/JABALPUR SMART CITY LIMITED (JSCL)

MADHYA PRADESH
TENDER DOCUMENT
Office of the Jabalpur Smart City Limited
NIT Number and Date JSCL/2019/439/ADM/40
Date of NIT 27/06/2019

Agreement Number and
Date

Name of Work

Name of the Contractor

Probable In Fig
Amount of
Contract In words
Contract )
Amount In Fig

In words

Stipulated  Period  of
Completion

Development of Walkway with other utilities around
Ranital Lake, Jabalpur

Rs 6.95 Crores

Rupees Sir crores ninety-five lacs only

12 Months (Including rainy season)
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%\w Jabalpur Smart City Limited

JA A‘!.PUR

BAAARY GITY LIMITED

Office No JSCL/2019/ £63.7 //‘7 P/ Yo Date-27-./46./2019

Notice Inviting Tender (NIT)

JSCL Invites Online Percentage Rate Bid For “Dcvélopment of Walkway with

Ranital Lake, Jabalpur”Details can be viewed on

2%

Chief Executive Officer

other Utilitiecs around

www.iscljabalpur.org & www.mptcnders.gov.in

Jabalpur Smart City Limited
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Jabalpur Smart City Limited

SECTION 1
Notice Inviting e-Tenders

N.I.T.NO. JSCL/2019/439/ADM/40

Dated. 27/06/2019

Online bid for the following work is invited from registered contractors and firms of repute
tulfilling registration criteria:

S.No. | Work District(s) Probable = Amount | Completion Period
(Rs. In lacs) (months)

1 Development of Walkway | Jabalpur 695 Lacs 12 Months
with  other  utilities
around Ranital Lake,
Jabalpur

1. Interested bidders can view the NIT on website https://mptenders.gov.in

2. The Bid Document can be purchased only online from 09/07/2019 to 09/08/2019.

3. Pre-Bid Meeting is scheduled on 3:00 PM 18/07/2019 at JSCL office Manas Bhawan,

Jabalpur.
4. Amendments to NIT, if any, would be published on website only, and not in

Newspaper.
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http://www.mpeproc.gov.in/

Notice Inviting Tenders

Jabalpur Smart City Limited
Office of the Executive Director, Jabalpur Smart City Limited
Online percentage rate bids for the following works are invited from registered contractors

and firms of repute fulfilling registration criteria:

S. Name of Work Distric | Probable Earnest Cost of Bid |Categor | Period of
No. t Amount of Money Document | y of completi
Contract Deposit (in Rupees) |Contrac on (in
(Rs. In lacs (EMD) (in tor Months)
Rs)

1 | Development of | Jabalp | 695.00 3,50000/- 20000/- Appro | 12
Walkway with other | ur priate | Months
utilities around class
Ranital Lake, Jabalpur

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on

the website.

Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/ internet banking.

At the time of submission of the bid the eligible bidder shall be required to:

Pay the cost of bid document.

Deposit the Earnest Money

Submit a check list and

Submit an affidavit.

Further, Details can be seen in the Bid Data Sheet.

4,
5.

Eligibility for bidders:

At the time of submission of the bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate Class. However, such bidders who
are not registered with the Government of Madhya Pradesh and eligible for registration
can also submit their bids after having applied for registration with appropriate authority.
The bidder would be required to have valid registration at the time of signing of the
Contract. The Bidders who are registered with CPWD, other State governments PWD,
PSUs are also eligible for submission of Bids. However, such bidders should obtain
confirmation of their registration before opening of their financial bids.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility- Special Eligibility Conditions, if any, are given in the Bid data sheet.
The Bid Document can be purchased only online from 09/07/2019 to 09/08/2019. Other key
dates may be seen in bid data sheet.

10.Pre-Bid Meeting is scheduled on 3:00 PM 18/07/2019 at JSCL office Manas Bhawan,

Jabalpur.

11.Schedule of Rates (SOR) applied is UADD Schedule of Rates 2012 Volume I, II, & III and

MP PWD as amended up to the date for close of bidding or any extension thereof.

12. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Chief Executive Officer
Jabalpur Smart City Limited
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

1. SCOPE OF BID:

The basic objective of this project is to develop Ranital Lake as a recreational space creating
different spaces within the lake area serving the Place Making need for local citizen. Also, to
transform this underutilized water body with efficient and robust infrastructure by creation
of different activities along pedestrian promenade which will be lined with gardens, food
courts and organized vending spaces and seating areas.

The Authority has decided to carry out the process for selection of Agency for Ranital Lake
development work. The Agency shall perform the activities in accordance with the Scope of
work and technical Specification as laid down in this tender document which is Innovative
use of water body at Ranital by providing cement concrete pathway, laying of sewer line,
boundary wall, peripheral landscaping, pathway, decorative illumination & area lighting
and allied works.

The work shall consist of construction of reinforced plain cement concrete pavement in
accordance with the requirement of the specifications, and in conformity with the fines,
grades and cross section shown on the drawing or as directed by the Engineer-in-Charge.
The work shall include furnishing of all plants and equipment’s, materials and labour and
performing all operations in connection with the work as approved by the Engineer-in-
Charge.

Note - Successful bidder shall undertake any or all kinds of confirmatory surveys for accuracy and
completeness of data. It is in scope of successful Bidder to undertake all kind of Site surveys,
Geotechnical investigations/Engineering Surveys, hydrological investigations Underground Utility
Surveying of utilities for shifting and creating new and obtaining all required approvals from the
relevant authorities. Further, it will be in scope of successful bidder to perform tests, investigations,
and surveys as when required by [SCL or Client Representative.

2. GENERAL QUALITY OF WORK:
The work shall have to be executed in accordance with the technical specifications specified
in the Bid Data sheet/ Contract Data, and shall have to meet high standards of

workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E- TENDERING:

The procedure for participation in e-tendering is given in the Bid Data Sheet.

4. ONE BID PER BIDDER

4.1. The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the
Bid Data Sheet.

42. No bidder shall be entitled to submit more than one bid whether jointly or severally.
If he does so, all bids wherein the bidder has participated shall stand disqualified
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5. COST OF BIDDING:

The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government/ JMC/ JSCL or the
Authority

6. SITE VISIT AND EXAMINATION OF WORKS:
The bidder is advised to visit and inspect the site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the

bid and entering into a contract for construction of the work. All costs in this respect shall
have to be borne by the bidder.

B. BID DOCUMENTS

7. CONTENT OF BID DOCUMENTS:

The Bid Document comprises of the following documents:

NIT with all amendments.
Instructions to Bidders, Bid Data Sheet with all Annexure
Conditions of Contract:
I. Part I General Conditions of contract and the Contract Data with all
Annexure, and
II. Part II Special Condition of Contract.
Specifications
Drawings
Priced bill of quantities
Technical and Financial bid

Letter of Acceptance

O ® N g

Agreement, and
10. Any other document(s), as specified

8. EXAMINE

The bidder is expected to examine carefully all instructions, conditions of contract,
the Contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the bid document, Bidder shall be solely responsible for his failure to do
so. The Employer will not be responsible or in any way liable for such costs or any
liability whatsoever, regardless of the conduct or outcome of the bidding.

9. PRE-BID MEETING (WHERE APPLICABLE)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1. Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid-meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

9.2. Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
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and answer questions on any matter that may be raised at that stage. The Employer
may, at his option, give such clarifications as are felt necessary. No interpretation,
revision, or other communication from the Employer regarding this solicitation is
valid unless in writing. The Employer may choose to send to all bidders whose bids
are under consideration, in writing or by any standard electronic means such as email
or by uploading on website(s) of responses, including a description of the enquiry but
without identifying its source to all the bidders.

9.3. Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted
on the website.

9.4. Pursuant to the pre-bid meeting, if the employer deems it necessary to amend the bid
Documents, it shall be done by issuing amendment to the online NIT.

10. AMENDMENT OF BID DOCUMENTS:

10.1. Before the deadline for submission of bids, the Employer may amend or modify the
bid document by publication of the same on the website. The Employer may, also on its
own or in response to clarifications/submissions/suggestions, if necessary, issue
interpretations and clarifications and/ or addendum/corrigendum to all bidders. All
such clarifications and interpretations, addendum/clarifications issued in writing by the
Employer shall be deemed part of the bid documents. Verbal clarifications and
information given by the Employer or their employees, advisors or representatives shall
not in any way or manner be binding on the Employer.

10.2. All amendments shall form part of the Bid Document.

10.3. The Employer may, at its discretion, extend the last date for submission of bids by

publication of the same on the website.

10.4. In case in the opinion of a bidder there is any inconsistency or discrepancy in
provisions / specifications / requirements between any parts / sections of the bid
document, the bidder shall bring the same to the attention of bidder before or during
the Pre-bid meeting or afterwards but before submission of its bid. The decision of
Employer in this regard shall be final and binding.

C. PREPARATION OF BID

11. BID PREPARATION

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the envelopes and documents related to the bid required to
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
tenders after signing of the same by the Digital Signature of their authorized representative.

12. DOCUMENTS COMPRISING THE BID:
The bid submitted online by the bidder shall be in the following parts:

Part 1- This shall be known as online Envelop A and would apply for all bids. Online
envelop A shall contain the following as per details given in the bid data sheet:
i) Registration number or proof of application for registration and organizational
details in the format given in the bid data sheet.

if) Payment of the cost of Bid Document.
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iii) Earnest Money and

iv) An Affidavit Duly Notarized.
Part 2 — This shall be known as Online Envelope B and required to be submitted only in
work where pre-qualification conditions and / or special eligibility conditions are stipulated
in the Bid Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported

by documents to demonstrate fulfilment of pre-qualification conditions.

Part 3- This shall be known as online Envelope C and would apply to all bids. Envelop C
shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet and

shall only be submitted online.

13. LANGUAGE:

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English duly certified
acceptable to the JSCL. In such case, for the purposes of interpretation of the bid, such

translation shall govern.

14. TECHNICAL PROPOSAL:

14.1. Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2. All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document/information is found false/fake/untrue before
acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security / guarantee, security
deposit, enlistment deposit and take any other suitable action.

15. FINANCIAL BID:

15.1. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise, if the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT. The
overall percentage rate would apply for all items of work.

15.2. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found, lower of the two shall be taken as valid and correct.

15.3. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies except Goods & Services Tax (GST). The amount of applicable GST will be paid
separately to the contractor with each bill at the time of payment; and the Employer
shall not be liable for any duties, taxes (Except GST) royalties and levies etc.

15.4. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

15.5. The amount stated in the Financial Bid will be corrected by the Employer in

accordance with the requirements of this tender for the correction of errors and shall be
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considered as binding upon the Bidder. If the Bidder does not accept the corrected
amount, the Bid will be rejected, and the Bid Security shall be forfeited in accordance
within terms of this bid document.

15.6. Currencies of Bid and Payment - The unit rates given in the BOQ is in Indian Rupees.
All payments shall be made in Indian Rupees.

15.7.

16. PERIOD OF VALIDITY OF BIDS:

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended by
mutual consent in writing. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to modify his
bid but will be required to extend the validity of his bid security for a period of the
extension, and in compliance with Clause 17 in all respects.

17. EARNEST MONEY DEPOSIT (EMD)

17.1. The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2. The EMD shall be submit online on the procurement portal along with tender
document. The copy of receipt of the same shall be submit by the bidder along with
physical submission.

17.3. Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4. EMD of bidders whose bids are not accepted will be returned within ten working days
of the decision on the bid.

17.5. EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance security.

17.6. Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money.

D. SUBMISSION OF BID

18. BID SUBMISSION

18.1 The bidder is required to submit online bid duly signed digitally, and Envelope “A” and
Envelope “B” in physical form also at the place prescribed in the Bid Data Sheet.

18.2 It shall be deemed that by submitting the bid, the Bidder agrees and releases Employer,
their employees, agents and advisers, irrevocably, unconditionally, fully and finally from
any and all liability for claims, losses, damages, costs, expenses or liabilities in any way
related to or arising from the exercise of any rights and/or performance of any obligations
hereunder, pursuant hereto and/or in connection herewith and waives any and all rights
and/or claims it may have in this respect, whether actual or contingent, whether present or
future.

18.3 The bidding process shall be governed by, and construed in accordance with, the laws
of India and the Courts at Jabalpur alone shall have jurisdiction over all disputes arising
under, pursuant to and/ or in connection with the bidding process.
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18.4 Bidders shall, as part of their bids provide updates, in respect of any information
submitted with their response to the bid document, which has till the date of submission of
their response to this bid document changed or altered or modified, and shall continue to
meet the qualification criteria set out in the bid document.

18.5 Notwithstanding anything stated elsewhere in these documents, the Employer reserves
the right to seek updated information from the bidders to ensure their continued eligibility.
Bidders shall provide evidence of their continued eligibility in a manner that is satisfactory
to the Employer. A Bidder may be disqualified if it is determined by Employer, at any stage
of the bidding process, that the bidder will be unable to fulfil the requirements of the project
or the bidder fails to continue to satisfy the eligibility criteria. Supplementary information or
documentation may be sought from bidders at any time and must be provided within a
reasonable timeframe as stipulated by JSCL. No change in the substance of the Bid would be
permitted by way of such clarifications.

E. OPENING AND EVALUATION OF BID

19. PROCEDURE:

19.1. Envelope “A” (except of bids received late) shall be opened first online at the time and
date notified and its contents shall be checked. In cases where Envelope “A” does not
contain all requisite documents, such bid shall be treated as non-responsive, and
Envelope B and / or C of such bid shall not be opened. The Employer reserves the right
to reject the bid of a Bidder without opening the Envelope B and / or C if the contents
of Envelope A are not substantially responsive with the requirements of this bid
document.

19.2. Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelope ‘B’ Envelope ‘C’ (financial bid) of bidders who are not
qualified in Technical Bid (Envelop ‘B’) shall not be opened.

19.3. Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelope ‘C’".

19.4. After opening Envelope ‘C” all responsive bids shall be compared to determine the
lowest evaluated bid.

19.5. The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring
any liability. In all such cases reasons shall be recorded.

19.6. The employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

19.7. To assist in the process of evaluation of bids, Employer may, at its sole discretion, ask
any bidder for any clarification with respect to its bid. The request for clarification and
the response shall be communicated by Letter/ Fax/ Email. The bidder in such cases
would need to provide the requested clarification / documents promptly and within
such timeframe as specified by Employer. No change in the substance of the bid would
be permitted by way of such clarifications.

19.8. The Employer reserves the right to verify all statements, information and documents

submitted by the Bidder in response to the bid document. Failure of Employer to
undertake such verification shall not relieve the Bidder of its obligations or liabilities
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19.9.

20.
20.1

20.2.

20.3.

21.

hereunder to submit true and correct information; nor will it affect any rights of
Employer.
The Employer, in its sole discretion and without incurring any obligation or liability,
reserve the right to:
(a)suspend and/or cancel the bidding process and/or amend and/or supplement the
bidding process or modify the dates or other terms and conditions relating thereto;
(b)to consult with any Bidder in order to receive clarification or further information;
(c) retain any information and/or evidence submitted to the Employer by, on behalf of,
and/ or in relation to any Bidder; and
(d)Independently verity, disqualify, reject and/ or accept any and all submissions or
other information and/or evidence submitted by or on behalf of any bidder.
(e) During the detailed evaluation of “Technical Bid”, the Employer will determine
whether each Bid:
(i) meets the eligibility criteria defined;
(ii) the required documents in physical form submitted by the bidder as well as
the documents uploaded by the bidder are in order; and
(iii) is substantially responsive to the requirements of the bidding documents.
During the detailed evaluation of the “Financial Bid”, the responsiveness of
the bids will be further determined with respect to the remaining bid
conditions, i.e., priced bill of quantities, technical specifications and drawings
etc.

CONFIDENTIALITY:

. Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any Attempt by a bidder to influence the employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

The bid document including this bid and all attached documents are and shall
remain the property of the Employer and transmitted to the bidders solely for the
purpose of preparation and the submission of their respective bids in accordance
herewith. Bidders are to treat all information as strictly confidential and shall not use it
for any purpose other than for preparation and submission of their bids. The Employer
will not return any bid, or any information provided along therewith.

F. AWARD OF CONTRACT

AWARD OF CONTRACT:
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’

(LOA) that his bid has been accepted.

22,
221

222

PERFORMANCE SECURITY
. Prior to singing of the contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.
. Additional performance security, if applicable, is mentioned in the Bid data sheet and
shall be in the form and for the duration, etc. similar to Performance Security.
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23.

23.1.

23.2.

23.3.

23.4.

24.
The

SIGNING OF CONTRACT AGREEMENT:

The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of issue
of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement
of work. No separate work order shall be issued by the employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking any other
action against the bidder.

Notwithstanding anything to the contrary contained in this bid document, the detailed
terms specified in the contract agreement shall have overriding effect; provided,
however, that any conditions or obligations imposed on the bidder hereunder shall
continue to have effect in addition to its obligations under the contract agreement.

CORRUPT PRACTICES:
Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the employer.

i.

ii.

May reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

May debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing , a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a.

25.

25.1.

‘Corrupt Practice’” means the offering, giving, receiving or soliciting directly or
indirectly, anything of value to influence improperly the actions of another party;
‘Fraudulent Practice’ means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a fanatical
or other benefit or to avoid an obligation:

‘Coercive Practice’ means impairing of harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party,

‘Collusive practice’ means an arrangement between two or more parties designed to

achieve an improper purpose, including influencing improperly the actions of another

party.

DISQUALIFICATION

Even if the bidder meets the guidelines as set forth in this bid document, Employer,
at its discretion, may disqualify any Bidder if:
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(a) the Bidder (or any of the partners in case of a JV) has been barred or blacklisted by the
Employer/ any other entity of Government of Madhya Pradesh or any other state
government or central government / department / funding agency in India, if such bar
subsists as on the date for close for bidding. The Bidder (all partners in case of a JV) shall be
required to furnish an affidavit as per format provided in Appendix 1;

(b) The Bidder has made misleading or false representation in the forms, statements and
attachments submitted; or

(c) The bidder has a record of poor performance during the last five (5) years such as
consistent history of litigation / arbitration award against the bidder / any of its constituents

or financial failure due to bankruptcy, etc.

(END OF ITB)
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BID DATA SHEET

GENERAL
SR.NO. PARTICULARS DATA
1 Office inviting tender JABALPUR SMART CITY LIMITED
2 NIT No. JSCL/2019/439/ADM/40
3 Date of NIT 27/06/2019
Bid document download
4 7/201
available from date & time 09/07/2019
5 Website link https://mptenders.gov.in
SECTION 1- NIT
CLAUSE
REFERENCE PARTICULARS DATA
1. Portal fees As notified in e-tendering website
Cost of bid document Rs 20000/-
Cost of bid document payable at | As notified in e-tendering website
OCfOSt of bid document in favour As notified in e-tendering website
2. Affidavit format As per ANNEXURE B
Pre-Qualifications required Yes ‘ -
If yes, details As per ANNEXURE C
3. Special Eligibility Yes ‘
4. If Yes, details As per ANNEXURE D
5. Key dates As per ANNEXURE A
SECTION 2 -ITB
CLAUSE
REFERENCE PARTICULARS DATA
L Name of “work’ De.v.el'opment of Wo-llkway with other
utilities around Ranital Lake, Jabalpur
2. Specifications As per ANNEXURE -E
3 Proced.ure for participation in e- As per ANNEXURE —F
tendering
Whether joint venture is allowed | Yes ‘
4 . .
If yes, requirement for joint As per ANNEXURE - G
venture
Pre bid meeting to be held ‘ Yes
Date: 18/07/2019
5. Time form: 15.00 hrs
If Yes, Date, Time & PI .
es, ate, e ace Place: JSCL Office Manas Bhawan
Jabalpur M.P.
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http://www.mpeproc.gov.in/

BID DATA SHEET

CLAUSE PARTICULARS DATA
REFERENCE
6. Envelopment A containing;: At the Office of the Jabalpur
i Registration number or proof | Smart city Limited, Manas
of application for registration | Bhavan
and organizational details as
per Annexure H
ii. Cost of Bid Document Rs. 20000/-
iii. EMD Rs 3,50000/-
iv. An affidavit duly notarized as
per Annexure — B Before
Should reach in physical form
7. Envelope-B Technical Proposal ANNEXURE -1 and
ANNEXURE -I (Format I-1 to I-
5)
8. Envelope-C Financial Bid Annexure - ] (SHOULD BE
SUBMITTED ONLINE)
9. Materials to be issued by the department | ANNEXURE - K
10. Period of Validity of Bid 120 Days from the date for close
for bidding
11. Earnest Money Deposit Rs 3,50000/-
Forms of Earnest Money deposit i. Online Payment on
portal.
EMD valid for a period of 365 Days from the date for close
for bidding
FDR must be drawn in favor of Executive Director, [SCL
12. Letter of Acceptance (LoA) ANNEXURE L
13. Amount of Performance Security 5% of contract amount
Additional Performance Security, if any | As per rule
Performance security in the format ANNEXURE M

Performance security in favour of

Executive Director, [SCL

Performance security valid up to

Valid contract period plus 3
(Three) months
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Annexure - A
(See clause 1, 7 of Section 1-NIT)

KEY DATES
S. WORKS BIDDERS START EXPIRY ENVELOPES
No DEPARTMENT STAGE Date Time | Date Time
STAGE
1. Purchase of | 09/07/2018 09/08/2019
Tender -
Online
2. Bid 09/07/2018 09/08/2019
Submission
— Online
3. Physical 13/08/2019
submission
4. Mandatory 13/08/2019 Envelope A
submission = Open-
online (Envelope-A)
5. Technical Proposal 13/08/2019 Envelope B
open-online (PQ
Envelope-B)
6. Financial Bid open- 19/08/2019 Envelope C
online (Envelope-C)

Original receipt of earnest money deposit and affidavit shall be submitted by the bidder so
as to reach the office as prescribed in bid data sheet, at least one calendar day before
specified start time and date in key dates for opening of technical proposal as per key dates
in Bid Data Sheet.

In the event of the specified date for the submission / opening of bids being declared a
holiday for the Employer, the Bids will be opened at the appointed time and location on the
next working day. The subsequent bidding activities will get postponed to next working day
based on preceding schedule of activity.
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Annexure - B
(See clause 3 of Section 1-NIT)

| AFFIDAVIT | |
(To be contained in Envelope A)
(On Non-Judicial stamp of Rs. 100)

I/We who is / are
(status in the firm / company) and competent for
submission of the affidavit on behalf of M/S (contractor) do solemnly

affirm an oath and state that :

I/We am / are fully satisfied for the correctness of the certificates/ records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for (name of work)
dated issued by the (name of the Department).

I/We am/ are fully responsible for the correctness of following self- certified information /
documents and certificates.
1. That the self — certified information given in the bid document is fully true and
authentic.
2. That:
1. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
2. Information regarding financial qualification and annual turnover is correct.

3. Information regarding various technical qualifications is correct.
3. No. relative of the undersigned and our firm/company is working in the department.
Or
Following relatives are working in the department:

Name - Post present Posting

Signature with seal of the Deponent (bidder)

I/We, above deponent do hereby certify that the facts mentioned
in above paras 1 to 3are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of the
bid.
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Annexure—C
(Sec clause 5 of Section 1-NIT)

PRE- QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial

i.  Experience of having successfully executed: -

a)  Three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

b) Two similar works, each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or

¢)  One similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract during the last 3 financial years;

ii.  Awverage Annual Construction Turnover on the construction works shall not be less
than 50% of the probable amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial
years, which should not be less than the minimum, physical requirement, if any, fixed
for the work.

iv.  Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which
shall be worked out as given in Format 1-2 of Annexure 1. Bid Capacity shall be equal
to or higher than the bid amount.

B. Physical

Physical qualifications for the work shall be as below

S.No. Particulars Quantity ‘ Period
Physical qualification | Yes
required
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Annexure —D
(See clause 6 of Section 1-NIT)

SPECIAL ELIGIBILITY CRITERIA

Not Applicable
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Annexure- E
(See clause 2 of Section 2 —ITB & clause 10 of GCC)

SPECIFICATIONS
For civil works following SPECIFICATIONS shall be referred;

1. MP UADD Specification
2. MP PWD Specifications,
3. CPWD Specifications

The provisions of general / special conditions of contract, those specified elsewhere in the
bid document, as well as execution drawings and notes, or other specifications issued in
writing by the Employer shall form part of the technical specifications of this work.
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Annexure-F
(See clause 3 of section 2-1TB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING
REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM:

All the PWD registered bidders are already registered on the new portal
https://www.mptenders.gov.in. The user id will be the contractor ID provided to
them. Helpdesk phone numbers are available on website.

DIGITAL CERTIFICATE:

The bids submitted online should be signed electronically with a Class Ill Digital
Certificate to establish the identity of the bidder submitting the bid online. The
bidders may obtain Class Ill Digital Certificate issued by an approved Certifying
Authority authorized by the Controller of Certifying Authorities, Government of
India. A Class Ill Digital Certificate is issued upon receipt of mandatory identity
proofs along with an application. Only upon the receipt of the required documents, a
Digital Certificate can be issued. For details please visit cca.gov.in.

NOTE:

3.

L

II.

It may take up to 7 working days for issuance of Class Ill Digital Certificate; hence the
bidders are advised to obtain the Certificate at the earliest. Those bidders who already
have valid Class Ill Digital Certificate need not obtain another Digital Certificate for
the same. The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from cca.gov.in

Bids can be submitted till bid submission end date. Bidder will require digital
signature while bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online biding will be
considered as equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific
individual through Authority Letter signed by majority of the partners of the firm

In case of Private Limited Company, Public Limited Company, the Managing Director
has to authorize a specific individual through Authority Letter. Unless the certificate is
revoked, it will be assumed to represent adequate authority of the specific individual
to bid on behalf of the organization for online bids as per information Technology Act
2000. This Authorized User will .be required to obtain a Digital Certificate. The Digital
Signature executed through the use of Digital Certificate of this Authorized User will
be binding on the firm. It shall be the responsibility of Management / Partners of the
concerned firm to inform the Certifying Authority, if the Authorized User changes,
and apply for a fresh Digital Certificate for the new Authorized User.

SET UP OF BIDDER’S COMPUTER SYSTEM:
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In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,
etc. The details are available at https://www.mptenders.gov.in

4. KEY DATES:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the start time and date and after the end time and date for the relevant stage of
the bid as set by the Department.

5. PREPARATION AND SUBMISSION OF BIDS

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms end
submit Bid of all the envelopes and documents related to the Bid required to be uploaded as
per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after
signing of the same by the Digital Signature of their authorized representative.

6. PURCHASE OF BID DOCUMENT

For purchasing of the bid document bidders have to pay Service Charge online ONLY which
is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed
NIT. The Bid Document shall be available for purchase to concerned eligible bidders
immediately after online release of the bids and up to scheduled time and date as set in the
key dates. The payment for the cost of bid document shall be made. online through
Debit/Credit card Net banking or NeFT Challan through the payment gateway provided on
the portal.

7 WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS

Bidder can withdraw and modify the bid till Bid submission end date.
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Annexure — G
(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If ].V. is allowed following conditions and requirements must be fulfilled -

1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall
comply with the following requirements:

a.

one of the partners shall be nominated as being Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of
the contract, including payment, shall be done exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of
the contract in accordance with the contract terms, and a statement to this effect shall
be included in the authorization mentioned under[c] of above, as well as in the bid
and in the Agreement tin case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of IV in
respect of planning, design, construction equipment key personnel, work execution,
and financing of the project. All members of JV should have active participation in
execution during the currency of the contract. This should not be varied/modified
subsequently without prior approval of the employer;

The-joint venture agreement should be registered, so as to be legally valid and binding
on all partners and

a copy of the joint Venture Agreement entered into by the partners shall be submitted
with the bid.

The figures for each of the partners of a joint venture shall be added together to
determine the Bidder’s compliance with the minimum qualifying criteria required for
the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture’s bid.

The performance security of a joint venture shall be in the name of the partner Lead
Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) On
behalf of the joint venture
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5. Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicted in the Instructions
to Bidders'.

6.  Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE IOINT VENTURE

PARTICIPATION DETAILS . FIRM ‘A’ | FIRM ‘B’ FIRM ‘'C’
(Lead Partner)

Financial

Name of the Banker(s)

Planning

construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

7. The partners of ].V. should satisfy the qualification criteria as below,

a. The Lead Partner must meet at least 50% requirement of Technical and Financial
eligibility criteria required for the bid.

b. The other partner(s) must meet at least 25% requirement of Technical and financial
eligibility criteria required for the bid.

c. The lead partner and the other partners should together meet 100% of all the
eligibility criteria required for the bid.

8.  For the meeting the minimum qualification criteria of experience of similar nature
work. Every partner can have experience of different works as defined in similar
nature works and together should have the experience of all type of works described in
similar nature works.
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Annexure-H

(See clause 12 of Section 2 —ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope- A)

S.No. Particulars Details

1 | Registration number issued by Centralized | ‘(If applicable, scanned copy of
Registration ~ System of Govt. of | proof of application for
M.P./CPWD/Registrar of Company or | registration to be uploaded)
Proof of application for registration.

2 | Valid Registration of bidder in appropriate | Registration No.
class through Centralized Registration of Date
Govt. of MP (Scanned copy of Registration to

be uploaded)

3 |Name of Organization/ Individual/
Proprietary Firm/Partnership Firm

4 | Entity of Organization Individual/
Proprietary Firm/ Partnership Firm
(Registered under Partnership
Act)/Limited Company (Registered under
the Companies Act—1956)/ Corporation /
Joint Venture

5 | Address of Communication

6 | Telephone Number with STD Code

7 | Fax Number with STD Code

8 | Mobile Number

9 | E-mail Address for all communications
Details of Authorized Representative

10 | Name

11 | Designation

12 | Postal Address

13 | Telephone Number with STD Code

14 | Fax Number with STD Code

15 | Mobile Number

16 | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclosed.

Self-Attested photocopies/scanned copies of all the relevant proof documents should be
submitted in the physical bid as well as online bid.
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Date:

Annexure —I
See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal
Technical Proposal shall comprise the following documents:

S. Particulars Details to be submitted
No.
1 | Experience — Financial & Physical Annexure - I (Format: I-1)
2 | Annual Turnover Annexure - I (Format: I-2)
3 | List of technical personnel for the key | Annexure - I (Format: I-3)

positions

4 | List of Key equipment/ machines for | Annexure - I (Format: I-4)
quality control labs

5 |List of Key equipment/ machines for | Annexure - I (Format: I-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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Annexure - I (Format: I-1)
(See clause 14 of Section 2 -1TB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:

The bidder should have completed either of the below:

a)

b)

<)

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

two similar works each costing not less than the amount equal to 30% of
probable amount of contract during the last 3 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 3 financial
years;

To be filled in by the contractor:

I.  Details of successfully completed similar works shall be furnished in the
following format
ii.  Certificate duly signed by the employer shall also be enclosed for each completed
similar work.
Agreement Name of Date of Date of Amount of Employer's
Number & Work Work Completion Contract Name and
Year Order Address
Existing commitments— (Value of ‘C’ for Bid Capacity formula)
Agreement | Name | Date of Date of Amount | Amount of Employer's
Number & of Work | Completion of balance Name and
Year Work Order Contract work Address

B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial years

should not be less than the minimum physical. Requirement fixed for the work.

S.No.

Particulars

Actual Quantity Executed
(To be filled in by the contractor)

Year -1

Year -2

Year - 3

Physical qualification required

Yes
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Note:

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed
in any one year during the last 3 financial years,

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work
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Annexure-I (Format: 1-2)
(See douse 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 30% of the
probable amount of contract during the last 3 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

Financial Year Payments received for contracts in progress or completed

1.2016-2017

2.2015-2016

3.2014-2015

Note:
i Annual turnover from construction should be certified by the Chartered Accountant.

ii. Audited Balance sheet including all related notes, and income statements for the
above financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are
to be evaluated further for bid capacity as under:

Bid Capacity = (1.5A X B) - C
Where

A.= Maximum value of civil engineering works executed in any one year during the last
five year (10% weightage per year shall be given to bring the value of work executed at
present price level)

B=  Proposed contract period in years.

C= Amount of work in hand at present.
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Annexure - I (Format: I-3)
(See clause 14 of Section 2-ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions!

S.No | Key Qualifications | Age | Similar Total Work | Name of Key Qualification Total Work
Positions Work Experience Personnel Positio Experience
Experience In
1. | Site B.E. Civil / below | 7 years 10 years
Engineer Diploma in 50
1 Nos Civil years
2. | Site B.E. electrical/ | below | 7 years 10 years
Engineer — | Diploma in 50
1 Nos Electrical years
3. | Quantity | B.E. Civil/ below | 5 years 8 years
Surveyor — | Diploma 50
1 Nos Civil years
4. | Site Diploma Below | 3 years 6 years
Supervisor | Civil 50
years
2 Nos
Total | 5 Nos
Note:

1. Aforesaid personnel shall be deployed within the period starting from the date of award of contract as stipulated in the contract.

2. Approval of the superintending engineer about suitability of personnel shall be obtained before deployment. The bidder shall submit CV of each personnel

proposed as per the format Appendix 2.

Page 35 of 87




Annexure - I (Format: I-3)
(See clause 14 of Section 2-ITB & Clause 6 of GCC)

List of Key Equipment’s / Machines for Quality Control Labs

S.N | Name of Equipment/ Machinery | Quantity Quantity Remarks
0. for works | Available
costing with  the
Bidder
Above 5
Crores Upto
Rs 10 Cr
A) | GENERAL
1) Weigh Balances
a) 5-20 kg capacity Electronic type | Nil
— Accuracy 1 gm
b) 500 gm capacity-Electronic | 1 No.
Type Accuracy 0.01 gm
c¢) Electronic 5 kg capacity | 1 No.
Accuracy 0.5 gm
e) Chemical Balance 100 gm | Nil
capacity-accuracy 0.001 gm
2) Oven-electrically operated, | 1 No
thermostatically controlled
(including thermometer),
stainless steel interior (From 0°C
to 220°C Sensitivity 1°C)
3) Sieves : as per 15:460-1962
a) L.S. sieves 450 mm internal dia | 1set
of sieve sets as per BIS of required
sieve sizes complete with lid and
pan
b) IS sieve 200 mm internal dia | 2 sets
(brass frame and steel/or brass
wire cloth mesh) consisting of
sieve sets of required sieve sizes
complete with lid
4) Sieve shaker capable of sacking | 1 No
200 mm and 450 mm dia sieves-
electrically operated with time
switch (for work costing more
than 15 crores only)
5) 200 tonnes compression testing | 1 No
machine
6) Stop watches 1/5 sec. accuracy 1 No
7) Glassware comprising beakers, | 2 No. each
pipettes,  dishes, = measuring
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cylinders (100 to 1000 cc capacity)
glass roads and funnels, glass
thermometers range 0°C to 100°C
and metallic thermometers range
up to 300°C.

8)

Hot plates 200 mm dia (1500
watt.)

9)

Enamel trays

a) 600 mm x 450 mm x 50 mm

1 Nos

b) 450 mm x 300 mm x 40 mm

1 Nos

¢) 300 mm x 250 mm x 40 mm

1 Nos

d) Circular plates of 250 mm dia

1 Nos

10)

Water Testing Kit

Nil

B)

FOR SOILS

1)

Water Tank

1 No

2)

Liquid limit device with ASTM
grooving tools as per 15:2720

Nil

3)

Sampling pipettes fitted with
pressure and suction inlets, 10 ml.
Capacity

Nil

4)

Compaction apparatus (Proctor)
as per 15:2720 (Part 7) complete
with collar, base plate and
hammer and all other accessories

Nil

5)

Modified AASHTO Compaction
apparatus as per 15:2720 (Part 8)
1974 or Heavy Compaction
Apparatus as per IS complete
with collar, base plate hammer
and all other accessories (for
work costing more than 15 crores
only)

Nil

6)

Sand pouring cylinder with
conical funnel and tap and
complete as per 15:2720 (Part 28)
1974 including modern
equipment.

1 Nos

7)

Ennore Standard Sand

As required

8)

Sampling tins with lids 100 mm
dia x 75 mm ht. Y2kg capacity and
miscellaneous items like moisture
tins with lid 50 grams etc.

Nil

9)

Lab CBR testing equipment for
conducting CBR testing, load
frame with 5 Tonne -capacity,
electrically operated with speed

Nil
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control as per IS:2720 (Part 16)
and consisting of following: (for
work costing more than 15 crore
only)

a) CBR moulds 150 mm dia — 175 | 6 No
ht.
b) Tripod stands for holding dial | 4 Nos
gauge holder
c) CBR plunger with settlement | 1 No
dial gauge holder
d) Surcharge weight 147 mm dia | 6 Nos
2.5 kg wt.
e) Spacers disc 148 mm dia 47.7 | 2 Nos
mm ht. With handle
f) Perforated plate (Brass) 2 Nos
g) Soaking tank for | 2 Nos
accommodating 6 CBR moulds
h) Proving rings of 1000 kg, 2500 | 1 No each
kg capacity
i) Dial gauges 25 mm travel-0.01 | 2 No
mm)/division

10) | Standard penetration test | Nil
equipment

11) | Nuclear moisture Density meter | Nil
or equivalent (for work costing
more than 15 crores only)

12) | Speedy moisture meter complete | I No
with chemicals

13) | Unconfined Compression Test | Nil
Apparatus (for work costing
more than 15 crores only)

D) | FOR CEMENT, CEMENT
CONCRETE AND MATERIALS

1) Water Tank 1 No

2) Vicat needle apparatus for setting | 1 No
time with plungers as per 1S:269-
1967

3) Moulds
a) 150 mm x 300 mm ht. Cylinder | Nil
with capping component along
with the capping set and
compound as per IS
b) Cube 150 mm, and 100 mm | 12 Nos
(each size)

4) Concrete permeability apparatus | Nil

5) High frequency mortar cube | Nil
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vibrator for cement testing

6) Concrete mixer power driven, 1 | Nil
cu.ft. capacity

7) Variable frequency and | Nil
amplitude vibrating table size 1 m
x 1 m as per the relevant British
Standard

8) Flakiness index test apparatus 1 No

9) Aggregate impact test apparatus | Nil
as per 15:2386 (Part 4) 1963

10) | Los-Angeles abrasion test | Nil
apparatus as per 15:2386 (Part 4)

1963
11) | Flow table as per 1S:712-1973 Nil
12) | Equipment for slump test 1 No

13) | Equipment for determination of | 1 No
specific gravity or fine and coarse
aggregate as per 15:2386 (Part 3)
1963

14 Compression  and  Flexural | 1 No
strength testing machine of 200 T
capacity with additional dial for
flexural testing

15 Core cutting machine with 10/15 | 1 No
cm dia diamond cutting edge

16) | Needle vibrator 1 No

17) | Air entrainment meter Nil

18) | 0.5 Cft, 1 Cft cylinder for checking | 1 No
bulk density of aggregate with
tamping rod

19) | Soundness testing apparatus for | Nil
cement (Lee Chattlier)

E) FOR CONTROL OF PROFILE

AND SURFACE EVENNESS
1) Total Station 1 No
2) Precision automatic level with | 1 set
micrometre attachment
3) Distomat or equivalent Nil
4) Theodolite - Electronically | Nil

operated with  computerised
output attachment

5) Precision staff 4 sets

6) 3-meter straight edge and | 2sets
measuring wedge

7) Camber template 2 Lane

a) Crown type cross — section 1 sets

Page 39 of 87




b) Straight run cross — section 1 sets
8) Steel tape
a) 5m long 4 Nos
b) 10 m long 4 Nos
¢) 20 m long 4 Nos
d) 30 m long 4 Nos
e) 50 m long 4 No
9) Rough meter (Bump Integrator) 1 No. (when
required)
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Annexure - I (Format: I-5)
(See clause 14 of Section 2-1TB)

List of Key Equipment’s/ Machines for Construction Work (Only for civil works)

S. Name of Equipment/ Machinery | Quantity Quantity Remarks
No. Required Available with
with the | the bidder
bidder for
works
costing
Up to Rs 5
Cr
1. Loaders 1 No.
2. Tippers 2 Nos.
3. Blower of suitable capacity 1 No
4. for Concrete pavements
i) Concrete Mechanical Mixer with | 1 Cum
arrangement for mixing | capacity
ingredients by weight
ii) Plate Vibrators 1 Nos.
iii) Pin Vibrators 2 Nos.
iv) Concrete sensor paver 2 No

Note: Intention to procure/lease the plants and machinery should be accompanied by
documents to the effect. The nature of documents could be any one of the under:

1 Order to the manufacturer of the plant and equipment’s.

2 Confirmation from the manufacturer.

3 Proof of payments in full or part.

4 Agreement to lease the equipment.
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Annexure — J
(See clause 14 of Section 2 -1TB)

FINANCIAL BID
(To Be Contained in Envelope-C)

To be submitted online only

NAME OF WORK
I/We hereby bid for the execution of the above work within the time specified at the
rate (in figures) (in words) percent below/

above or at par based on the Bill of Quantities and item wise rates given therein in all
respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/We have
visited the site of work and am/are fully aware of all the difficulties and conditions likely to
affect carrying out the work. I[/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of
ground, working conditions including stacking. of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the
satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and

provisions of the said conditions of contract annexed- hereto so far as applicable, or in

default thereof to forfeit and pay to the Jabalpur Smart City Limited or his successors in
office the sums of money mentioned in the said conditions.

Note:

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates. given therein shall be quoted.

ii. = Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance -security and sign the agreement his earnest money deposit shall be
forfeited.

iii. In case. the percentage “above” or “below” is not given by a bidder, his bid shall be
treated as non-responsive.

iv.  All duties, taxes, and other levies except Goods and services tax (GST) are included in
the rates (in case of Percentage Rate Bids)/ Lump sum offer (in case of Lump-sum Bids
quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Jabalpur Smart City Limited dated
the day of 20

Signature of Officer
by whom accepted

Page 42 of 87



Annexure — K
(See clause 15 of Section 2 -1TB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Not Applicable

Page 43 of 87



Annexure—L
(See clause 21 of Section 2 -1TB)

LETTER OF ACCEPTANCE (LOA)
No. Dated:

To,
M/s.
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the. work)

Dear Sir(s),
Your bid for the work mentioned above has been accepted on behalf of the Jabalpur Smart
City Limited at your bided percentage below/ above or at par the Bill of Quantities

and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in-
figures) (Rupees in words only). The performance security shall be in the
shape of term deposit receipt / bank guarantee of any nationalized / schedule commercial

bank valid up to three months after the expiry of defects liability period, and
b. Sign the contract agreement.
Failing which action shall be taken in terms of the terms and conditions of the tender.

Please note that the time allowed for carrying-out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the-contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work

and no separate letter for commencement of work is required. Therefore, after signing of the

agreement, you are directed to contact the Engineer-in-charge for taking the possession of

site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
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Annexure — M
(See clause 22 of Section 2 -1TB)

SECTION 3

Conditions of Contract
Part - I General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause Particulars Claus Particulars
No. e No.
A. General 21 | Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and | 23 | No Interest Payable
Documents
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor’s Risks 29 Performance Security
9 Liability for Accidents to| 30 | Security Deposit
Person
10 | Contractor to Construct the | 31 Price Adjustment
Works
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B Time Control 34 | Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | final Account
16 | Contractor’s quoted | F. Other Conditions of Contract:
percentage
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction  of  Defects| 39 | Compliance with Labour Regulations
noticed during the Defect
Liability Period
D. Cost Control 40 | Audit and Technical Examination. —
19 | variations - Change in| 41 Death or Permanent Invalidity of Contractor
original Specifications,
Designs, Drawings etc.
20 Extra Items. 42 Jurisdiction

Page 45 of 87




1.1.

1.2.
13.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15.
1.16.
1.17.

1.18.
1.19.
1.20.

1.21.

A. General
DEFINITIONS

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned:

Completion: means completion of the work as certified by the Engineer-in-Charge,
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information, which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor’s bid: means the completed bid document submitted by the Contractor to
the Employer.

Contract amount: means the amount of contract worked out on the basis of accepted
bid.

Completion of work : means completion of the entire contracted work; Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the, State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department
Rural Engineering Service and any other organization which adopts this document.
Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to
a person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor’s machinery and vehicles brought temporarily to
the Site far execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.
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1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1,28.

1.29.

Stipulated period of completion : means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning
wherever used. -

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression “work” or “works” where used in these conditions shall unless

there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional,

2.

21

2.2

INTERPRETATIONS AND DOCUMENTS
Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;
b. Wards indicating the singular also include the plural and vice versa.
C. provisions including the word “agree”, “agreed” or “agreement’ require the

agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s)

3. Conditions of Contract:

I. Part I General Conditions of Contract and the Contract Data; with all Annexures

II. Part II Special Conditions of Contract.

4. Specifications

5. Drawings
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6 Bill of Quantities

7. Technical and Financial Bid

8. Agreement, and

9. Any other document(s), as specified.
Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data

Communications

All certificates notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions
shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in-
Charge.

Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified
in the Contract Data with following conditions.

a.  The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing but will not assign the Contract.
Subcontracting shall not alter the Contractors obligations.

b.  Following shall not form part of subcontracting:
I.  Hiring of labour through a labour contractor.
I.  The purchase of Materials to be incorporated in the works.
II. Hiring of plant & machinery.

c.  The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GOMP.

Personnel

6.1 The Contractor shall employ for the construction work and routine
maintenance the technical personnel as provided in the Annexure I-3 of Bid
Data Sheet if applicable. If the Contractor fails to deploy required number of
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7.1

7.2.

7.3

74

technical staffs, recovery as specified in the Contract Data will be made from
the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of
the contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within three days and has no further
connection with the Works in the Contract.

Force Majeure
The term “Force Majeure” means an exceptional event or circumstance:

(a) Which is beyond a Party’s control,

(b)  Which such Party could not reasonably have provided against before entering
into the Contract

() Which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d)  Which is not substantially attributable to the other Party
Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are

satisfied:

i. War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,
ii. Rebellion, terrorism, sabotage by persons other than the contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
iii. Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,
iv. Munitions of war, explosive materials, ionising radiation or contamination by

radioactivity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radioactivity, and
v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.
In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts. The
cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified
that this sub clause shall not give eligibility for price adjustment to contracts which
are otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be at
liberty to foreclose the contact after holding mutual discussions.

Contractor’s Risks -

Page 49 of 87



8.1

8.2

10.

11.

12.

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by the
contractor shall be the responsibility of the Contractor alone, notwithstanding the
fact that the design/ drawings or other documents have been approved by the
department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Corporation against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman’s
compensation Act or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct install and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2  In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance
with the instructions and requirement of the Engineer-in-charge.

10.3  The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and
implements, and generally of all means used for the fulfilment of this contract
whether such means may or may not be approved or recommended by the
Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer’s instructions for
dealing with them.

Dispute Resolution System

121  No dispute can be raised except before the Competent Authority as defined
in Contract Data in writing giving full description and grounds of dispute. It
is clarified that merely recording protest while accepting measurement
and/or payment shall not be taken as raising a dispute.
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13.

13.2

13.3

134

13.5

14.

14.1.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute
raised after expiry of 45 days of its first occurrence shall not be entertained
and the Employer shall not be liable for claims arising out of such dispute.

12.3  The Competent Authority shall decide the matter within 45 days.

124  Appeal against the order of the Competent Authority can be preferred within
30 days to the Appellate Authority as defined in the Contract Data. The
Appellate Authority shall decide the dispute within 45 days.

12.5  Appeal against the order of the Appellate Authority can be preferred before
the Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

12.6  The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or
forum.

B. Time Control
Programme

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods arrangements,
order and timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/equipment being
placed in field laboratory and the location of field laboratory along with the
Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the

remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold
the amount stated in the Contract Data from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the
overdue Programme has been submitted.

The Engineer’s approval of the Programme shall not alter the Contractor’s
obligations.

Extension of Time

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other

Page 51 of 87



14.2

14.3

15.

15.1

15.2

15.3

15.4

15.5

15.6

15.7

16.

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which
he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

Compensation for delay

The. time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

Contractor’s quoted percentage

The Contractor’s quoted percentage rate referred to in the “Bid for works” will be deducted

added from/to the net amount of the bill after deducting the cost of material supplied
by the department.
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17.

17.1

17.2

17.3

174

18.

18.1

18.2

18.3

19.

19.1

C. Quality Control
Tests
The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

The contractor shall have to establish field laboratory within the time specified and
having such equipment as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

Ten percent of the mandatory test prescribed under the specification shall be got
carried out through laboratories accredited by national Accreditation Board of
laboratories (NABL) By the Engineer-in-charge and the cost of such testing shall be
deducted from the payments due to contractor.

Correction of Defects noticed during the Defect Liability Period
The Defect Liability Period of work in the contract shall be as per the Contract Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of haying the Defect corrected, and the cost of correction
of the Defect shall be recovered from the Performance Security or any amount due or
that may become due to the contractor and other available securities.

D. COST CONTROL
Variations - Change in original Specifications, Designs, and Drawings etc.

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions
which may be given to him in writing signed by the Engineer-in-charge, and such
alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to
do in the manner above specified, as part of the work, shall be carried out by the
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contractor on the same conditions in all respects on which he agrees to do the main
work.

19.2  The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

20. Extra items

20.1  All such items which are not included in the priced BOQ shall be treated as extra
items.

21. Payments for Variations and / or Extra Quantities

21.1  The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in the irrespective order:

a. The contractor is bound to carry out the additional (Extra quantity), work at the same
rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is. included in the SOR of the department,
the rate shall be arrived at by applying the quoted tender percentage on the SOR
rate.

C. If the rates for the altered or substituted work are not provided in applicable SOR -

such rates will be derived from the rates for a similar class (type) of work as is
provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item
shall be worked out on the basis of the concerned Schedule of Rates minus/plus the
percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and
the rates for the altered, or substituted work item cannot be determined in the
manner specified in sub clause (b) to (d) above, the rate for such part or parts will be
determined by the Competent Authority, as defined in the Contract Data on the basis
of the rate analysis derived out of prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea of
non-acceptability of rates on items falling under sub clause (a) to (d). In case the
contractor does not accept the rate approved by the Engineer in Charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1. If at any time after the commencement of the work, the Engineer-in-charge for any
reason whatsoever, not require the whole or any part of the work as specified in the
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bid to be carried out the Engineer-in-charge shall give notice in writing of the fact to
the Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men and machinery due to any
alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23.  ‘No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor -under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land-Revenue Code.

25. Tax-

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the commercial
tax and other levies, duties, cess, toll, taxes of Central and State Governments, local
bodies and authorities,

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne
by the Contractor.

253  Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement of
work in general or specific scale for specific works or by other special orders.

26.2  Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.
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26.3

27.

27.1

27.2

27.3

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

Termination by Engineer in charge

If the Contractor fails to carry out any obligation under the Contract, the Engineer in
Charge may by notice require the Contractor to make good the failure and to remedy it
within a specified reasonable time.

The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) without reasonable excuse falls to comply with the notice to correct a particular
defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a
field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in chargé has engaged in corrupt
or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14
days’ notice to the Contractor, terminate the Contract and expel the Contractor from
the Site, However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in
Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

28.

28.1

28.2

convenience by giving notice to the Contractor.
Payment upon Termination

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and
Penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

Payment on termination under clause 27.4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
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28.3

29.

repatriation, of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit, performance security and additional performance

30.

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract.
The contractor shall have to ensure that such performance security and additional
performance security, if any remains valid for the period “as specified in the Contract
Data.

Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the

Contract Data. The total amount of Security Deposit so deducted shall not exceed the
percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond
the completion of Defect Liability Period/ extended Delectability Period.

30.3 The Security Deposit shall be refunded on completion of’ Defect Liability Period plus

31.

31.2

3(three) Months.

Price Adjustment

31.1 Applicability

Price adjustment shall be applicable only if provided for in the Contract Data.

The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

In the Force Majeure event the price escalation clause shall apply.

Procedure
Contract price shall be adjusted for increase or decrease in rates and price of labour,

materials, fuels and lubricants in accordance with following principles and procedures
and as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the formula given
in the contract data.

Following expression and meaning are assigned to the work done during each quarter:

Page 57 of 87



R = Total value of work during the quarter. It would include the amount of secured advance

31.3

granted, if any, during the quarter, less the amount of secured advance recovered, if
any during the quarter, less value of material issued by the department, if any, during
the quarter.

Weightages of various components of the work shall be as per the Contract Data.

To the extent that full compensation for any rise or fail in costs to the contractor is not
covered by the provisions of this or other clauses in the contract the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

31.5

32.
32.1

32.2

32.3
32.4

32.5

33.
33.1
33.2

33.3

33.4

arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
shall be recovered from the sums payable to the Contractor.

Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the cost
of construction machinery and admissible only for new construction machinery.

The advance payment shall be recovered as stated in the Contract Data by deducing
proportionate amounts from payment otherwise due to the Contractor. No account
shall be taken of the advance payment or its recovery in assessing valuations of work
done, variations, price adjustments, compensation events, or liquidated damages.
Secured Advance

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials intended for
but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been adjusted, but the
amount of the guarantee shall be progressively reduced by the amounts adjusted by

the contractor.
The amount of secured advance and conditions to be fulfilled shall be as stipulated in

the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.
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34.

35.
35.1

35.2

Payment Certificates

The payment to the contractor will be as follows for construction work:

(@) The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed:

() The value of work executed shall also include the valuation of Variations and
Compensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance, against the final payment and not as payments for work actually done
and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

(G)  The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

Completion Certificate

A Completion Certificate in the prescribed format in Contract Data shall be issued by

the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor a Final Completion Certificate in the prescribed

format in the Contract Data shall be issued by the Engineer-in Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount

that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a Defects
Liability Certificate and certify any payment that is due to the Contractor within 45
days of receiving the Contractor’s account if it is correct and complete. If the account is
not correct or complete, the Engineer shall issue within 45 days a schedule that states
the scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the
Competent Authority as defined in the Contract Data, who shall decide on the amount
payable to the Contractor after hearing the Contractor and the Engineer in Charge.
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36.2

37.

38.
38.1

38.2

39.
39.1

40.

In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause 32.1 above, the Engineer shall proceed to finalize the account and
issue a payment certificate within 28 days.

F. Other Conditions of Contract

Currencies
All payments will be made in Indian Rupees.
Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer may require.
Compliance with Labour Regulations

During continuance of the Contract, the Contractor and his Sub Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the, State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be
passed or notification that may be issued under any labour law in future either by the
State or the Central Government or the local authority. Salient features of some of the
major labour laws that are applicable to construction industry are given in the Contract
Data. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made their under, regulations or notifications
including amendments, If the Employer is caused to pay or reimburse, such amounts
as may .be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/ byelaws/ Acts/Rules / regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have
the right to deduct from any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer. The employees of the Contractor and the Sub
Contractor in no case shall be treated as the employees of the Employer at any point of
time.

Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works

and the final bill of the contract including all supporting vouchers abstract etc to be

made after payment of the final bill and if as a result of such audit and technical
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41.

examination any sun is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done under
the contract and found not to; have been executed, the Contractor shall be liable to
refund the amount of overpayment and it shall be lawful for Government to recover
the same from him in the manner prescribed in clause 24 above and if it is found that
the Contractor was paid less than what was due to him, under the contract in respect
of any work executed by him under it, the amount of such under payment shall be
duly paid by Government to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during

42.
This

the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/compensation as provided for in clause 28.2 of the contract agreement
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract was awarded.
Jurisdiction

contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Clause Particulars Data
reference
1.14 Employer Executive Director, JSCL, Jabalpur
1.15 Engineer Executive Engineer
1.16 Engineer in Charge Assistant Engineer
1.12 Stipulated period of completion | 12 months (including Rainy season)
3 Language & Law of Contract Indian Contract Act 1872
4 Address & contact details of the | As per Annexure H
Contractor
Address & contact details of the
Employer/ Engineer- phone, | Executive Director, JSCL
Fax, email.
5 Subcontracting permitted for | Up to 10% by approval of employer
the Contract Value
6 Technical Personnel to be | Asper Annexure - I (Format I-3)
provided the  contractor—
requirement, &
Penalty, if required Technical | As per rule
Personnel not employed
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent  Authority  for | As per rule
deciding dispute under Dispute
Resolution System
Appellate Authority for
deciding dispute under Dispute | Executive Director, JSCL
Resolution System
13 Period for submission of | 7 days
updated construction program
Amount to be withheld for hot | As per rule
submitting construction
program in prescribed period
14 Competent  Authority  for | As per rule
granting Time Extension.
15 Milestones laid down for the | YES
contract
If Yes, details of Milestones As per Annexure — O
Liquidated damage As per Annexure — P
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17 List of equipment for lab As per Annexure — Q
Time to establish lab As per rule
Penalty for not establishing field | As per rule
Laboratory
18 Defect Liability Period 3 Years
21 Competent  Authority  for | As per rule
determining the rate
27 Any other condition for breach
of contract
28 Penalty Penalty Shall include
(a) Security deposit as per clause 30 of General
Conditions of Contract and
(b Liquidated Damages imposed as per clause 15 or
Performance  Security = (Guarantee) including
Additional Performance Security (Guarantee), if any,
as per clause 29 of General Conditions of Contract,
whichever is higher
29 Performance guarantee Till issue of physical Completion Certificate as per
(Security) shall be valid up to Clause 35.1
30 Security Deposit to be deducted | At the rate of 5%.
from each running bill
Maximum limit of deduction of | Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and N.A.
procedure to calculate
31.1(1) | Price adjustment shall be Price Adjustment shall be applicable only in case
applicable where the amount in NIT is more than Rs. 10 (Ten)
Crores. This clause shall not have any bearing with
the Contract Amount.
32:1 Mobilization and Mobilization and Construction Machinery Advance
Construction Machinery shall be payable.
Advance Applicable
3 32.2 If yes, Unconditional Bank | In the format prescribed in Annexure - S

Guarantee

32.3 If yes, Rate of interest
chargeable on advances

10% annual simple interest

32.4 If yes, Type & Amount of

1. Mobilization advance - Not more than 10 % of
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Advance payment that can be

paid

contract amount

2. Construction Machinery Advance — Not more
than 5 % of contract amount

32.5 If yes, Recovery of advance
payment

Recovery of Mobilization and/or Construction
Machinery advance shall commence when 10% of the
Contract Amount is executed and recovery of total
advance shall be done on pro-rata basis and shall be
completed by the time work equivalent to 80% of the
Contract Amount is executed.

In addition to the recovery of principal amount,
recovery of interest shall be carried out as calculated
on the outstanding amount of principal at the close
of each month. The interest shall be accrue from the
day of payment of advance and the recovery of
interest shall commence when 10% of the Contract
Amount is executed and shall be completed by the
time work equivalent to 80% of the Contract Amount
is executed.

33

33.1 secured
Applicable

Advance

No Secured Advance payable.

33.2 if yes, Unconditional Bank
Guarantee

In the format prescribed in Annexure —T

33.2 if yes, Amount of Secured
Advance :

75% of value of material as determined by the
Engineer in Charge

33.3 if yes, Conditions for
secured advance .

a) The materials are in-accordance with the
specification for Works;

b) Such materials have been delivered to site, and are
properly stored and protected against damage, or
deterioration to the satisfaction of the Engineer. The
contractor shall store the bulk material in measurable
stacks.;

c) The Contractor’s records of the requirements,
orders, receipt and use of materials are kept in a form
approved by the Engineer and such records shall be
available for inspection by the Engineer;

d) The contractor has submitted with his monthly
statement the estimated value of the materials on site
together with such documents as may be required by
the Engineer for the purpose of valuation of the
materials and providing evidence of ownership and
payment thereof;

e) Ownership of such materials shall be deemed to
vest in the Employer for which the Contractor

has submitted an Indemnity Bond in an acceptable
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format; and

f) The quantity of materials are not excessive and
shall be used within a reasonable time as determined
by the Engineer.

33.4 if yes, Recovery of Secured
advance

The advance shall be repaid from each succeeding
monthly payment to the extent materials [for which
advance was previously paid)
incorporated into the Works.

have been

35 Completion certificate - after | As per Annexure - U
physical completion of the
Work
Final Completion Certificate — | As per Annexure-V
after  final payment on
completion of the Work
36 Competent Authority Executive Director, J[SCL
37 Salient features of some of the | As per Annexure - W

major labour laws that are
applicable

Page 65 of 87




Annexure—N
(See clause 10 of Section 3— GCC)

Drawings

NOTE: - PLEASE FIND THE DRAWINGS IN THE ANNEXURE-1A.
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ANNEXURE—-O
(See clause 15 of Section 3 -GCC)

Details of Milestones
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ANNEXURE—-P
(See clause 15 of Section 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums payable

and due to the contractor as per following scale -

i.

ii.

iii.

iv.

Slippage up to 25% in financial target during the milestone under consideration 2.5%
of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration - 5% of the work remained unexecuted in the related time span.

Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration -7.5% of the work remained unexecuted in the related time span.
Slippage exceeding 75% in financial target during the milestone under consideration-

10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays which

are not attributable to the Contractor shall be considered. The slippage on any milestone is if
made good in subsequent milestones or at the time of stipulated period of completion, the
amount retained as above shall be refunded. In case the work is not completed within the
stipulated period of completion along with all such extensions which are granted to the
Contractor for either Employer’s default or Force Majeure, the compensation shall be levied on
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of contract
price. The decision of Superintending Engineer shall be final and binding upon both the parties.
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Annexure — Q
(See clause 17 of Section 3 GCC)

List of Equipment for Quality Control Lab
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

Price Adjustment

The formulas for adjustment of price are as follow:
R=  Value of work as defined in Clause 31.2(3) of General Conditions of Contract
Weightages* of component in the work

S.No. Component Percentage of Component
in the work
1. Cement -Pc
2. Steel -Ps
3. Bitumen —P»
4. POL P

%

Weightages of various components of the work shall be as determined by the

competent Technical authority.
Adjustment for cement component

(ii)

Vc:
Vc:
Co=

Ci=

PC=

Price adjustment for increase or decrease in the cost of cement procured by
the contractor shall be paid in accordance with the following formula:

0.85 x P¢/100 x R x (Ci-Co)/Co

increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi (www.eaindustry.nic.in)

The all India average wholesale price Index for grey cement for the month
under consideration as published by Ministry Government of India, New
Delhi. (www. eaindustry.nic.in)

Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component
(iii)  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Vs
Vs=

So=

=

0.85 x Ps x /100 x R x (S1-So)/So

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi (www.eaindustry.nic.in)

the all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial
Development, New Delhi (www.eaindustry.nic.in)

Percentage of steel component of the Work.
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Note: For the application of this clause, index of Bars and Rods has been chosen to represent steel

group.

Adjustment bitumen component
(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid in
accordance with the following formula:

Vb=
Vo=

Bo=

Bi=

Pvr=

0.85xPb/100xRx(Br-Bo/Bo

Increase or decrease the cost of work during the month under consideration
due to changes in rates for bitumen.

The official retail price of bitumen at the IOC depot at nearest center on the
date of opening of Bids.

The official retail price of bitumen of IOC depot at nearest center for the 15t
day of the month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
V) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be
paid in accordance with the following formula:

Vi=
V&=

Fo=

P=

0.85x P¢/100xRx(Fi—Fo)/Fo

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricant.

the official retail price of High-speed Diesel (HSD) the existing consumer
pumps of IOC at nearest center on the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of IOC at
nearest center for the 15th day of month of the under consideration.
Percentage of fuel and lubricants component of the work.

Note: For the application of this douse, the price of High-Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure - S
(See clause 32 of Section 3-GCC)

Bank Guarantee Form for Mobilization and Construction Machinery
Advance

To

[name of Employer)
[address of Employer]
[name of Contractor)

In accordance with the provisions of the General Conditions of Contract, clause 31
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract
[name and address of Contractor] (hereinafter called “the
Contractor”)” shall deposit with [name of Employer) a bank guarantee to

guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in words].

We, the (bank of financial institution], as instructed by the
Contractor., agree unconditionally and irrevocably to guarantee as primary obligator and
not as surety merely, the payment to (name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to the

Contractor, in the amount not exceeding ‘[amount of  guarantee]*
[in words].

We further agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the Contractor,
shall in any way release us from any liability under this guarantee, and we hereby waive

notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal:
Name of Bank/Financial Institution:
Address:

Date:

* An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20__ BETWEEN
(hereinafter called the contractor which expression shall where the context so
admits or implies be deemed to include his executors, administrators and assigns) or the one
part and the Employer of the other part.
Whereas by an agreement dated (hereinafter called the said
agreement) the contractor has agreed.
AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to
the site of the works the subject of the said agreement for use in the construction of such of

the works as he has undertaken to executive at rates fixed for the finished work (inclusive of
the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees on the security of materials the quantities and

other particulars of which are detailed in Accounts of Secured Advance attached to the
Running Account Bill for the said works signed by the Contractor on and the
Employer has reserved to himself the option of making any further advance or advances on
the authority of other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and
in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby ‘acknowledge) and of such further advances (if any) as may be made to him as a for
said the Contractor doth hereby covenant and agree with the President and declare as
follows:

That the said sum of Rupees so advanced by the Employer to

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor’s own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance, on the security Of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an advance
has be made to him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be made
as aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.
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4) That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the said
materials and that until used in construction as aforesaid the said materials shall remain at
the site of the said works in the Contractor’s custody and on his own responsibility and shall
at all times be open to inspection by the Engineer or any officer authorized by him. In the
event of the said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair and
make good the same required by the Engineer.

(5) That the said materials shall not be removed from the site of the said works except
with the written permission of the Engineer or an officer authorized by him on that behalf.
(6) That the advances shall be repayable in full when or before the Contract receives

payment from the Employer of the price payable to him for the said works under the terms
and provisions of the said agreement. Provided that if any intermediate payments are made
to the Contractor on account of work done than on the occasion of each such payment the
Employer-will be at liberty to make a recovery from the Contractor’s bill for such payment
by deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously, the value for
this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owing of the
Employer shall immediately on the happening of such default were payable by the
Contractor to be the Employer together with interest thereon at twelve percent per annum
from the date or respective dates of such advance or advances to the date of repayment and
with all costs, charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default of
the Contractor and the Contractor hereby covenants and agrees with the Employer to reply
and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further sum
of sums advanced as aforesaid and all costs, charges, damages and expenses payable under
these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the power

contained therein if and whenever the covenant for payment and repayment here-in-before
contained shall become enforceable and the money owing shall not be paid in accordance
there with the Employer may at any time thereafter adopt all or any of the following courses
as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf contained
in the said agreement debiting the contractor with the actual cost of effecting such
completion and the amount due to the contractor with the value of work done as if he had
carried it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the contractor, he is to pay same to the Employer on demand.

Page 74 of 87



(b) Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or repayable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.

) That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

(10)  That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for
the time being in force shall apply to any such reference.

Page 75 of 87



Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement NO ... Date ....coeeiii
Amount Of CONETACE RS ...ueiiiiiiiiieiie ettt ettt ettt
INAME Of AZEIICY ..t
USEA MB INO. ..ottt ettt ettt ettt ne
Last measurement recorded

a. Page No. &MB No.

b. Date
Certified that the above-mentioned work was physically completed on ...................... (date)
and taken over on ..........cccceveuennene. (date) and that I have satisfied myself to best of my ability

that the work has been done properly.
Date of issue

Executive Engineer/Engineer-in-
charge
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Annexure-V
(See clause 35 of Section 3-GCC)

Final Completion Certificate
Name of Work:

AGIreement NO .......cceviviiieiiiiiiic s Date ..o
INAME Of AZENCY: ..vvviiiiiiiiiciie e
USed MB INO. ..o e

Last measurement recorded

a: Page No. & MB No.

b. Date

Certified that the above-mentioned work was physically completed on
................................. (date) and taken over on .............c..c............(date).

Agreement amMOUNt RS ..ot
Final Amount paid to contractor Rs. ..o
Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.
Date of issue

Executive Engineer
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Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

a) Workmen Compensation Act 1923 The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days’(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%), The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The principal Employer is required to take certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ prescribed minimum
(say 20) or more contract labour.

f) ‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

I) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
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bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

)] Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters provided
in the Act and gets these certified by the designated Authority.

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have, ‘been
given certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary (who
has recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Traveling expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996 - All the establishments who carry
on any building or other construction work and employs the prescribed minimum (say, 10)
or more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures at
the building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near the workplace etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

P) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing the prescribed minimum (say,
10) persons or more with aid of power, or another prescribed minimum (say, 20) or more
persons without the aid of power engaged in manufacturing process.
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SECTION 3
Conditions of Contract
Part — II Special Conditions of Contract [SCC]

All works shall be carried out in strict accordance to the norms, procedure and
specifications issued and enforced by BIS in Relevant Indian Standard specifications and
code of Practices with up to date amendments and revisions, latest edition of National
building code and National electric code. In addition the installation shall comply in all
respects with the requirements of Indian Electricity Act 1910 and Indian Electricity Rule
1956 with up to date amendments and revisions and special requirements if any of the
M.P. State Electricity Board or Chief Electrical Advisor to Government of Madhya
Pradesh cum Chief Electrical Inspector and his subordinate office.

The contractor shall make his own arrangements for supply of water and electricity at
his expense required for execution of work. The JSCL shall neither make any such
arrangements nor shall make any payments in this regard.

The contractor has to construct at his own cost his site office and store at site on a
suitable place and location as permitted by JSCL. The JSCL shall not provide any place
or room in the building under construction for storage of equipment’s required for work.
No amount shall be paid to the contractor in this regard.

Proper upkeep and maintenance and safety of store and stocks of materials brought at
site shall be the sole responsibility of the contractor. The materials got damaged due to
negligence of its up keeping at site or due to mishandling shall have to be replaced by
the contractor at his own cost. On discovery of such damages the JSCL shall recover the
amount paid through the running bills to the contractor and shall only be reimbursed
after the replacement of the same. The JSCL shall also not be responsible for theft of
materials from site and the contractor has to replace all such materials at his own cost.
No compensation whatsoever shall be payable to the contractor on above grounds.

Time being the essence of the contract, the contractor shall before drawl of agreement
prepares a detail time bound work execution program which shall be approved by
Engineer in charge. The contractor has to execute the work in strict accordance to the
time bound execution program submitted by him, mutually agreed, approved.

Time schedule can be revised by the JSCL for any unforeseen unavoidable reasons
whatsoever. It may be necessary to stop the work at certain place due to some
unavoidable reasons and restart the work at later date. Such contingencies shall not
vitiate the contract and shall not be considered a ground for extra claim for any reason
whatsoever. However, time extension shall be allowed only for such days for which the
work was stopped by JSCL.

The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delay in commencement or execution for work whatever the cause of delay
may be including delay arising out of other materials, supply of materials, transportation
for any matter related with MPPKVV Co. Ltd. &Electrical Safety Department or any
other reasons whatsoever, the JSCL shall not be liable for any claim in respect thereof.
Rate quoted shall be applicable for works at all height unless otherwise specified in the
schedule of quantities.

Page 80 of 87



10.

11.

12.

13.

14.

15.

16.

The contractor shall have to arrange all free of cost facilities for the inspection, such as
employ or material labour etc. and any fees payable to Government or any competent
authority at his own cost. The contractor shall arrange to obtain all sanctions from the
concerning office of MPPKVV Co. Ltd. and from the elect. Inspector Govt. of M.P. at his
own cost. Any fees in respect of above work paid by the contractor shall not be
reimbursed or refunded by the JSCL and no claim for compensation shall be entertained
in this regard. Copy of all such sanctions has to be submitted to Engineer In charge JSCL.
The consultant appointed by JSCL is authorized for following:

i.  To visit the site from time to time to inspect the quality of work.
ii.  To issue working drawings with specifications to the contractor.
iii. =~ Technically guide the contractor if required.
iv.  To accompany JSCL officials for factory inspections of material if required.

v.  The contractor shall be responsible for removal of all defects and shall make
rectification in the work at his own cost if any at the time of handing over the
installation to MPVV Co. Ltd. without any claim for compensation.

It shall be the duty of the contractor to arrange all clearances from Electrical Inspector
MP Govt, to coordinate and peruse the officers of MPPKVV Co. Ltd. for periodical
inspections during the currency of contract and final inspection of the work and get the
complete installation electrically charged. No extra payment shall be made to the
contractor in above account.

The contractor at his own cost and efforts shall arrange periodical inspection of work by
various officers of MPSEB during course of execution of work and any instruction issued
by the officers of MPVV Co. Ltd. shall be communicated to JSCL in writing by the
contractor and prior permission shall be taken from JSCL before its compliance.

The contractor should note that any delay / on the part of MPPKVV Co. Ltd. on any
account whatsoever shall not be entertained as a reason for time extensions in case of
delay in completion of the work covered under this entire contract. The tenderer should
therefore be aware and should not that execution and timely completion of External
Electrification work in full coordination with other development and construction works
covered under the scope of contract shall be sole responsibility of successful tenderer.
The contractor must quote his rates for items in strict accordance to the list of approved
make of materials. The tenderer has to ensure before filling up the rates regarding their
availability and period of delivery.

The contractor shall note that during the execution of works there is likelihood in charge
of layout, specification and change in quantities of items entered in the schedule of items
for which the contractor has tendered his rates. The increase or decrease in the quantities
of such items may be up to any extent and the tenderer shall not been entitled to any
compensation for any loss suffered by him on account or procurement of additional
quantities of such items due to such changes.

Time schedule may be revised by the JSCL from time to time keeping in view of the
approval of drawings or items or for any reasons whatsoever. It may be necessary to
stop the work at certain places due to some unavoidable reasons and restart the work at
later date. Such contingencies shall not vitiate the contract and shall not be considered a
ground for extra claim.
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17. The contractor shall not be entitled to many compensation for any loss suffered by him

18.

on account of delay in commencement or execution of work whatever the cause of delay
may be including delay arising out of other materials or any reasons whatever and the
JSCL shall not be liable for any claim in respect thereof.

Performance security will be 5% of the contract value. The successful bidder shall
bound to submit Performance Security in the form of FDR format scheduled bank or a
bank guarantee of 5% of contract value at the time of agreement & in addition to this
5% will be deducted from bills as security deposit. This Performance Security (5%)
and security deposit (5%), that is total 10% shall be released after satisfactory
completion of the contract after the maintenance period.
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SECTION 4

BILL OF QUANTITIES (BOQ)

DEVELOPMENT OF WALKWAY WITH OTHER UTILITIES

AROUND RANITAL LAKE, JABALPUR

S.NO DESCRIPTION AMOUNT

1 LAKE SIDE WALKWAY 18641307.60

2 STORM WATER DRAIN 9976670.10

3 SEWER LINE 4269945.60

4 HOTRICULTURE 1620292.70

5 RETAINING WALL 16933379.40

6 BOUNDARY WALL 11913526.33

6 LIGHTING & ELECTRICAL WORKS 6107355.90
GRAND TOTAL X 6,94,62,477.63

SAY RS (Crore) ¥ 6.95

Detail Bill of Quantity is attached as Annexures
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SECTION 5

AGREEMENT FORM
AGREEMENT

This agreement, made on the day of
between: (name and address of Employer) (hereinafter called “the
Employer) and (name and address of
contractor) hereinafter called “the Contractor” of the other part.

Whereas  the  Employer is  desirous  that the  Contractor  execute
(name and identification number of Contract)
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor
for the execution and completion of such Works and the remedying of any defects therein, at

a cost of Rs..........

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in all
aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein
Contract Price or such other Sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as
part of this Agreement viz.

i.  Letter of Acceptance

ii.  Contractor’s Bid

iii. ~ Condition of Contract: General and Special -

iv.  Contract Data

v.- Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the
Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day

and year first before written.

The Common Seal of was hereunto affixed in
the presence of:
Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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Appendix 1: Format for Affidavit Certifying no Blacklisting
(On Non - judicial stamp paper of Rs 100/- or such equivalent document duly attested by
notary public)

Affidavit I, M/s. ..............ccceecceennneeee.. (Sole Bidder / Lead Partner/ Other Member(s), (the
names and addresses of the registered office) hereby certify and confirm that we or any of
our promoters/directors are not barred by the Employer or blacklisted by any state
government or central government / department / funding agency in India from
participating in projects, either individually or as partner of a Joint Venture as on the
.............................................. (seven days prior to date for close for bidding).

We undertake that, in the event of us or any of our promoters/directors being blacklisted /
barred at any time post the date of this affidavit, we shall intimate the Employer of such
blacklisting.

We further confirm that we are aware that as per Clause 25 of the Tender for Selection of
Contractor for , our Bid for the captioned project
would be liable for rejection in case any material misrepresentation is made or discovered

with regard to the requirements of the bid document at any stage of the bidding process or
thereafter the contract agreement will be liable for termination.

Dated this ........cccoevvivinn.... Dayof ........coooeiinnnn. , 2018.

Name of the Bidder ...............cooo

Signature of the Authorised Signatory ....................coco
Name of the Authorised Signatory

Note: * To be executed separately by all the partners in case of joint venture.
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Appendix 2
Note: The detailed and signed CV’s of all the Key Technical Personnel, recently signed (not
older than 3 months from the due date of submission of bid) by the key personnel himself,
must be furnished along with the bid as per proforma given below. Non-compliance of the
above or non-furnishing of the CV as above or conditional deployment of any of the above
personnel or proposal to employ lesser number of personnel than above may make the bid
nonresponsive and financial bid may not be opened.

Format of Curriculum Vitae (CV) For Proposed Key Staff

1. Proposed Position:

2. Name of Staff:

3. Date of Birth: (Please furnish proof of age)
4. Nationality:

5. Educational Qualification:

(Summarize college/university and other specialized education of staff member, giving names of
schools, dates attended, and degrees obtained). (Please furnish proof of qualification)

Contact Address with Phone and mobile numbers:

6. Membership of Professional Societies:

7. Publication:

(List of details of major technical reports/papers published in recognized
national and international journals)

8. Employment Record:

(Starting with present position, list in reversed order, every employment held. List all
positions held by staff member since graduation, giving dates, names of employing
organization, title of positions held and location of assignments. For experience period of
specific assignment must be clearly mentioned, also give client references, where
appropriate).

9. Summary of the CV

(Furnish a summary of the above CV. The information in the summary shall be precise
and accurate. The information in the summary will have bearing on the evaluation of the
CV).

A) Education:
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i) Field of Diploma/Graduation and year
ii) Field of post-graduation and year
iii) Any other specific qualification

B) Experience
i) Total experience in relevant Works: Yrs.
ii) Responsibilities held:

i) Yrs.
i) Yrs.
iii) Yrs.
iii) Relevant Experience: Yrs.

C) Permanent Employment with the Firm (Yes/No):
If yes, how many years:

If no, what is the employment?

Arrangement with the firm?

Certification:

1 I am willing to work on the project and I will be available for entire duration of the project
assignment and I will not engage myself in any other assignment during the currency of this
assignment on the project

2 I, the undersigned, certify that to the best of my knowledge and belief, this biodata
correctly describes myself my qualification and my experience.

Signature of the Candidate

Place

Date

Signature of the Authorized Representative of the firm

Place

Date

Note: Each page of the CV shall be signed in ink by both the staff member and the
Authorized Representative of the firm.

-End of Document -
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