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News Paper Cutting

Chief Executive Office
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SECTION 1
Notice Inviting e-Tenders
Jabalpur Smart City Limited

N.I.T.NO. JSCL/2019/606/ADM/62 Dated. 10/08/2019

Online bids for the following works are invited from approved and eligible are invited from
registered contractors and firms of repute fulfilling registration criteria:

S.No. | Work District(s) Probable = Amount | Completion Period
(Rs. In lacs) (months)

1 Design, Supply and Jabalpur 308.00 Lakhs 6 Months
Installation of Tensile (including rainy
Membrane Roof season)

Covering with
Supporting System and
Related Civil &
Drainage Works at
Galaua Hawker Zone
(Kachpura), Jabalpur
1. Interested bidders can view the NIT on website http://www.mptender.gov.in

2. The Bid Document can be purchased only online from 23/08/2019 to 23/09/2019.

3. Pre-Bid Meeting is scheduled on 3:00 PM 03/09/2019 at JSCL office Manas Bhawan,
Jabalpur.

4. Amendments to NIT, if any, would be published on website only, and not in

Newspaper.

Chief Executive Officer

Jabalpur Smart City Limited
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Notice Inviting Tenders
Jabalpur Smart City Limited
Office of the Executive Director, Jabalpur Smart City Limited

Online bids for the following works are invited are invited from registered contractors and firms
of repute fulfilling registration criteria:

S. Name of Work Distric | Probable | Earnest Costof | Category of Period of
No. t Amount | Money Bid Contractor | completion
of Deposit | Document (in
Contract | (EMD) (in Months)
(Rs. In (in Rupees)
lacs Rupees)

1 | Design, Supply and | Jabalp | 308.00 1,54,000 | 15,000.00 Appropriat 6

Installation of | ur Lakhs /- e class Months
Tensile =~ Membrane (including
Roof Covering with rainy
Supporting  System season)
and Related Civil &
Drainage Works at
Galaua Hawker
Zone (Kachpura),
Jabalpur

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website.

2. Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/ internet banking.

3. At the time of submission of the bid the eligible bidder shall be required to :

a. Pay the cost of bid document.
b. Deposit the Earnest Money

c.  Submit a check list and

d.  Submit an affidavit.

4.  Further, Details can be seen in the Bid Data Sheet.

5. Eligibility for bidders :

6. At the time of submission of the bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate Class. However, such bidders who are not
registered with the Government of Madhya Pradesh and eligible for registration can also submit
their bids after having applied for registration with appropriate authority. The bidder would be
required to have valid registration at the time of signing of the Contract.

7.  Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture
of the earnest money deposit.

8.  Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data
Sheet.

9.  Special Eligibility- Special Eligibility Conditions, if any, are given in the Bid data sheet.

10. The Bid Document can be purchased only online from 23/08/2019 to 23/09/2019.

11. Pre-Bid Meeting is scheduled on 3:00 PM 03/09/2019 at JSCL office Manas Bhawan, Jabalpur.

12. Amendments to NIT, if any, would be published on website only, and not in newspaper.

JABALPUR SMART CITY LIMITED

Chief Executive Officer
Jabalpur Smart City Limited
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

1. PROJECT OBJECTIVE AND KEY COMPONENTS
JSCL intends to develop the market beside the Galaua Taal. To develop the area, it is
decided to erect the tensile membrane roofing system for shading.
General Scope of work will be design, engineering, patterning, fabrication and installation of
the tensioned membrane structure, cables & fittings as shown on the drawings
Scope of Work
- Selected bidder should
- Design, engineering, and patterning of Architectural Membrane, cables and
related perimeter attachment hardware
- DPreparation of design of structural steel, RCC foundation work, rainwater
drainage with all relevant calculation sheets.
- Third party vetting of all the design related to structural Steel and associated
civil works by LI.T/NIT/Reputed Government College.
- Execution of the work complete as specifications, drawings and direction of

Engineer in Charge

Note- Details and drawings given in document are for information purpose only and successful
bidder shall undertake confirmatory surveys for accuracy and completeness of data. It is in scope of
successful Bidder to undertake all Site surveys, Geotechnical investigations/Engineering Surveys,
hydrological investigations Underground Utility Surveying obtaining all required approvals from the
relevant authorities, Carry out Design and Drawings for all the components of the work as per

Employers requirement and submit the same to client for review and approval.

2. GENERAL QUALITY OF WORK:
The work shall have to be executed in accordance with the technical specifications specified
in the Bid Data sheet/ Contract Data, and shall have to meet high standards of

workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E- TENDERING:

The procedure for participation in e-tendering is given in the Bid Data Sheet.

4. ONE BID PER BIDDER

4.1. The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the
Bid Data Sheet.

42. No bidder shall be entitled to submit more than one bid whether jointly or severally.
If he does so, all bids wherein the bidder has participated shall stand disqualified

5. COST OF BIDDING:
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The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government/ JMC/ JSCL or the
Authority

6. SITE VISIT AND EXAMINATION OF WORKS:

The bidder is advised to visit and inspect the site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the
bid and entering into a contract for construction of the work. All costs in this respect shall
have to be borne by the bidder.

B. BID DOCUMENTS

7. CONTENT OF BID DOCUMENTS:

The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract :
I. Part I General Conditions of contract and the Contract Data with all
Annexure, and
II. Part II Special Condition of Contract.
Specifications
Drawings
Priced bill of quantities
Technical and Financial bid
Letter of Acceptance

O 0 N gk

Agreement, and
10. Any other document(s), as specified

8. EXAMINE

The bidder is expected to examine carefully all instructions, conditions of contract,
the Contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the bid document, Bidder shall be solely responsible for his failure to do
SO.

9. PRE-BID MEETING (WHERE APPLICABLE)
Wherever the Bid Data Sheet provides for pre-bid meeting;:

9.1. Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid-meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

9.2.  Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
and answer questions on any matter that may be raised at that stage. The Employer
may, at his option, give such clarifications as are felt necessary.
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9.3. Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted
on the website.

9.4. Pursuant to the pre-bid meeting, if the employer deems it necessary to amend the bid
Documents, it shall be done by issuing amendment to the online NIT.

10. AMENDMENT OF BID DOCUMENTS:

10.1. Before the deadline for submission of bids, the Employer may amend or modify the
bid document by publication of the same on the website.

10.2. All amendments shall form part of the Bid Document.

10.3. The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.

C. PREPARATION OF BID

11. BID PREPARATION

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the envelopes and documents related to the bid required to
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
tenders after signing of the same by the Digital Signature of their authorized representative.

12. DOCUMENTS COMPRISING THE BID:
The bid submitted online by the bidder shall be in the following parts:

Part 1- This shall be known as online Envelop A and would apply for all bids. Online
envelop A shall contain the following as per details given in the bid data sheet:

i) Registration number or proof of application for registration and organizational

details in the format given in the bid data sheet.

ii) Payment of the cost of Bid Document.

iii) Earnest Money : and

iv) An Affidavit Duly Notarized.
Part 2 — This shall be known as Online Envelope B and required to be submitted only in
work where pre-qualification conditions and / or special eligibility conditions are stipulated
in the Bid Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported

by documents to demonstrate fulfilment of pre-qualification conditions.

Part 3- This shall be known as online Envelope C and would apply to all bids. Envelop C
shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet and

shall only be submitted online.

13. LANGUAGE:

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
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accompanied by an accurate translation of the relevant passages in English. In such case, for

the purposes of interpretation of the bid, such translation shall govern.

14. TECHNICAL PROPOSAL:

14.1. Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2. All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document/information is found false/fake/untrue before
acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security / guarantee, security
deposit, enlistment deposit and take any other suitable action.

15. FINANCIAL BID:

15.1. Online tender filled in either percentage plus or minus Bid to be quoted % above or
below in the given uploaded Excel Sheet format

15.2. For NON SOR item sheet individual rates must be quoted for each item in the given
uploaded excel sheet

15.3. (If entered “0” it will be treated as “at par”. By default, the value is zero only).

15.4. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies except goods & services tax (GST). The amount of applicable GST will be paid
separately to the contractor with each bill at the time of payment; and the employer
shall not be liable for any duties, taxes (except GST) royalties and levies etc.

15.5. Currencies of Bid and Payment - The unit rates given in the BOQ is in Indian Rupees.
All payments shall be made in Indian Rupees.

15.6. Financial Bidding can be done through the excel sheet wuploaded on
www.mptenders.gov.in. Rates can be quoted in the highlighted cell of the financial bid

15.7. Instructions for financial bid submission-

15.8. In case of Percentage Rate Tender, Contractor must ensure to quote single percentage
rate in attached financial bid format. Quote should be in percentage higher or below
on the SOR Rates the same is to quote in the form of decimal only.

15.9. In case of Item Rate Tender, price shall be entered against each item in the Bill of
Quantities / Schedule of Quantities. The cost of item against which the contractor has
failed to enter a rate or price shall be deemed to be covered by rates and prices of other
items in Bill of Quantities / Schedule of Quantities and no payment shall be made for
the quantities executed for items against which rate has not been quoted by the
contractor.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is
quoted by the Bidder, rate of such item shall be treated as “0” (ZERO).

a. Financial Bid format is uploaded in Excel Format in www.mptenders.gov.in. At the
time of financial bidding, bidder is requested to download the file, and update the
same.
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b. For Non SOR items bidder can quote for individual item rates in respective financial
bid sheet.

c. Bidders are requested to check final figure in all the totals of all sheets. JSCL is not
responsible for errors in the financial bid document.

d. Bidders are required to upload the updated financial bid in the prescribed excel

format in the www.mptenders.gov.in at the time of final financial bid submission.

16. PERIOD OF VALIDITY OF BIDS:

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended by
mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

17.1. The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2. The EMD shall be in the form of Fixed Deposit Receipt of a scheduled
Nationalised/commercial bank, issued in favors of the name given in the Bid Data
Sheet. The Fixed Deposit Receipt shall be valid for six months or more after the last
date of receipt of bids. However, form(s) of EMD may be allowed by the employer by
mentioning it in the Bid Data Sheet.

17.3. Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4. EMD of bidders whose bids are not accepted will be returned within ten working days
of the decision on the bid.

17.5. EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance security.

17.6. Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money.

D. SUBMISSION OF BID

18. BID SUBMISSION

The bidder is required to submit online bid duly signed digitally, and Envelope “A” and
Envelope ”B” in physical form also at the place prescribed in the Bid Data Sheet.

E. OPENING AND EVALUATION OF BID

19. PROCEDURE:

19.1. Envelope “A” shall be opened first online at the time and date notified and its contents
shall be checked. In cases where Envelope “A” does not contain all requisite
documents, such bid shall be treated as non-responsive , and Envelope B and / or C of
such bid shall not be opened.

19.2. Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelope ‘B’ Envelope ‘C’ (financial bid) of bidders who are not
qualified in Technical Bid (Envelop “B’) shall not be opened.

19.3. Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelope ‘C’
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19.4. After opening Envelope ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

19.5. The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring
any liability. In all such cases reasons shall be recorded.

19.6. The employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

20. CONFIDENTIALITY:

20.1. Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

20.2. Any Attempt by a bidder to influence the employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

F. AWARD OF CONTRACT

21. AWARD OF CONTRACT:
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

22. PERFORMANCE SECURITY

22.1. Prior to singing of the contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

22.2. Additional performance security, if applicable, is mentioned in the Bid data sheet and
shall be in the form and for the duration, etc. similar to Performance Security.

23. SIGNING OF CONTRACT AGREEMENT:

23.1. The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of issue
of LOA

23.2. The signing of contract agreement shall be reckoned as intimation to commencement
of work. No separate work order shall be issued by the employer to the contractor for
commencement of work.

23.3. In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking any other
action against the bidder.

24. CORRUPT PRACTICES:

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the employer:-

i May reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract ; and
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ii. =~ May debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing , a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. ‘Corrupt Practice’ means the offering, giving, receiving or soliciting directly or
indirectly, anything of value to influence improperly the actions of another party;

b. ‘Fraudulent Practice’ means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a fanatical
or other benefit or to avoid an obligation:

c. ‘Coercive Practice’ means impairing of harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party,

d. ‘Collusive practice’ means an arrangement between two or more parties designed to

achieve an improper purpose, including influencing improperly the actions of another
party.
(END OF ITB)
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BID DATA SHEET
GENERAL
SR.NO. PARTICULARS DATA
1 Office inviting tender JABALPUR SMART CITY LIMITED
2 NIT No. JSCL/2019/606/ADM/62
3 Date of NIT 10/08/2019
4 ]:\lziilabljzrcoli;n(ig’:e & ticrl;);/vnload As notified in e-tendering website
5 Website link www.mptender.gov.in
SECTION 1-NIT
CLAUSE
REFERENCE PARTICULARS DATA
1. Portal fees As notified in e-tendering website
Cost of bid document Rs 15000/-
Cost of bid document payable at | As notified in e-tendering website
OCfOSt of bid document in favour As notified in e-tendering website
2. Affidavit format As per ANNEXURE B
Pre-Qualifications required Yes ‘ -
If yes, details As per ANNEXURE C
3. Special Eligibility No |
4, If Yes, details As per ANNEXURE D
5. Key dates As per ANNEXURE A
SECTION 2 -ITB
CLAUSE
REFERENCE PARTICULARS DATA
1. Name of “‘work’ Design, Supply and Installation of Tensile
Membrane Roof Covering with Supporting
System and Related Civil & Drainage Works
at Galaua Hawker Zone (Kachpura),
2. Specifications As per ANNEXURE -E
3. Proced.ure for participation in e- As per ANNEXURE —F
tendering
Whether joint venture is allowed | No ‘
4. If yes, requirement for joint
As per ANNEXURE - G
venture
Pre bid meeting to be held ’ Yes
Date : 03/09/2019
5. ) Time form: 15.00 hrs
I Yes, Date, Time & Place Pluce{]SCL Office Manas Bhawan
Jabalpur M.P

JABALPUR SMART CITY LIMITED
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BID DATA SHEET
CLAUSE PARTICULARS DATA
REFERENCE
6. Envelopment A containing : At the Office of the Jabalpur
i Registration number or proof| Smart city Limited, Manas
of application for registration| Bhavan
and organizational details as
per Annexure H
ii. Cost of Bid Document Rs. 15000/-
iii. EMD Rs. 154000/-
iv. An affidavit duly notarized as
per Annexure — B On or Before
Should reach in physical form 27/09/2019
7. Envelope-B Technical Proposal ANNEXURE -1 and
ANNEXURE -I (Format I-1 to I-
Should reach in physical form 5)
8. Envelope-C Financial Bid Annexure - ] (SHOULD BE
SUBMITTED ONLINE)
9. Materials to be issued by the department | ANNEXURE - K
10. Period of Validity of Bid 120 Days
11. Earnest Money Deposit Rs. 154000/-
Forms of Earnest Money deposit As notified in e-tendering
website
EMD valid for a period of 180 Days.
FDR must be drawn in favor of Executive Director, [SCL
12. Letter of Acceptance (LoA) ANNEXURE L
13. Amount of Performance Security 5% of contract amount
Additional Performance Security, if any As per rule
Performance security in the format ANNEXURE - X
Performance security in favour of Executive Director, JSCL
Performance security valid up to plus 3 (Three) months valid upto
three months beyond the Defects
Liability Period
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Annexure - A

(See clause 1, 7 of Section 1-NIT)

KEY DATES
S. WORKS DEPARTMENT | BIDDERS STAGE EXPIRY
No STAGE Date
1. Purchase of Tender — Online 23/09/2019
2. Bid Submission — Online 23/09/2019
3. Physical submission 25/09/2019
4, Mandatory submission Open- 24/09/2019
online (Envelope-A)
5. Technical Proposal open- 24/09/2019
online (PQ Envelope-B)
6. Financial Bid open- online 27/09/2019

(Envelope-C)

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid

document and affidavit shall be submitted by the bidder so as to reach the office as
prescribed in bid data sheet, at least one calendar day before specified start time and date in
key dates for opening of technical proposal as per key dates in Bid Data Sheet.
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Annexure - B
(See clause 3 of Section 1-NIT)

| AFFIDAVIT | |
(To be contained in Envelope A)
(On Non-Judicial stamp of Rs. 100)

I/We who is / are
(status in the firm / company) and competent for
submission of the affidavit on behalf of M/S (contractor) do solemnly

affirm an oath and state that :

I/We am / are fully satisfied for the correctness of the certificates/ records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for (name of work)
dated issued by the (name of the Department).

I/We am/ are fully responsible for the correctness of following self- certified information /

documents and certificates.

1. That the self — certified information given in the bid document is fully true and
authentic.

2. That:
1. Term deposit receipt deposited as earnest money, demand draft for cost of bid

document and other relevant documents provided by the Bank are authentic.

2. Information regarding financial qualification and annual turnover is correct.
3. Information regarding various technical qualifications is correct.

3. No. close relative of the undersigned and our firm/company is working in the
department.

Or

Following close relatives are working in the department:

Name - Post present Posting

Signature with seal of the Deponent (bidder)

I/We, above deponent do hereby certify that the facts mentioned
in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of the
bid.
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Annexure—C

(Sec clause 5 of Section 1-NIT)

PRE- QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial

i.  Experience of having successfully executed: -

a)

b)

<)

Three similar works, each costing not less than the amount equal to 20% of the

probable amount of contract during the last 3 financial years; or

Two similar works, each costing not less than the amount equal to 30% of the

probable amount of contract during the last 3 financial years; or

One similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 3 financial

years;

ii.  Awverage Annual Construction Turnover on the construction works shall not be less
than 50% of the probable amount of contract during the last 3 financial years.
iii. Executed similar items of work in any one financial year during the last 3 financial

years, which should not be less than the minimum, physical requirement, if any, fixed
for the work.
iv.  Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which
shall be worked out as given in Format 1-2 of Annexure 1. Bid Capacity shall be equal
to or higher than the bid amount.

B. Physical

Physical qualifications for the work shall be as below

S. no.

Particulars

Quantity

Period

Physical

qualification required

Note - Similar Work Means — Design, Supply and Execution of tensile membrane roof

covering with supporting system.
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Annexure —D
(See clause 6 of Section 1-NIT)

SPECIAL ELIGIBILITY CRITERIA
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Annexure- E
(See clause 2 of Section 2 —ITB & clause 10 of GCC)

SPECIFICATIONS

Providing, Fabricating, Assembling, painting, hoisting, erecting and placing in position
MS Built-up section/Tubular Structure ( MS built-up section :-Rolled section & plates
confirming to IS 2062 minimum required grade E250,Tubular Structure:- made from Steel
hollow sections.

1. General

The above item includes supplying, providing, fabricating, assembling, and erecting at site
Tubular structure in the bended profile shaped as per the drawing with special plate
connectors, pinion joints, using SAW/MAW/MIG welding process.

2. Materials

MS Hollow sections to be used shall be as per IS 1161/1239 (up to 350mm Dia), IS 4923 Gr.
Minimum YST 240 / ASTM A106 Gr. B or equivalent standards. Manufacturing process shall
be of ERW type. MS plates to be used shall be as per IS 2062 Gr. E250, Material grade less
than YST 240 shall not be allowed to use in the work. However higher grade shall be
permitted without any extra cost to AAIL

Bolts to be high tensile bolts minimum 10.9 grades having black phosphate coating. The
bolts should be as per IS 1363/1364/1367. Bolts shall be provided with a washer of sufficient
thickness to avoid any threaded portion falling within the thickness of the parts bolted
together if required.

3. Execution

Structure work (Built up section and in truss pattern as per design and drawings) shall be
got executed by specialized agencies having requisite experience in execution of similar
nature of works as approved by Engineer-in-Charge.

The Structure should be properly bended, connected, welded and aligned to the required
profile, i.e. work shall be executed as per designs and drawings. Shop drawings shall be
prepared by the agency and got approved by the Engineer-in-Charge

4. Test & Codes Applicable
Welding shall be in accordance with the following Indian Standards as applicable.

a) IS 816 — Code of Practice for use of metal arc welding for general construction in mild
steel.
b) IS 820 — Code of Practice for the use of welding in tubular construction.

The joining faces of structural elements shall be made proper sharing, chipping, gas cutting
and grinding etc. and should be dressed properly before welding.

The surface to be weld and adjoining metal for distance of at least 20mm must be cleaned
free of rust, scale, paint etc.
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Each bead of metal shall have the slag removed by light hammering and wire brushing
before the next bead is deposited. The weld must show a good clean contour and a cut
specimen good fusion with parent metal. Before applying paint weld shall be carefully
chipped and wire brushed.

The work includes preparation of shop drawings giving complete information, necessary for
the fabrication of the component parts of the structure including the location, type, size,
length and detail of all welds, and nut, bolts, rivets etc. as per approved structural drawings.
The shop drawing shall be sufficient to ensure convenient/correct assembly and erection at
site. These drawings shall also full details of all joints, connections splices etc.

5. Fabrication Procedure

5.1 Site Arrangements
Site fabrication is not allowed only assembly work is carried out.

52 Cutting
Cutting of plates shall be with plasma cutting machine or by any other method as approved
by the EIC.

5.3 Assembly

All connections shall be either bolted or welded as shown on the drawings. The contractor
shall not redesign or alter any connection without prior approval of the Engineer-in-Charge.
The components parts shall be assembled in such that the specified cambers, if any, are
provided. Drifting done during assembly shall not distort the metal or enlarge the holes.

54 Welding

Welding shall have done in accordance with IS 816

Welding procedure shall be based on the specific analysis of any given heat of steel and shall
be subject to the review of the Engineer-in-Charge.

These procedures shall call for one or all the following.

Proper Bead shape: Minimized penetration to prevent dilution of the weld metal with the
alloy elements welding shall be performed only by qualified trained and tested welders
specifically experienced (5 years minimum) for the type of job required executing the
welding work to the complete satisfaction of the EIC. Use of standard weld symbols as
adopted by 15:813 is mandatory. Pre-qualified joinery which are detailed, prepared and
welded in accordance with the requirement of 15: g16 shall invariably be used. Structural
welding shall not commence until joints elements are bolted or tacked in intimate contact
and adjusted to dimensions shown with allowance for any weld shrinkage that is expected.
Welding sequence shall be planned and controlled to minimize undue stress increase or
undue distortions on restrained members. Heavy sections and those having a high degree or
restraint shall be welded with tow hydrogen type electrodes.

Concave bead shape shall be avoided. Radius of weld width to weld depth shall preferably
very from a minimum of 1 to 1 to a maximum 1.4 to 1.

Width of weld =1to1.4

Depth of fusion Subsequent to fabrication, the overlapping or connecting surfaces or other

closed sections (such as tubular, box section) which are inaccessible to painting shall be seal
welded when the end of the tube is not automatically seated by virtue of its connection by
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welding to another member. Before seating, the inside of the tube shall be made dry and free
from loose scale.

Order of assembly of the tubular section shall consist of welding the tensile member to the
main member first. Compression member shall be cut back to overlap the tensile member
and then welded to the tensile members.

5.5 Inspection of Welding
All welded connections shall be inspected as per 15:822.
6. Erection

As far as possible, the contractor shall deliver the fabricated steel work to the site in the same
sequence as that which he wishes to follow for the erection. Dispatch should be scheduled to
avoid cluttering up of the site. The bolts required for erection shall be bagged according to
size prior to dispatch.

All structural work shall be erected in accordance with IS; 800, IS: 806 and IS: 1915 and as
per the approved erection drawings. The contractor shall be responsible for setting out the
works.

The suitability and capacity of all plant and equipment used for erection shall be to the
satisfaction of the Engineer-in-Charge. These shall be regularly serviced and maintained.
Occupational safety practices shall be strictly adhered to and shall be to the satisfaction of
the Engineer-in-Charge Individual' places shall be plumbed, levelled and aligned. Drifting
shall be used only to bring together the several parts. They shall not be used in such manner
as to distort or damage the metal. Temporary bracing and staging shall be provided to
ensure proper alignment and to adequately protect all persons, property and to withstand
all loading to which the structure may be subjected during erection.

Attachment of such temporary steel work to the permanent steel the work shall only be
done with approval of the Engineer-in-charge. Temporary steel work shall remain in
position until the structure is stable and self-supporting and permanently bolted or welded
to the satisfaction of the Engineer-in-charge after removal of temporary steel work, the
permanent structure shall be made good to the complete satisfaction of the Engineer-in-
charge.

No permanent bolting or welding shall be done until proper alignment has been obtained.
Erection of the parts with any moderate amount of reaming, chipping or cutting shall be
immediately reported to the Engineer-in-charge. The steel work shall be rejected unless
corrective action is approved by the Engineer-in-Charge.

Placement of joists shall not start until the supporting work is secured. Temporary bridging,
connections and anchors shall be provided to assure lateral stability during erection.
Bridging to steel joists shall be installed immediately after joint erection, before any
construction toads are applied. Horizontal or vertical bridging shall be provided in
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accordance with the type of span of the joists. Ends of the bridging tines shall be anchored at
top and bottom chords where terminating to walls or beams.

7. Bolting

7.1 All steel work, which is bolted together, shall be in close contact over the whole surface.
Where two bolted surfaces are to be in permanent contact after assembly, each shall be
thoroughly scraped free of loose sales, dirt and burs and a heavy coat of primer or other
approved paint after cleaning and drying.

All bolts shall be provided with washers under the nut and the washer shall be tapered on
the inside of the flanges or RS joints and channels. Bolts and studs shall project not less than
one full thread through the nut after tightening. Unless otherwise specified, the ends of the
bolts shall be burred after erection of prevent the removal of nuts.

7.2 High strength bolts shall be used in bearing friction as per the drawings, high strength
bolted joints shall be made without the use of erection bolts. Bolts shall be of a length that
damaging the thread members. They shall be brought tightly together with sufficient high
heads shall be protected from damage during placing. Bolted parts shall fit solidly together
and shall bolted connections shall be free of oil, paint, lacquer, loose scale or other coatings.
The facing surfaces shall be machined flat. Final tightening of high strength bolts shall be by
turn of nut method.

7.3 Anchor bolts shall be set by use of templates secured firmly in place to permit true
positioning of the bearing plates and assembles. When in drawings anchor bolts are shown
to be installed in sleeves, the sleeves shall be completely filled with grout.

8. Painting

8.1 General
General Surfaces

1st Coat (Primer) First coat with zinc epoxy primer in two components i.e. base and
hardener.
The DFT shall be 50 microns.

2rdcoat (intermediate) Second coat of Epoxy Micaceous Iron oxide primer of 150 microns

in single coat offering fast recoat interval with hard dry in 3 hours
@ 230c, minimum volume solids of 740/0 and having Voc less
than 240 gm/liter like pen guard Express MIO or approved
equivalent.

Finishing Coat (to be Two components High Gloss Acrylic Polyurethane Finish paint
applied in two coats) with Volume solids of minimum 63%0, Hardtop XP or approved
equivalent. having VOC < 320 gm/liter, The DFT in Two coats
shall be 80 microns.

DFT Measurement should be in accordance with SSPC SPA 2. The entire paint system shall
be of same manufacturer.

8.2 Surface Preparation & Comments

Surface preparation shall be as per SA2.5 standards.
All surfaces to be coated should be clean, dry and free from contamination. prior to paint
application all surfaces should be assessed and treated in accordance with ISO 8504:1992. Oil
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or grease should be removed in accordance with Copper clag blasting, prior to application of
Primer and paint.

8.3 Painting of Structural Steel Work: -

All Paints delivered at site shall be ready mixed in original seated containers, as packed by
the paint manufacturer.

The structural steel element shall not be painted when its surface temperature is below 40C
and above 50°C or when the relative humidity is above 75% and ambient temperature is
10°C and below.

For Spray Application:

The spraying equipment shall be compatible with the paint material and provided with
necessary gauges and controls. The equipment shall be cleaned of dirt, dried paint, foreign

matter and solvent before use.

8.4 Summary of paint Specification:
Anticorrosive Protection for C5 category as per ISO 12944 classifications.

FUNCTION VOC Compliance CHEMISTRY TYPE | DFT (Dry Film
Thickness in
microns)

PRIMER <394gm/liter Zinc Epoxy 50 minimum

INTERMEDIATE <240gm/liter Fast Recoat Epoxy 150 minimum

MIO With High
Solids

FINISH <320gm/liter Polyurethane 80
Total: 280 microns

8.5 Product Characteristics:

Description Zinc Epoxy Primer Epoxy MIO Polyurethane Paint

Intermediate
Volume Solids 54% (Min) 74% (Min) 63% (Min)
VOC Less than 394 Less than Less than
240gm/liter 320gm/liter
gm/liter

Color Grey Grey, Red As per RAL
Standard / or as
approved by E-I-C

Typical DFT 60 (in 180u (in single coat) | 80u (in Two coat)

Thickness single coat)

Theoretical Coverage | 9.00 m2/ liter @ 50n | 4.11 m2/ liter @ 150p | 7.875 m2/ liter @ 80

[minimum) DFT DFT DFT
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9. Measurement

Net length of M.S built-up/MS tubes elements of various diameters / sizes and categories, as
fixed in work, shall be measured correct to a mm and their weight calculated in Kilograms
on the basis of standard steel tables or actual weight whichever less is. Sleeves and Splices
used for joinery shall be paid separately in this item. This item is inclusive of painting work.

10. Field testing:

Provision for adequate testing facility/ arrangements for conducting required field tests as
per 15 codes, on raw materials, welded parts, finished products, painting etc. shall be made
at the fabrication yard. All, records/test reports shall be maintained till completion of the
work and submitted to the E in C on demand. Digital/ latest version of testing equipment's
shall be provided and used for testing, by qualified QC personnel. Nothing extra shall be
paid on this account. Copies of applicable IS codes shall, be made available at site.

11. Rate

The rate shall include cost of all materials of MS structure, welding etc., including all
wastages due to cutting to required profile as per GFC drawings, toots & plants,
transportation from main land, labour involved in all. the operations like shifting of
materials, straightening, bending, cutting to required shape and size, fabrication, welding,
machining, threading, assembling, painting, hoisting, fixing in position/erection up to all
leads & lifts with specialized machineries /heavy cranes.

TENSIONED FABRIC

1. Material
The Fabric shall be of approved make procured from a single manufacturer meeting

following parameters:

Description Minimum required parameters

Yarn count: High Tenacity Polyester Yarns, 1670 Dtex
Coated fabric Weight 1050 gm/m?

Tensile Strength Warp/ weft 6000 N/5600N/5CM

Tear Strength Warp/ Weft 900/800N

Flame Retradency B-s2-d0

Surface Treatment (Top/Back) PVDEF/PVDF Coated

Quality Management System ISO 9001

2. Execution:
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Work should be carried out in desired profile as per approved shop drawing including
necessary designing with non-linear design software Forte & NDN/STAAD-Pro, seaming
machine at least 5 nos. capacity from 5 kv to 10kv including travellers seaming machine,
CNC plotter & cutter machine for cutting of membrane pattern, swage end machine up to

20mm dia cables etc.

Flashing - Edge of the canopy along with edge of the roof structure shall be properly sealed
so as to avoid leakages. Water from canopy shall be drained in to the main peripheral gutter
of the roof structure. The item shall be executed as per approved drawings and direction of
the EIC.

3. Warranty:
The tensile fabric roofing system shall have warranty for minimum 15 years as per

manufacturer. The contactor shall provide original warranty -certificate issued by
manufacturer in the Name of Airport Authority of India of fabric mentioning the details of

project.

4. Measurement
Measurement as per actual SURFACE area of canopy shall be measured in sqm correct up to

two decimal places. No deduction shall be made for sealant joints.

5. Rate:
The rate shall include the cost of providing, fabricating, assembling and erection of tensile

membrane fabric including all materials, tools, ladders, scaffolding and labour involved in
all the operations described above including cartage, all lifts & leads and all taxes. However,

supporting structural steel framework shall be measured and paid separately.
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Annexure-F
(See clause 3 of section 2-1TB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING
REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM:

All the PWD registered bidders are already registered on the new e-procurement
portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided to
them from MP Online. The password for the new portal has been sent to the bidders
registered email ID. for more details may contact M/s. _Tata Consultancy Services
Corporate  Block, 5th  floor, DB City BHOPAL-462011 email id:
eproc_helpdesk©mpsdc.gov.in. Helpdesk phone numbers are available on.website.

DIGITAL CERTIFICATE:

The bids submitted online should be signed electronically with a Class III Digital
Certificate to establish the identity of the bidder submitting the bid online. The
bidders may obtain Class Ill Digital Certificate issued by an approved Certifying
Authority authorized by the Controller of Certifying Authorities, Government of
India. A Class Ill Digital Certificate is issued upon receipt of mandatory identity
proofs along with an application. Only upon the receipt of the required documents, a
Digital Certificate can be issued. For details please visit cca.gov.in.

NOTE:

L

II.

It may take upto 7 working days for issuance of Class III Digital Certificate; hence the
bidders are advised to obtain the Certificate at the earliest. Those bidders who already
have valid Class Ill Digital Certificate need not obtain another Digital Certificate for
the same. The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from cca.gov.in

Bids can be submitted till bid submission end date. Bidder will require digital
signature while bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online biding will be
considered as equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific
individual through Authority Letter signed by majority of the partners of the firm

In case of Private Limited Company, Public Limited Company, the Managing Director
has to authorize a specific individual through Authority Letter. Unless the certificate is
revoked, it will be assumed to represent adequate authority of the specific individual
to bid on behalf of the organization for online bids as per information Technology Act
2000. This Authorized User will .be required to obtain a Digital Certificate. The Digital
Signature executed through the use of Digital Certificate of this Authorized User will
be binding on the firm. It shall be the responsibility of Management / Partners of the
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concerned firm to inform the Certifying Authority, if the Authorized User changes,
and apply for a fresh Digital Certificate for the new Authorized User.

3. SET UP OF BIDDER’S COMPUTER SYSTEM:

In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,
etc. The details are available at https://www.mpeproc.gov.in

4. KEY DATES:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the start time and date and after the end time and date for the relevant stage of
the bid as set by the Department.

5. PREPARATION AND SUBMISSION OF BIDS

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms end
submit Bid of all the envelopes and documents related to the Bid required to be uploaded as
per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after
signing of the same by the Digital Signature of their authorized representative.

6. PURCHASE OF BID DOCUMENT

For purchasing of the bid document bidders have to pay Service Charge online ONLY which
is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed
NIT. The Bid Document shall be available for purchase to concerned eligible bidders
immediately after online release of the bids and upto scheduled time and date as set in the
key dates. The payment for the cost of bid document shall be made online through
Debit/Credit card Net banking or NEFT Challan through the payment gateway provided on
the portal.

7 WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS

Bidder can withdraw and modify the bid till Bid submission end date.
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Annexure — G
(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If ].V. is allowed following conditions and requirements must be fulfilled -

1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall
comply with the following requirements:

a.

one of the partners shall be nominated as being Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of
the contract, including payment, shall be done exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of
the contract in accordance with the contract terms, and a statement to this effect shall
be included in the authorization mentioned under[c] of above, as well as in the bid
and in the Agreement tin case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of IV in
respect of planning, design, construction equipment key personnel, work execution,
and financing of the project. All members of JV should have active participation in
execution during the currency of the contract. This should not be varied/modified
subsequently without prior approval of the employer;

The-joint venture agreement should be registered, so as to be legally valid and binding
on all partners and

a copy of the joint Venture Agreement entered into by the partners shall be submitted
with the bid.

The figures for each of the partners of a joint venture shall be added together to
determine the Bidder’s compliance with the minimum qualifying criteria required for
the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture’s bid.

The performance security of a joint venture shall be in the name of the partner Lead
Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) On
behalf of the joint venture
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5. Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicted in the Instructions
to Bidders'.

6.  Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE IOINT VENTURE

PARTICIPATION DETAILS . FIRM ‘A’ | FIRM ‘B’ FIRM ‘'C’
(Lead Partner)

Financial

Name of the Banker(s)

Planning

construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

7. The partners of ].V. should satisfy the qualification criteria as below,

a. The Lead Partner must meet at least 50% requirement of Technical and Financial
eligibility criteria required for the bid.

b. The other partner(s) must meet at least 25% requirement of Technical and financial
eligibility criteria required for the bid.

c. The lead partner and the other partners should together meet 100% of all the
eligibility criteria required for the bid.

8. For the meeting the minimum qualification criteria of experience of similar nature
work.

i Out of 3 similar works of value more than 20% of Pre-Qualification Criteria ,
at least 2 works must be done by lead partner and one work to be done by
other partner,

Or

ii. Out of 2 similar works of value more than 30% of Pre-Qualification Criteria at
least 1(one) work must be done by lead partner and 1 (one) work to be done
by other partner,

Or
1ii. In case of one similar work of value more than 50% of Pre-Qualification

Criteria the lead partner must satisfy the criteria. However the other partner
must satisfy the criteria in (i) above i.e., at least one work of 20% of Pre-
Qualification Criteria.
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Annexure-H

(See clause 12 of Section 2 —ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope- A)

S.No. Particulars Details

1 | Registration number issued by Centralized | ‘(If applicable, scanned copy of
Registration System of Govt. of M.P. or | proof of application for
Proof of application for registration. registration to be uploaded)

2 | Valid Registration of bidder in appropriate | Registration No.
class through Centralized Registration of Date
Govt. of MP (Scanned copy of Registration to

be uploaded)

3 Name of Organization/ Individual/
Proprietary Firm/Partnership Firm

4 | Entity of Organization Individual/
Proprietary Firm/ Partnership Firm
(Registered under Partnership
Act)/Limited Company (Registered under
the Companies Act—1956)/ Corporation /
Joint Venture

5 | Address of Communication

6 | Telephone Number with STD Code

7 | Fax Number with STD Code

8 | Mobile Number

9 | E-mail Address for all communications
Details of Authorized Representative

10 | Name

11 | Designation

12 | Postal Address

13 | Telephone Number with STD Code

14 | Fax Number with STD Code

15 | Mobile Number

16 | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclosed.

JABALPUR SMART CITY LIMITED

Signature of Bidder with Seal

Date:
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Annexure —I
See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal
Technical Proposal shall comprise the following documents:

S. Particulars Details to be submitted
No.
1 | Experience — Financial & Physical Annexure - I (Format: I-1)
2 Annual Turnover Annexure - I (Format: I-2)
3 | List of technical personnel for the key | Annexure - I (Format: I-3)

positions

4 | List of Key equipment/ machines for | Annexure - I (Format: I-4)
quality control labs

5 |List of Key equipment/ machines for | Annexure - I (Format: I-5)

construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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Annexure - I (Format: I-1)
(See clause 14 of Section 2 -1TB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:
The bidder should have completed either of the below:

a)  three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

b)  two similar works each costing not less than the amount equal to 30% of
probable amount of contract during the last 3 financial years; or

c)  one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 3 financial
years;

To be filled in by the contractor:

I.  Details of successfully completed similar works shall be furnished in the
following format

ii.  Certificate duly signed by the employer shall also be enclosed for each completed
similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Work Work Completion Contract Name and
Year Order Address
Existing commitments— (Value of ‘C’ for Bid Capacity formula)
Agreement | Name | Date of Date of Amount | Amount of Employer's
Number & of Work | Completion of balance Name and
Year Work Order Contract work Address

B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial years

should not be less than the minimum physical. Requirement fixed for the work.

S.No. Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year - 1 Year -2 Year -3
Physical qualification required Yes

JABALPUR SMART CITY LIMITED
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Note:

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed
in any one year during the last 3 financial years,

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work.
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Annexure-I(Format: I-2)
(See douse 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 3 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

Financial Year Payments received for contracts in progress or completed
Note:

i Annual turnover from construction should be certified by the Chartered Accountant.
ii. Audited Balance sheet including all related notes, and income statements for the

above financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are
to be evaluated further for bid capacity as under:

Bid Capacity = (1.5A X B) - C
Where

A.= Maximum value of civil engineering works executed in any one year during the last
five year (10% weightage per year shall be given to bring the value of work executed
at present price level)

B=  Proposed contract period in years.

C=  Value at current price level of existing commitments and ongoing works to be
completed in the next ‘B’ years.
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Annexure - I (Format : I-3)
(See clause 14 of Section 2-ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions'(to be referred for civil works)

S.No | Key Qualifications | Age Similar Total Work Name of Key Qualification Similar Total Work
Positions Work Experience Personnel Position Work Experience
Experience Experience
1. Engineer | B.E. Civil below 5 years 10 years
-1 Nos 55 years
2. Quantity | B.E. Civil/ below 5 years 10 years
Surveyor | Diploma 55 years
-1 Nos Civil
Total | 2 Nos
Note:

1. Aforesaid personnel shall be deployed within the period starting from the date of award of contract as stipulated in the contract.
2. Approval of the superintending engineer about suitability of personnel shall be obtained before deployment.
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List of Key Equipment’s / Machines for Quality Control Labs

As required to complete the works in all respect.
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Annexure - I (Format : I-5)
(See clause 14 of Section 2-1TB)

List of Key Equipment’s/ Machines for Construction Work (Only for civil
works)

As required to complete the works in all respect.
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Annexure — J
(See clause 14 of Section 2 -1TB)

FINANCIAL BID
(To Be Contained in Envelope-C)

To be submitted online only

NAME OF WORK

I/We hereby bid for the execution of the above work within the time specified at the
rate mentioned in Online financial bid based on the Bill of Quantities and item wise rates
given therein in all respects and in accordance with the specifications, designs, drawings
and instructions in writing in all respects in accordance with such conditions so far as
applicable. I/We have visited the site of work and am/are fully aware of all the difficulties
and conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns,

nature and the extent of ground, working conditions including stacking. of materials,
installation of tools and plant conditions effecting accommodation and movement of labour
etc. required for the satisfactory execution of contract.
Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed- hereto so far as applicable, or in
default thereof to forfeit and pay to the Jabalpur Smart City Limited or his successors in
office the sums of money mentioned in the said conditions.
Note:

i. The total amount of SOR and NON SOR items quoted by a bidder will be considered

for financial evaluation.

ii. Rates shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is
not ready to accept such valid and correct rate and declines to furnish performance -
security and sign the agreement his earnest money deposit shall be forfeited.

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be
treated as non-responsive.

iv.  All duties, taxes, and other levies except Goods and services tax (GST) are included in
the rates quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Jabalpur Smart City Limited dated
the day of 20

Signature of Officer
by whom accepted
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Annexure — K
(See clause 15 of Section 2 -1TB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

N/A
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Annexure—L
(See clause 21 of Section 2 -1TB)

LETTER OF ACCEPTANCE (LOA)
No. Dated:

To,
M/s.
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the. work)

Dear Sir(s),
Your bid for the work mentioned above has been accepted on behalf of the Jabalpur Smart
City Limited at your bided item rate item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in-
figures) (Rupees in words only). The performance security shall be in the
shape of term deposit receipt / bank guarantee of any nationalized / schedule commercial
bank valid up to three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying-out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work

and no separate letter for commencement of work is required. Therefore, after signing of the

agreement, you are directed to contact the Engineer-in-charge for taking the possession of

site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
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Annexure — M
(See clause 22 of Section 2 -1TB)

SECTION 3

Conditions of Contract
Part - I General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause Particulars Claus Particulars
No. e No.
A. General 21 | Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and | 23 | No Interest Payable
Documents
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor’s Risks 29 Performance Security
9 Liability For Accidents To | 30 | Security Deposit
Person
10 | Contractor to Construct the | 31 Price Adjustment
Works
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B Time Control 34 | Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | final Account
16 | Contractor’s quoted | F. Other Conditions of Contract :
percentage
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction  of  Defects| 39 | Compliance with Labour Regulations
noticed during the Defect
Liability Period
D. Cost Control 40 | Audit and Technical Examination. —
19 | variations.- Change in| 41 Death or Permanent Invalidity of Contractor
original Specifications,
Designs, Drawings etc.
20 Extra Items . 42 Jurisdiction

JABALPUR SMART CITY LIMITED
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1.
1.1.

1.2.
13.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.
1.15.
1.16.

1.17.
1.18.
1.19.
1.20.

1.21.

A. General

DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned:

Completion: means completion of the work as certified by the Engineer-in-Charge,
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information, which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor’s bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work; Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the, State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department
Rural Engineering Service and any other organization which adopts this document.
Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor’s machinery and vehicles brought temporarily to
the Site far execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.
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1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning
where ever used. —

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression “work’” or “works” where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional,

2. INTERPRETATIONS AND DOCUMENTS
2.1.Interpretations

In the contract, except where the context requires otherwise:

a.
b.

C.

d.

words indicating one gender include all genders;

Wards indicating the singular also include the plural and vice versa.

provisions including the word “agree”, “agreed” or “agreement’ require the
agreement to be recorded in writing;

written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;

2.2.Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s)

3. Conditions of Contract:

I. Part I: - General Conditions of Contract and the Contract Data; with all Annexures

II. Part II: - Special Conditions of Contract.

4. Specifications

5. Drawings

6 Bill of Quantities

7. Technical and Financial Bid

8. Agreement, and
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9. Any other document(s), as specified.
3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions
shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in-
Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified
in the Contract Data with following conditions.

a.  The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractors obligations.

b.  Following shall not form part of subcontracting:

i.  Hiring of labour through a labour contractor.
ii. ~ The purchase of Materials to be incorporated in the works.
iii. ~ Hiring of plant & machinery.

c.  The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure I-3 of Bid Data Sheet if applicable.
If the Contractor fails to deploy required number of technical staff, recovery as
specified in the Contract Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the
contractor’s staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within three days and has no further connection with the
Works in the Contract.
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7. Force Majeure
7.1 The term “Force Majeure” means an exceptional event or circumstance:

a) Which is beyond a Party’s control,

b) Which such Party could not reasonably have provided against before entering into
the Contract

c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

i. War, hostilities (whether war be declared or not), invasion, act of foreign enemies,
ii. Rebellion, terrorism, sabotage by persons other than the contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,
iii. Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,
iv. Munitions of war, explosive materials, ionising radiation or contamination by

radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity, and
v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

7.2 In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party be
suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused
by force majeure exceed twelve months, the parties to the contract shall be at liberty to
foreclose the contact after holding mutual discussions.

8. Contractor’s Risks -

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by the
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact
that the design/ drawings or other documents have been approved by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Corporation against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under the General law or under workman’s compensation Act
or any other statute in force at the time of dealing with the question of the liability of
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employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

10. Contractor to Construct the Works

10.1

10.2

10.3

The Contractor shall construct install and maintain the Works in accordance with
the Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means
may or may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer’s instructions for
dealing with them.

12. Dispute Resolution System

12.1

12.2

12.3
124

12.5

12.6

No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is clarified
that merely recording protest while accepting measurement and/or payment shall
not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer
shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods arrangements,
order and timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to
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13.3

134

13.5

site, the list of key personnel being deployed, the list of machinery/equipment being
placed in field laboratory and the location of field laboratory along with the
Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold
the amount stated in the Contract Data from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the
overdue Programme has been submitted.

The Engineer’s approval of the Programme shall not alter the Contractor’s
obligations.

14. Extension of Time

14.1

14.2

14.3

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he
desires such extension. Engineer-in-Charge shall forward the aforesaid application to
the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the time lines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.
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15.6  If the Contractor is given extension .of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

15.7  In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

16. Contractor’s quoted percentage

The Contractor’s quoted percentage rate referred to in the “Bid for works” will be deducted
added from/to the net amount of the bill after deducting the cost of material supplied by the
department.

C. Quality Control
17. Tests
17.1  The Contractor shall be responsible for:
a.  Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or

elsewhere.

17.2  The contractor shall have to establish field laboratory within the time specified and
having such equipment’s as are specified in the Contract Data.

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

174  Ten percent of the mandatory test prescribed under the specification shall be got
carried out through laboratories accredited by national Accreditation Board of
laboratories (NABL) By the Engineer-in-charge and the cost of such testing shall be
deducted from the payments due to contractor.

18. Correction of Defects noticed during the Defect Liability Period

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of haying the Defect corrected, and the cost of correction
of the Defect shall be recovered from the Performance Security or any amount due or
that may become due to the contractor and other available securities.

D. COST CONTROL

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which
may be given to him in writing signed by the Engineer-in-charge, and such alterations,
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omission, additions or substitutions shall not invalidate the contract and any altered,
additional or substituted work, which the contractor may be directed to do in the
manner above specified, as part of the work, shall be carried out by the contractor on

the same conditions in all respects on which he agrees to do the main work.

19.2 The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

20. Extra items
20.1 All such items which are not included in the priced BOQ shall be treated as extra
items.

21. Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items

under this clause shall be worked out in accordance with the following provisions in

the irrespective order:

a.

b.

The contractor is bound to carry out the additional (Extra quantity), work at the
same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is Included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work
as is provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work
item shall be worked out on the basis of the concerned Schedule of Rates
minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of Rates
and the rates for the altered, or substituted work item cannot be determined in
he manner specified in sub clause (b) to (d) above, the rate for such part or parts
will be determined by the Competent Authority, as defined in the Contract Data
on the basis of the rate analysis derived out of prevailing market rates when the
work was done.

But under no circumstances, the contractor shall suspend the work on the plea of
non-acceptability of rates on items falling under sub clause (a) to (d). In case the
contractor does not accept the rate approved by the Engineer in Charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.
22.1 1If at any time after the commencement of the work, the Engineer-in-charge for any

reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out the Engineer-in-charge shall give notice in writing of the fact to
the Contractor and withdraw that whole or any part of the work.
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22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution
of work in full or on account of any loss incurred for idle men and machinery due to
any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. “No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department may be entitled to recover such sum by:

(@) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable under
the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor -under any other contract
of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of
land revenue under the M.P. Land-Revenue Code.

25. Tax -

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
commercial tax and other levies, duties, cess, toll, taxes of Central and State
Governments, local bodies and authorities,

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne
by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.
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27. Termination by Engineer in charge

27.1

27.2

f)
8)
h)

27.3

27.4

If the Contractor fails to carry out any obligation under the Contract, the Engineer
in Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor
abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

without reasonable excuse falls to comply with the notice to correct a particular
defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as
prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a
field laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in chargé has engaged in corrupt
or fraudulent practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving
14 days’ notice to the Contractor, terminate the Contract and expel the Contractor
from the Site, However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less Advance Payments and
Penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

Payment on termination under clause 27.4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation, of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.
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29. Performance Security

The Contractor shall have to submit, performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. The
contractor shall have to ensure that such performance security and additional performance
security, if any remains valid for the period ‘as specified in the Contract Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Delectability Period.

30.3 The Security Deposit shall be refunded on completion of” Defect Liability Period
plus 3(three) Months.

31. Price Adjustment
31.1 Applicability
1. Price adjustment shall be applicable only if provided for in the Contract Data.
2. The price adjustment clause shall apply only for the works executed from the date
of signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

4. The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

5. In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter:

R = Total value of work during the quarter. It would include the amount of secured advance
granted, if any, during the quarter, less the amount of secured advance recovered, if any
during the quarter, less value of material issued by the department, if any, during the
quarter.

4. Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fail in costs to the contractor is
not covered by the provisions of this or other clauses in the contract the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.
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31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

31.5For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance
32.1 Payment of advances shall be applicable if provided in the Contract Data.

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment
to the contractor of the amounts stated in the Contract Data, against provision by
the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled banks, in the name as stated in the Contract Data in
amounts equal to the advance payment. The guarantee shall remain effective until
the advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction
machinery.

32.5 The advance payment shall be recovered as stated in the Contract Data by
deducing proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
valuations of work done, variations, price adjustments, compensation events, or

liquidated damages.

33. Secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.

33.2 If applicable, the Engineer shall make advance payment against materials intended
for but not yet incorporated in the Works and against provision by the contractor of
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank,
in the name as stated in the Contract Data, in amounts equal to the advance
payment. The guarantee shall remain effective until the advance payment has been
adjusted, but the amount of the guarantee shall be progressively reduced by the
amounts adjusted by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated

in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.
34. Payment Certificates

The payment to the contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.
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(©)
(d)
(e)

(8

(h)

(i)

()

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed:

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance, against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be issued
by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract within
21 days of issue of certificate of physical completion of works. The Engineer shall
issue a Defects Liability Certificate and certify any payment that is due to the
Contractor within 45 days of receiving the Contractor’s account if it is correct and
complete. If the account is not correct or complete, the Engineer shall issue within
45 days a schedule that states the scope of the corrections or additions that are
necessary. If the Account is still unsatisfactory after it has been resubmitted, the
matter shall be referred to the Competent Authority as defined in the Contract
Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize
the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies
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All payments will be made in Indian Rupees.
38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and the numbers of the several classes of labourfrom time to time
employed by the Contractor on the Site and such other information as the Engineer
may require.

39. Compliance with Labour Regulations

39.1 During continuance of the Contract, the Contractor and his Sub Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the, State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that
may be passed or notification that may be issued under any labour law in future
either by the State or the Central Government or the local authority. Salient features
of some of the major labour laws that, are applicable to construction industry are
given in the Contract Data. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made their
under, regulations or notifications including amendments, If the Employer is
caused to pay or reimburse, such amounts as may .be necessary to cause or observe,
or for non-observance of the provisions stipulated in the notifications/ byelaws/
Acts/Rules / regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct from any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered
by the Employer. The employees of the Contractor and the Sub Contractor in no
case shall be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works
and the final bill of the contract including all supporting vouchers abstract etc to be made
after payment of the final bill and if as a result of such audit and technical examination any
sun is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed by him to have been done under the contract and found not to;
have been executed, the Contractor shall be liable to refund the amount of overpayment and
it shall be lawful for Government to recover the same from him in the manner prescribed in

clause 24 above and if it is found that the Contractor was paid less than what was due to
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him, under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any
damages/compensation as provided for in clause 28.2 of the contract agreement However, if
the competent authority is satisfied about the competence of the survivors, then the
competent authority shall enter into a fresh agreement for the remaining work strictly on the

same terms and conditions under which the contract was awarded.

42. Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data
Clause Particulars Data
reference
1.14 Employer Executive Director, JSCL, Jabalpur
1.15 Engineer Executive Engineer
1.16 Engineer in Charge Assistant Engineer
1.12 Stipulated period of completion | 6 months (including Rainy season)
3 Language & Law of Contract Indian Contract Act 1872
4 Address & contact details of the | As per Annexure H
Contractor
Address & contact details of the | Executive Director, JSCL
Employer/ Engineer- phone, | Office of the Jabalpur Smart City Limited, Manas
Fax, email. Bhawan, Beside Wright Town Stadium, Jabalpur.
5 Subcontracting permitted for | Upto 10% by approval of employer
the Contract Value
6 Technical Personnel to be | Asper Annexure - I (Format I-3)
provided the  contractor—
requirement, &
Penalty, if required Technical | As per rule
Personnel not employed
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent  Authority  for | As per rule
deciding dispute under Dispute
Resolution System
Appellate Authority for
deciding dispute under Dispute | Executive Director, JSCL
Resolution System
13 Period for submission of | 7 days
updated construction program
Amount to be withheld for hot | As per rule
submitting construction
program in prescribed period
14 Competent  Authority  for | As per rule
granting Time Extension.
15 Milestones laid down for the | YES
contract
If Yes, details of Milestones As per Annexure — O
Liquidated damage As per Annexure — P
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17 List of equipment for lab As per Annexure - Q
Time to establish lab As per rule
Penalty for not establishing field | As per rule
Laboratory
18 Defect Liability Period 60 months (5 years) after physical completion of
work
21 Competent  Authority  for | As per rule
determining the rate
27 Any other condition for breach
of contract
28 Penalty Penalty Shall include
(a) Security deposit as per clause 30 of General
Conditions of Contract and
(b Liquidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including
Additional Performance Security (Guarantee), if any,
as per clause 29 of General Conditions of Contract,
whichever is higher
29 Performance guarantee Till issue of physical Completion Certificate as per
(Security) shall be valid up to Clause 35.1
30 Security Deposit to be deducted | At the rate of 5%.
from each running bill
Maximum limit of deduction of | Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and N.A. in this project.
procedure to calculate
31.1(1) | Price adjustment shall be Price Adjustment shall be applicable only in case
applicable where the amount in NIT is more than Rs. 10 (Ten)
Crores. This clause shall not have any bearing with
the Contract Amount.
32:1 Mobilization and No Mobilization and Construction Machinery
Construction Machinery Advance shall be payable.
Advance Applicable
32 32.2 If yes, Unconditional Bank | -Not Applicable
Guarantee
32.3 If yes, Rate of interest Not applicable

chargeable on advances
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32.4 If yes, Type & Amount of Not Applicable
Advance payment that can be

paid

32.5If yes, Recovery of advance | Not Applicable.

payment

33 33.1 secured Advance | No Secured Advance payable.
Applicable
33.2 if yes, Unconditional Bank | Not Applicable
Guarantee
33.2 if yes, Amount of Secured | Not Applicable
Advance :
33.3 if yes, Conditions for | Not Applicable
secured advance.
33.4 if yes, Recovery of Secured | Not Applicable
advance
35 Completion certificate - after | As per Annexure - U
physical completion of the
Work
Final Completion Certificate — | As per Annexure-V
after  final payment on
completion of the Work
36 Competent Authority Executive Director, JSCL
37 Salient features of some of the | As per Annexure - W

major labour laws that are
applicable
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Annexure—N
(See clause 10 of Section 3— GCC)

Drawings

Attached Separately
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ANNEXURE—-O
(See clause 15 of Section 3 -GCC)

Details of Milestones

JABALPUR SMART CITY LIMITED Page 64 of 86



Design, Supply and Installation of Tensile Membrane Roof Covering with Supporting System and Related Civil
& Drainage Works at Galaua Taal, Jabalpur

ANNEXURE—-P
(See clause 15 of Section 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums payable

and due to the contractor as per following scale -

i.

ii.

iii.

iv.

Slippage up to 25% in financial target during the milestone under consideration 2.5%
of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration - 5% of the work remained unexecuted in the related time span.

Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration -7.5% of the work remained unexecuted in the related time span,.
Slippage exceeding 75% in financial target during the milestone under consideration-

10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays which

are not attributable to the Contractor shall be considered. The slippage on any milestone is if
made good in subsequent milestones or at the time of stipulated period of completion, the
amount retained as above shall be refunded. In case the work is not completed within the
stipulated period of completion along with all such extensions which are granted to the
Contractor for either Employer’s default or Force Majeure, the compensation shall be levied on
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of contract
price. The decision of Superintending Engineer shall be final and binding upon both the parties.

JABALPUR SMART CITY LIMITED Page 65 of 86



Design, Supply and Installation of Tensile Membrane Roof Covering with Supporting System and Related Civil
& Drainage Works at Galaua Taal, Jabalpur

Annexure — Q
(See clause 17 of Section 3 GCC)

List of Equipment for Quality Control Lab
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

Price Adjustment

The formulas for adjustment of price are as follow:
Value of work as defined in Clause 31.2(3) of General Conditions of Contract
Weightages* of component in the work

R=

S.No. Component Percentage of Component
in the work
1. Cement -Pc
2. Steel -Ps
3. Bitumen —P»
4. POL P

%

Note:

Weightages of various components of the work shall be as determined by the
competent Technical authority.
Adjustment for cement component

(ii)

Vc:
Vc:
Co=

Ci=

PC=

Price adjustment for increase or decrease in the cost of cement procured by
the contractor shall be paid in accordance with the following formula:

0.85 x P¢/100 x R x (Ci-Co)/Co

increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi (www.eaindustry.nic.in)

The all India average wholesale price Index for grey cement for the month
under consideration as published by Ministry Government of India, New
Delhi. (www. eaindustry.nic.in)

Percentage of cement component of the work

For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component
Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

(iii)

Vs
Vs=

So=

=

0.85 x Ps x /100 x R x (S1-So)/So

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi (www.eaindustry.nic.in)

the all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial
Development, New Delhi (www.eaindustry.nic.in)

Percentage of steel component of the Work.
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Note : For the application of this clause, index of Bars and Rods has been chosen to represent steel

group.

Adjustment bitumen component

(iv)

Price adjustment for increase or decrease is the cost of bitumen shall be paid in

accordance with the following formula:

Vb=
Vo=

Bo=

Bi=

Pvr=

0.85xPb/100xRx(Br-Bo/Bo

Increase or decrease the cost of work during the month under consideration
due to changes in rates for bitumen.

The official retail price of bitumen at the IOC depot at nearest centre on the
date of opening of Bids.

The official retail price of bitumen of IOC depot at nearest centre for the 15t
day of the month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be
paid in accordance with the following formula:

V)

Vi=
V&=

Fo=

P=

0.85x P¢/100xRx(Fi—Fo)/Fo

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricant.

the official retail price of High speed Diesel (HSD) a the existing consumer
pumps of IOC at nearest centre on the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of IOC at
nearest centre for the 15th day of month of the under consideration.
Percentage of fuel and lubricants component of the work.

Note: For the application of this douse, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure - S
(See clause 32 of Section 3-GCC)

Bank Guarantee Form for Mobilization and Construction Machinery
Advance

To

[name of Employer)
[address of Employer]
[name of Contractor)

In accordance with the provisions of the General Conditions of Contract, clause 31
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract
[name and address of Contractor] (hereinafter called “the
Contractor”)” shall deposit with [name of Employer) a bank guarantee to

guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in words].

We, the (bank of financial institution], as instructed by the
Contractor., agree unconditionally and irrevocably to guarantee as primary obligator and
not as surety merely, the payment to (name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to the

Contractor, in the amount not exceeding ‘[amount of  guarantee]*
[in words].

We further agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the Contractor,
shall in any way release us from any liability under this guarantee, and we hereby waive

notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal:
Name of Bank/Financial Institution:
Address:

Date:

* An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20__ BETWEEN

(hereinafter called the contractor which expression shall where the context so

admits or implies be deemed to include his executors, administrators and assigns) or the one
part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said
agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to
the site of the works the subject of the said agreement for use in the construction of such of
the works as he has undertaken to executive at rates fixed for the finished work (inclusive of
the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees on the security of materials the quantities and
other particulars of which are detailed in Accounts of Secured Advance attached to the
Running Account Bill for the said works signed by the Contractor on and the
Employer has reserved to himself the option of making any further advance or advances on
the authority of other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and
in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby ‘acknowledge) and of such further advances (if any) as may be made to him as a for
said the Contractor doth hereby covenant and agree with the President and declare as
follows:

That the said sum of Rupees so advanced by the Employer to

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor’s own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance, on the security Of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an advance
has be made to him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may here after be made
as aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.
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4) That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the said
materials and that until used in construction as aforesaid the said materials shall remain at
the site of the said works in the Contractor’s custody and on his own responsibility and shall
at all times be open to inspection by the Engineer or any officer authorized by him. In the
event of the said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair and
make good the same required by the Engineer.

(5) That the said materials shall not be removed from the site of the said works except
with the written permission of the Engineer or an officer authorized by him on that behalf.
(6) That the advances shall be repayable in full when or before the Contract receives

payment from the Employer of the price payable to him for the said works under the terms
and provisions of the said agreement. Provided that if any intermediate payments are made
to the Contractor on account of work done than on the occasion of each such payment the
Employer-will be at liberty to make a recovery from the Contractor’s bill for such payment
by deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously, the value for
this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owing of the
Employer shall immediately on the happening of such default were payable by the
Contractor to be the Employer together with interest thereon at twelve percent per annum
from the date or respective dates of such advance or advances to the date of repayment and
with all costs, charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default of
the Contractor and the Contractor hereby covenants and agrees with the Employer to reply
and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further sum
of sums advanced as aforesaid and all costs, charges, damages and expenses payable under
these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the power
contained therein if and whenever the covenant for payment and repayment here-in-before
contained shall become enforceable and the money owing shall not be paid in accordance
there with the Employer may at any time thereafter adopt all or any of the following courses
as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf contained
in the said agreement debiting the contractor with the actual cost of effecting such
completion and the amount due to the contractor with the value of work done as if he had
carried it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the contractor, he is to pay same to the Employer on demand.
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(b) Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or repayable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.

) That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

(10)  That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for
the time being in force shall apply to any such reference.
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement NO ... Date ..o
AmOount Of CONETACE RS ...uouiiiiiiiieieiee ettt ettt
INAME Of AGEIICY ..t
USEA MB NO. ..ottt ettt ettt sttt
Last measurement recorded

a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on ...................... (date)
and taken over on ..........cccceveuennene. (date) and that I have satistied myself to best of my ability

that the work has been done properly.
Date of issue

Executive Engineer/Engineer-in-
charge
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Annexure-V
(See clause 35 of Section 3-GCC)

Final Completion Certificate
Name of Work:

AGIreement NO .......coeeiiiiniiiciiicceec s Date ..o
INAME Of AZENCY: ..vvvviiiiiiiiiccict et
USed MB INO. ..o e

Last measurement recorded

a: Page No. & MB No.

b. Date

Certified that the above mentioned work was physically completed on
................................. (date) and taken over on .............................(date).

Agreemented amOUNt RS .......c.oovovoiiiiiii s
Final Amount paid to contractor Rs. ..o
Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.
Date of issue

Executive Engineer

JABALPUR SMART CITY LIMITED Page 74 of 86



Design, Supply and Installation of Tensile Membrane Roof Covering with Supporting System and Related Civil
& Drainage Works at Galaua Taal, Jabalpur

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

a) Workmen Compensation Act 1923 The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days’(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%), The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law.. The principal Employer is required to take certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ prescribed minimum
(say 20) or more contract labour.

f) ‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

I) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
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bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

)] Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters provided
in the Act and gets these certified by the designated Authority.

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have, ‘been
given certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary (who
has recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Traveling expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996 - All the establishments who carry
on any building or other construction work and employs the prescribed minimum (say, 10)
or more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures at
the building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

P) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing the prescribed minimum (say,
10) persons or more with aid of power, or another prescribed minimum (say, 20) or more
persons without the aid of power engaged in manufacturing process.
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Conditions of Contract
Part — II Special Conditions of Contract [SCC]

1. All works shall be carried out in strict accordance to the norms, procedure and
specifications issued and enforced by BIS in Relevant Indian Standard specifications and
code of Practices with up to date amendments and revisions, latest edition of National
building code and National electric code. In addition the installation shall comply in all
respects with the requirements of Indian Electricity Act 1910 and Indian Electricity Rule 1956
with up to date amendments and revisions and special requirements if any of the M.P. State
Electricity Board or Chief Electrical Advisor to Government of Madhya Pradesh cum Chief
Electrical Inspector and his subordinate office.

2. The contractor shall make his own arrangements for supply of water and electricity at his
expense required for execution of work. The JSCL shall neither make any such arrangements
nor shall make any payments in this regard.

3. The contractor has to construct at his own cost his site office and store at site on a
suitable place and location as permitted by JSCL. The JSCL shall not provide any place or
room in the building under construction for storage of equipment’s required for work. No
amount shall be paid to the contractor in this regard.

4. Proper upkeep and maintenance and safety of store and stocks of materials brought at
site shall be the sole responsibility of the contractor. The materials got damaged due to
negligence of its up keeping at site or due to mishandling shall have to be replaced by the
contractor at his own cost. On discovery of such damages the JSCL shall recover the amount
paid through the running bills to the contractor and shall only be reimbursed after the
replacement of the same. The JSCL shall also not be responsible for theft of materials from
site and the contractor has to replace all such materials at his own cost. No compensation
whatsoever shall be payable to the contractor on above grounds.

5. Time being the essence of the contract, the contractor shall before drawl of agreement
prepares a detail time bound work execution program which shall be approved by Engineer
in charge. The contractor has to execute the work in strict accordance to the time bound
execution program submitted by him, mutually agreed, approved.

6. Time schedule can be revised by the JSCL for any unforeseen unavoidable reasons
whatsoever. It may be necessary to stop the work at certain place due to some unavoidable
reasons and restart the work at later date. Such contingencies shall not vitiate the contract
and shall not be considered a ground for extra claim for any reason whatsoever. However
time extension shall be allowed only for such days for which the work was stopped by JSCL.

7. The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delay in commencement or execution for work whatever the cause of delay may
be including delay arising out of other materials, supply of materials, transportation for any
matter related with MPPKVV Co. Ltd. &Electrical Safety Department or any other reasons
whatsoever, the JSCL shall not be liable for any claim in respect thereof.
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8. The contractor shall finalize the layout of work, physically at site, and get approved by
MPPKVYV Co. Ltd. Jabalpur Before placing orders for material. Approval of above layout by
MPPKVV Co. Ltd. Jabalpur shall be general and shall not absolve the contractor with
responsibility of its correctness.

9. The contractor shall within specified period from the date of issue of work order shall
prepare all relevant drawings to be submitted to the applicable office of Electrical Inspector
MP Govt or any other competent office for approval. All required sanctions and approvals
form the above offices shall have to be obtained by the contractor within the above
stipulated period at his own cost.

10. Rate quoted shall be applicable for works at all height unless otherwise specified in the
schedule of quantities.

11. The contractor shall submit the drawing in three sets to JSCL for this work duly
approved by the Office of the electrical Inspector MP govt. and MPPKVVCo. Ltd. Jabalpur
within specified days from the date of work order. The approval of these drawing will be
general and will not absolve the contractor of the Responsibility of the correctness of those
drawings.

12. The contractor shall submit test reports of the equipment’s to be supplied and drawings
for approval of the Engineer in charge before supplying/Installation the equipment. The
successful tenderer shall also submit the purchase bill of all items as required and directed at
no cost.

13. (A) The contractor shall have to arrange all free of cost facilities for the inspection, such
as employ or material labour etc. and any fees payable to Government or any competent
authority at his own cost. The contractor shall arrange to obtain all sanctions from the
concerning office of MPPKVV Co. Ltd. and from the elect. Inspector Govt. of M.P. at his own
cost. Any fees in respect of above work paid by the contractor shall not be reimbursed or
refunded by the JSCL and no claim for compensation shall be entertained in this regard
.Copy of all such sanctions has to be submitted to Engineer In charge JSCL.

(B) The contractor has to arrange factory inspection of all major items as required by
Engineer —in-Charge at the manufacturer’s works before dispatch of material. Date of
inspection should be informed 15 days in advance to JSCL. If required by the Engineer-in-
Charge or concerned office of MPPKVYV Co. Ltd. or the contractor has to get any equipment
or complete installation checked and tested by any Government/Semi Government/ Private
authority such as CPRI, BHEL, NABL labouratory, Testing department of MPPKVV Co. Ltd.
Jabalpur etc. at his own cost. He shall also provide free of cost all labour, material,
equipment’s etc. for the purpose of above testing. The contractor shall not be entitled for any
compensation on this ground. If required by Engineer-in-Charge contractor will have to
arrange for third party inspection of entire installation done by him and he will have to
rectify / repair / replace any defects pointed out by inspection agency.

(C) The consultant appointed by JSCL is authorized for following:

a) To visit the site from time to time to inspect the quality of work.

b) To issue working drawings with specifications to the contractor.

JABALPUR SMART CITY LIMITED Page 78 of 86



Design, Supply and Installation of Tensile Membrane Roof Covering with Supporting System and Related Civil
& Drainage Works at Galaua Taal, Jabalpur

c) Technically guide the contractor if required.
d) To accompany JSCL officials for factory inspections of material if required.

14. The contractor shall be responsible for removal of all defects and shall make rectification
in the work at his own cost if any at the time of handing over the installation to MPVV Co.
Ltd. without any claim for compensation.

15. It shall be the duty of the contractor to arrange all clearances from Electrical Inspector
MP Govt, to coordinate and peruse the officers of MPPKVV Co. Ltd. for periodical
inspections during the currency of contract and final inspection of the work and get the
complete installation electrically charged. No extra payment shall be made to the contractor
in above account.

16. The contractor at his own cost and efforts shall arrange periodical inspection of work by
various officers of MPSEB during course of execution of work and any instruction issued by
the officers of MPVV Co. Ltd. shall be communicated to JSCL in writing by the contractor
and prior permission shall be taken from JSCL before its compliance.

17. The contractor should note that any delay / on the part of MPPKVV Co. Ltd. on any
account what so ever shall not be entertained as a reason for time extensions in case of delay
in completion of the work covered under this entire contract. The tenderer should therefore
be aware and should not that execution and timely completion of External Electrification
work in full coordination with other development and construction works covered under
the scope of contract shall be sole responsibility of successful tenderer.

18. The complete installation shall be guaranteed for sixty calendar months after physical
completion of work. During this period the contractor will have to maintain & operate
entire system at his own cost by employing his manpower and required material without
any extra cost to JSCL. The guarantee &maintenance period shall be reckoned from the
date of charging and handing over the installation to MPPKVV Co. Ltd (physical
completion). The date of handing over the installation to MPPKVYV Co. Ltd. by contractor
shall be the date of completion of physical work. All Compact type Packaged substations,
Transformers, RMUs, VCBs, capacitor banks, feeder pillars, switches, fuses, CTs, PTs,
cables, conductors, poles, earthing, lighting fixtures, etc. shall be guaranteed for 60
calendar months from the date of handing over the installation to MPPKVYV Co. Ltd
(physical completion). The contractor has to replace / repair the faulty or damaged
material to the full satisfaction of JSCL/ MPPKVV Co. Ltd. in the event of failure /
damage of any item during the said guarantee period.

19. The contractor has to quote his rates for items in strict accordance to the list of approved
make of materials. The tenderer has to ensure before filling up the rates regarding their
availability and period of delivery.

20. The contractor shall note that during the execution of works there is likelihood in charge
of layout, specification and change in quantities of items entered in the schedule of items for
which the contractor has tendered his rates. The increase or decrease in the quantities of
such items may be up to any extent and the tenderer shall not been entitled to any
compensation for any loss suffered by him on account or procurement of additional
quantities of such items due to such changes.
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21. Time schedule may be revised by the JSCL from time to time keeping in view of the
approval of drawings or items or for any reasons whatsoever. It may be necessary to stop
the work at certain places due to some unavoidable reasons and restart the work at later
date. Such contingencies shall not vitiate the contract and shall not be considered a ground
for extra claim.

22. The contractor shall not be entitled to many compensation for any loss suffered by him
on account of delay in commencement or execution of work whatever the cause of delay
may be including delay arising out of other materials or any reasons whatever and the JSCL
shall not be liable for any claim in respect thereof.

23. All dismantled material to be deposited at M.P.P.K.V.V.C.L. store by the contractor
without any extra cost.

24. Performance security will be 5% of the contract value. The successful bidder shall
bound to submit Performance Security in the form of FDR format scheduled bank or a
bank guarantee of 5% of contract value at the time of agreement & in addition to this 5%
will be deducted from bills as security deposit. This Performance Security (5%) and
security deposit (5%), that is total 10% shall be released after satisfactory completion of
the contract after the maintenance period.
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SECTION 4

BILL OF QUANTITIES (BOQ)

Attached as separate excel sheet
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SECTION 5
AGREEMENT FORM
AGREEMENT
This agreement, made on the day of

between: (name and address of Employer) (hereinafter called “the
Employer) and (name and address of
contractor) hereinafter called “the Contractor” of the other part.
Whereas  the  Employer is  desirous  that the  Contractor  execute

(name and identification number of Contract)

(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor

for the execution and completion of such Works and the remedying of any defects therein, at

a cost of Rs..........

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to

execute and complete the Works and remedy any defects therein in conformity in all
aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein
Contract Price or such other Sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as
part of this Agreement viz.

i.  Letter of Acceptance

ii.  Contractor’s Bid

iii. ~ Condition of Contract: General and Special -

iv.  Contract Data

v.- Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the
Contract.

In witnessed where of the parties there to have caused this Agreement to be executed the

day and year first before written.

The Common Seal of was hereunto affixed in
the presence of:
Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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Annexure - X

FORM OF BANK GUARANTEE

Performance Security/Additional Performance Security

The Executive Director,

Jabalapur Smart City Limited

Jabalpur
WHEREAS:
A. [name and address of contractor] (hereinafter called the
“Contractor") and Jablapur Smart City Limited,

,  (hereinafter called the
“Employer”) have entered into an agreement (hereinafter called the “Agreement”)
for the Project Name .........cccccoeeeiinciciciciee e cee... the state
of Madhya Pradesh on online Item wise Rate (the “Item rate”) basis, subject to and in
accordance with the provisions of the Agreement.

B.  The Agreement requires the Contractor to furnish a Performance Security for due and
faithful performance of its obligations, under and in accordance with the Agreement,
during the {Construction Period/ Defects Liability Period and Maintenance Period} (as
defined in the Agreement) in a sum of Rs..... cr. (Rupees ................ crore) (the
“Guarantee Amount”).

C. We . through our branch at ...................... (the “Bank”) have agreed
to furnish this bank guarantee (hereinafter called the “Guarantee”) by way of
Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and
affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful
performance of the Contractor’s obligations during the {Construction Period/ Defects
Liability Period and Maintenance Period} under and in accordance with the
Agreement, and agrees and undertakes to pay to the Employer, upon its mere first
written demand, and without any demur, reservation, recourse, contest or protest, and
without any reference to the Contractor, such sum or sums up to an aggregate sum of
the Guarantee Amount as the Employer shall claim, without the Employer being
required to prove or to show grounds or reasons for its demand and/or for the sum
specified therein.

2. A letter from the Employer, under the hand of an officer not below the rank of
Engineer in Charge in the Jabalpur Smart City Limited, which the Contractor has
committed default in the due and faithful performance of all or any of its obligations
under and in accordance with the Agreement shall be conclusive, final and binding on

JABALPUR SMART CITY LIMITED Page 83 of 86



Design, Supply and Installation of Tensile Membrane Roof Covering with Supporting System and Related Civil
& Drainage Works at Galaua Taal, Jabalpur

the Bank. The Bank further agrees that the Employer shall be the sole judge as to
whether the Contractor is in default in due and faithful performance of its obligations
during and under the Agreement and its decision that the Contractor is in default shall
be final and binding on the Bank, notwithstanding any differences between the
Employer and the Contractor, or any dispute between them pending before any court,
tribunal, arbitrators or any other employer or body, or by the discharge of the
Contractor for any reason whatsoever.

3. In order to give effect to this Guarantee, the Employer shall be entitled to act as if the
Bank were the principal debtor and any change in the constitution of the Contractor
and/or the Bank, whether by their absorption with any other body or corporation or
otherwise, shall not in any way or manner affect the liability or obligation of the Bank
under this Guarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Employer
to proceed against the Contractor before presenting to the Bank its demand under this
Guarantee.

5. The Employer shall have the liberty, without affecting in any manner the liability of
the Bank under this Guarantee, to vary at any time, the terms and conditions of the
Agreement or to extend the time or period for the compliance with, fulfillment and/ or
performance of all or any of the obligations of the Contractor contained in the
Agreement or to postpone for any time, and from time to time, any of the rights and
powers exercisable by the Employer against the Contractor, and either to enforce or
forbear from enforcing any of the terms and conditions contained in the Agreement
and/or the securities available to the Employer, and the Bank shall not be released
from its liability and obligation under these presents by any exercise by the Employer
of the liberty with reference to the matters aforesaid or by reason of time being given
to the Contractor or any other forbearance, indulgence, act or omission on the part of
the Employer or of any other matter or thing whatsoever which under any law relating
to sureties and guarantors would but for this provision have the effect of releasing the
Bank from its liability and obligation under this Guarantee and the Bank hereby
waives all of its rights under any such law.

6.  This Guarantee is in addition to and not in substitution of any other guarantee or
security now or which may hereafter be held by the Employer in respect of or relating
to the Agreement or for the fulfillment, compliance and/or performance of all or any of
the obligations of the Contractor under the Agreement.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in
force for the period specified in paragraph 8 below and unless a demand or claim in
writing is made by the Employer on the Bank under this Guarantee all rights of the
Employer under this Guarantee shall be forfeited and the Bank shall be relieved from
its liabilities hereunder.

8.  The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim
under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall
be discharged from its liabilities hereunder.
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10.

11.

12.

The Bank undertakes not to revoke this Guarantee during its currency, except with the
previous express consent of the Employer in writing, and declares and warrants that it
has the power to issue this Guarantee and the undersigned has full powers to do so on
behalf of the Bank.

Any notice by way of request, demand or otherwise hereunder may be sent by post
addressed to the Bank at its above referred branch, which shall be deemed to have
been duly authorised to receive such notice and to effect payment thereof forthwith,
and if sent by post it shall be deemed to have been given at the time when it ought to
have been delivered in due course of post and in proving such notice, when given by
post, it shall be sufficient to prove that the envelope containing the notice was posted
and a certificate signed by an officer of the Employer that the envelope was so posted
shall be conclusive.

This Guarantee shall come into force with immediate effect and shall remain in force
and effect for up to the date specified in paragraph 8 above or until it is released earlier
by the Employer pursuant to the provisions of the Agreement.

This guarantee shall also be operatable at our...... .............. Branch at Jablapur, from
whom, confirmation regarding the issue of this guarantee or extension / renewal
thereof shall be made available on demand. In the contingency of this guarantee being
invoked and payment thereunder claimed, the said branch shall accept such
invocation letter and make payment of amounts so demanded under the said

invocation.

Signed and sealed this .......... dayof ........... ,20......... at...........

SIGNED, SEALED AND DELIVERED

For and on behalf of the Bank by:

(Signature)

(Name)

(Designation)

(Code Number)

(Address)

NOTES:

(i)

(if)

The bank guarantee should contain the name, designation and code number of the
officer(s) signing the guarantee.

The address, telephone number and other details of the head office of the Bank as well
as of issuing branch should be mentioned on the covering letter of issuing branch.
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Appendix 1

Format for Affidavit Certifying no Blacklisting

(On Non - judicial stamp paper of Rs 100/- or such equivalent document duly attested by
notary public)

Affidavit

L M/s..cccoeviiiiiiiininnsinennene.. (Sole Bidder / Lead Partner/ Other Member(s), (the names and
addresses of the registered office) hereby certify and confirm that we or any of our
promoters/directors are not barred by the Employer or blacklisted by any state government
or central government / department / funding agency in India from participating in projects,
either individually or as partner of a Joint Venture as on the ............cccovviiiiniinnn. (seven
days prior to date for close for bidding).

We undertake that, in the event of us or any of our promoters/directors being blacklisted /
barred at any time post the date of this affidavit, we shall intimate the Employer of such
blacklisting.

We further confirm that we are aware that as per Clause 25 of the Tender for Selection of
Contractor for , our Bid for the captioned project
would be liable for rejection in case any material misrepresentation is made or discovered

with regard to the requirements of the bid document at any stage of the bidding process or
thereafter the contract agreement will be liable for termination.

Dated this .......................... Dayof .........ccooeiinnnn , 2018.

Name of the Bidder

Name of the Authorised Signatory
Note:

* To be executed separately by all the partners in case of joint venture.
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