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JABALPUR SMART CITY LIMITED (JSCL) 

MADHYA PRADESH  
 

APPENDIX 2.10 

 

TENDER DOCUMENT 
 

For Percentage Rate only in work Departments and other Departments similar to Works 

Departments 

(Effective from 1-1-2014) 
 

Office of the  : - JABALPUR SMART CITY LIMITED  

NIT Number and Date  : - JSCL/2017/ 592     

Dated of NIT                         : - 18-09-2017 

Agreement Number and Date : -________________________________________ 

 

Name of Work : - Development of N.M.T (Non-motorized transit) from 

Bus Stand to Naudra Bridge  

Name of the Contractor :  

Probable Amount of Contract  

(Rs. In Figure)  : 2,85,00,000.00      

 

(Rs. In Words)  : Two crores and Eighty five lakhs only.                       

Contract Amount 

(Rs. In Figure) :    

Stipulated Period of Completion: - 6 Months (including Rainy season)  
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 

 

1. SCOPE OF BID 

Introduction  

Non-Motorized Transport includes walking, cycling, small-wheeled transport (skates, 

skateboards, push scooters and hand carts) and wheelchair travel. These modes provide both 

recreation (they are an end in themselves) and transportation (they provide access to goods and 

activities), although users may consider a particular trip to serve both objectives. For example, 

some people will choose to walk or cycle rather than drive because they enjoy the activity, 

although it takes longer. 

Non-Motorized Transport (NMT) modes are an important and integral element of urban transport 

worldwide. The significance and function of non-motorized transport varies by country and over 

time. 

Non-Motorized Transit or N.M.T is type of transit where only pedestrian and non-vehicular 

movements are allowed. N.M.T’s are earmarked for all kind of transport systems which doesn’t 

involve any motor vehicles.  

Such type of network is proposed to be developed in Jabalpur city and it will be firstly designed 

for stretch of 510 meters on Omti Nala which will be from Bus Stand to Naudra bridge. In order 

to the above given information this document has been prepared with all the BOQ’s and 

architectural designs which are been incorporated in this Tender Document.  

 

Project Objective  

The ‘Non-Motorized Transit’ initiative aims to add value to the Area Based Development (ABD) 

part of the Jabalpur Smart City by means of bringing in visual and utilitarian changes in existing 

Area.  

The primary objective is to increase the recognition of NMT as one of the key transport modes 

and essential component of public transport. 

 Increase the recognition of walking and cycling in transport, planning, design, and 

infrastructure provision;  

 Provide safe infrastructure for pedestrians and cyclists;  

 Mainstream resources for walking and cycling in agencies’ financial planning;  

 Develop and adopt universal design standards that provide for access to all sectors of the 

community; and  

 Improve regulation and enforcement to enhance safety for pedestrians and cyclists 
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Project Scope  

The NMT shall be developed to promote the hierarchy considering the pedestrians, second non-

motorized transport, third the last mile connectivity.  The NMT over Omti Nala is a unique 

opportunity to create cross sectional connectivity along the Omti nala from Bus Stand to Naudra 

Bridge. It shall be a complete non-motorized street with barrier free designs for pedestrians. 

  

Existing Situation  

At primary stage Omti Nala was an open drain and was an unmaintained public utility. Later on 

this drain was covered with R.C.C slab. Width of slab is varying at different sections of Omti 

Nala and the whole drain was not covered by the slab still at some part the drain is open. Omti 

Nala is at backspace of many households, commercial spaces, and educational buildings. Very 

less occupancy has Omti Nala in front. Now-a-days Omti Nala is equipped with R.C.C cover at 

every section. 

 

Concept  

On Omti Nala we are getting minimum of 12 m and maximum of 23 m width, hence because of 

this variation in width 4 meters of cycle track and 3.5 meters of pedestrian track on both side 

(making 11 meters) will remain constant throughout the stretch. Many of public utilities like 

shops, kiosks, public plazas, recreational spaces, elderly sitting spaces, kids play zone, bicycle 

stand and many other facilities will be provided according to the area available on that section. 

Since, 1.2kms is quite large patch so aesthetical treatment of the whole way will be incorporated 

so as to cut the monotony, end-user must go through sequential unfolding of spaces in his/her 

way.  

Graffiti walls at N.M.T will play a major role in creating a visual scene with less maintenance 

and its appearance will change by time with input of creative youngsters. Other remaining space 

will get utilized in landscaping and other design elements. Street furniture will include park 

benches, light poles, signage, and other requirement as per design also the basic Infrastructure 

utilities like sewer line, smart toilets, water-less urinals, water connections, electric connections, 

proper signage, smart poles, etc.  

 

Cycle Track – A cycle track of width 4 meters is to be provided on N.M.T, with SAM (stress 

absorbing membrane) topped up with plastic track. 

 

Pedestrian Track – Pedestrian track on both side of the cycle track is to be provided of width 4 

meters.  After basic civil work the pedestrian track will be finished with SAM (stress absorbing 

membrane), also the pedestrian track and cycle track will be differentiated with the steel railings. 

 

Area for landscaping – Remaining area of N.M.T after earmarking 12 meters for non-vehicular 

movement will be designed for sitting facilities, plantation, parks and gardens. Street furniture of 

different materials will be incorporated for providing basic facilities to the end-user.  
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Infrastructure Utilities – Sewer pipelines, drainage pipelines, water pipelines, electric cable is 

to be laid underground and will serve as basic infrastructural services. 

 

Recreational Spaces- Some spaces will be developed as recreational space for all age groups; 

few sections of N.M.T have potential which can be utilized as recreational zones. 

 

Space for Public gatherings- As N.M.T is purely meant to ease out the transportation and to 

reduce the chaos, public gathering space also emerge out as a basic need so that it can deliver a 

happening place where people can gather and exchange their thoughts. 

 

Space for Cultural Events- Jabalpur city is a city of celebrations and during time of festivals 

and occasions whole city becomes chaotic due to less available space in city. So to divert the 

flow of crowd from already pressurized node in the city, a cultural space is needed to be 

proposed on N.M.T where fairs and other festive rituals could be organized without hindering the 

other city functions.  

 

Bicycle Stands – Non-vehicular path will give a direct access to cyclists and even a properly 

designed cycle track will encourage people to make use of bicycle more and more, so bicycle 

stand at various points is a basic need. 

 

Wi-Fi Zones – Smart city must be incorporated with smart feature so as fast internet connection 

is always required to cater need of every age group. As soon as you step out from your home and 

reach to a certain place a Wi-Fi connection becomes must. Therefore provision of these smart 

zones on N.M.T is incorporated in the design. 

  

LANDSCAPE, HARDSCAPE AND CYCLE TRACK WORKS 

 

a) The various components included (but not limited to) in this are – wide footpaths, 

cycle tracks, landscape corridor with trees, road markings, hawker zone, improved 

junctions, benches and planting beds, etc. 

b) Design and Construction of public toilets and ATMs is not part of the contractor 

scope of work. Although the contractor is required to ensure site coordination and 

construction activity alignments when these works are being undertaken by other 

contractors. 

c)  General Arrangement Plans (Surface Finishes Layouts) including Materials, Site 

Furniture, cycle tracks etc. 

d) Levels and Grading Layouts; Material/Lighting/Furniture Schedules; Hardscape 

Details (including ramps, cycle tracks, bus bays, on-street parking and benches); 

pedestrian lighting details; planting schedule; planting and soil details 
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e) Hard landscape specification including all details in employers bill of quantities 

(BoQ) and technical specs. 

f) Softscape Specifications including all details in Employers BoQ and Technical 

Specs 

g) Final Setting-Out Plan for hardscape, softscape; furniture, cycle tracks, footpaths, 

lighting etc. 

h) All detail construction drawings suitable for construction works to be undertaken 

by competent contractor  

i) All necessary coordinated services drawings (including but not limited to location 

of light fixtures, cycle tracks, footpaths, existing site services and any new added 

services etc.) 

j) Shop drawings for all proprietary items/vendor items 

k) The contractor must be aware of general and specific site conditions, topography 

and any existing landscape prior to commencement of any landscape works on 

site. 

 

 

 

2. GENERAL QUALITY OF WORK: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high 

standards of workmanship, safety and security of workmen and works. 

 

3.  PROCEDURE FOR PARTICIPATION IN E- TENDERING: 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

 

4. ONE BID PER BIDDER 

1.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid 

Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall 

be as per the Bid Data Sheet. 

1.2  No bidder shall be entitled to submit more than one bid whether jointly or 

severally. If he does so, all bids wherein the bidder has participated shall stand 

disqualified  

 

5. COST OF BIDDING: 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government/JMC/ JSCL or the 

Authority 
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6. SITE VISIT AND EXAMINATION OF WORKS: 

The bidder is advised to visit and inspect the site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in 

this respect shall have to be borne by the bidder. 

 

B.BID DOCUMENTS 

 

7. CONTENT OF BID DOCUMENTS: 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all Annexure 

3. Conditions of Contract :  

I. Part I General Conditions of contract and the Contract Data with all 

Annexure, and   

II. Part II Special Condition of Contract. 

4. Specifications 

5. Drawings 

6. Priced bill of quantities 

7. Technical and Financial bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified 

 

8.  The bidder is expected to examine carefully all instructions, conditions of contract, 

the Contract data, forms, terms and specifications, bill of quantities, forms and drawings 

in the bid document, Bidder shall be solely responsible for his failure to do so. 

 

9. PRE-BID MEETING (WHERE APPLICABLE) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid-meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 
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and answer questions on any matter that may be raised at that stage. The Employer 

may, at his option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted 

on the website. 

9.4 Pursuant to the pre-bid meeting, if the employer deems it necessary to amend the bid 

Documents, it shall be done by issuing amendment to the online NIT. 

10.  AMENDMENT OF BID DOCUMENTS: 

 

10.1 Before the deadline for submission of bids, the Employer may amend or modify 

the bid document by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 

Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to the 

bid required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice Inviting e-tenders after signing of the same by the Digital Signature of their 

authorized representative. 

 

12. DOCUMENTS COMPRISING THE BID: 

The bid submitted online by the bidder shall be in the following parts: 

Part1- This shall be known as online Envelop A and would apply for all bids. Online 

envelop A shall contain the following as per details given in the bid data sheet: 

i) Registration number or proof of application for registration and organizational 

details in the format given in the bid data sheet. 

ii)  Payment of the cost of Bid Document. 

iii) Earnest Money : and 

iv) An Affidavit Duly Notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

work where pre-qualification conditions and / or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelope B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3- This shall be known as online Envelope C and would apply to all bids. Envelop C 

shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet 

and shall only be submitted online. 
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13. LANGUAGE: 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such case, 

for the purposes of interpretation of the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL: 

14.1. Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given 

in the Bid Data Sheet. 

14.2. All the documents/ information enclosed with the Technical Proposal should be 

self-attested and certified by the bidder. The Bidder shall be liable for forfeiture 

of his earnest money deposit, if any document/information is found 

false/fake/untrue before acceptance of bid. If it is found after acceptance of the 

bid, the bid sanctioning authority may at his discretion forfeit his performance 

security / guarantee, security deposit, enlistment deposit and take any other 

suitable action. 

15. FINANCIAL BID: 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

overall percentage, and not item wise, if the bid is in absolute amount, overall 

percentage would be arrived at in relation to the probable amount of contract 

given in NIT. The overall percentage rate would apply for all items of work. 

 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

 

16. PERIOD OF VALIDITY OF BIDS: 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the 

date of “close for biding” as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing.  

 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 . The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 

the amount specified in the Bid Data Sheet. 

17.2 .The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 

Nationalised/commercial bank, issued in favors of the name given in the Bid Data 
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Sheet. The Fixed Deposit Receipt shall be valid for six months or more after the 

last date of receipt of bids. However form(s) of EMD may be allowed by the 

employer by mentioning it in the Bid Data Sheet. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money. 

 

. 

D. SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally, and envelop “A” 

in physical form also at the place prescribed in the Bid Data Sheet. 

 

E. OPENING AND EVALUATION OF BID 

19. PROCEDURE: 

19.1 Envelope “A” shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelope “A” does not contain all 

requisite documents, such bid shall be treated as non-responsive , and 

envelop B and / or C of such bid shall not be opened. 

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the 

same shall be opened online at the time and date notified. The bidder shall 

have freedom to witness opening of the Envelope ‘B’ Envelope ‘C’ 

(financial bid) of bidders who are not qualified in Technical Bid (Envelop 

‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelope 

‘C’  

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to 

determine the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The employer reserves the right of accepting the bid for the whole work or 

for a distinct part of it. 
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20. CONFIDENTIALITY: 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision 

on the bid. 

20.2 Any Attempt by a bidder to influence the employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid. 

 

F. AWARD OF CONTRACT 

 

21. AWARD OF CONTRACT: 

The Employer shall notify the successful bidder by issuing a ‘Letter of 

Acceptance’ (LOA) that his bid has been accepted. 

 

22. PERFORMANCE SECURITY 

22.1 Prior to singing of the contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount in the form and for the 

duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid data sheet 

and shall be in the form and for the duration, etc. similer to Performance 

Security. 

 

23. SIGNING OF CONTRACT AGREEMENT: 

23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of 

issue of LOA  

 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the employer 

to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security 

and Additional Performance Security, if any or sign the Contract Agreement, his 

EMD shall stand forfeited without prejudice to the right of the employer for 

taking any other action against the bidder. 

24. CORRUPT PRACTICES: 
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 The Employer requires that bidders observe the highest standard of ethics during 

the procurement and execution of contracts. In pursuance of this policy, the employer. 

i. May reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 

or coercive practices in competing for the Contract ; and  

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the bidder 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for, or in executing , a contract. 

For the purposes of this provision, the terms set forth above are defined as follows : 

a. ‘Corrupt Practice’ means the offering, giving, receiving or soliciting directly 

or indirectly, anything of value to influence improperly the actions of another 

party ; 

b. ‘Fraudulent Practice’ means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a fanatical or other benefit or to avoid an obligation: 

c. ‘Coercive Practice’ means impairing of harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party, 

d. ‘Collusive practice’ means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

 

(END OF ITB) 
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BID DATA SHEET 

GENERAL 

SR.NO. PARTICULARS DATA 

1 Office inviting tender JABALPUR SMART CITY LIMITED  

2 NIT No. N.I.T.NO. JSCL/2017/ 592  

3 Date of NIT 18
th

 of September  2017 

4 
Bid document download available 

from date & time 
25 of September 2017  

5 Website link www.mpeproc.gov.in 

SECTION 1 – NIT 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal fees As notified in e-tendering website 

3 

 

Cost of bid document Rs.15,000.00 

Cost of bid document payable at As notified in e-tendering website 

Cost of bid document in favor of As notified in e-tendering website 

4 Affidavit format As per ANNEXURE B 

5 

 

Pre-Qualifications required Yes - 

If yes, details As per ANNEXURE C 

6 Special Eligibility  No 

 If Yes, details As per ANNEXURE D 

7 Key dates As per  ANNEXURE A 

SECTION 2 – IT B 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Name of ‘work’ 
Development of N.M.T Phase-II (Non-

motorized transit) from Bus Stand to 

Naudra Bridge 

2 Specifications As per ANNEXURE –E 

3 
Procedure for participation in e-

tendering 
As per ANNEXURE –F 

4 

Whether joint venture is allowed  No 

If yes, requirement for joint 

venture  
As per ANNEXURE – G 

9 

Pre bid meeting to be held  Yes 

If Yes, Date, Time & Place  

Date : 28/09/2017 

Time form: 15.00 hrs 

Place: JSCL Office Manas Bhawan 

Jabalpur M.P 

http://www.mpeproc.gov.in/
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BID DATA SHEET 
CLAUSE 

REFERENC

E 

PARTICULARS DATA 

12 Envelopment A containing : 

i. Registration number or proof of 

application for registration and 

organizational details as per Annexure H 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized as per 

Annexure – B 

Should reach in physical form 

At the Office of the Jabalpur Smart 

city Limited, Manas Bhavan 

 

 

Rs. 15000.00 

Rs. 2,84,000/- 

Before  

26/10/2017,  5:30pm  

14 Envelope-B Technical Proposal ANNEXURE – I and 

ANNEXURE –I (Format I-1 to I-5) 

 

15 Envelope-C Financial Bid Annexure – J (SHOULD BE 

SUBMITTED ONLINE) 

 Materials to be issued by the department ANNEXURE – K 

16 Period of Validity of Bid 120 Days 

17 Earnest Money Deposit Rs. 2,84,000/- 

Forms of Earnest Money deposit i. FDR/e-FDR 

ii. Demand draft of scheduled 

commercial bank 

iii. Interest bearing securities of post 

office. 

EMD valid for a period of 365  Days 

FDR must be drawn in favor of Executive Director, JSCL 

21 Letter of Acceptance (LoA) ANNEXURE L 

22 Amount of Performance Security 5% of contract amount 

Additional Performance Security, if any As per rule 

Performance security in the format ANNEXURE M 

Performance security in favour of Executive Director, JSCL 

Performance security valid up to Valid contract period plus 3 

(Three) months  
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Annexure – A 

(See clause 1, 7 of Section 1-NIT) 

KEY DATES 
S.No  WORKS 

DEPARTMENT 

STAGE 

BIDDERS STAGE START EXPIRY ENVELOP

ES Date Time Date  Time 

1.   Purchase of Tender – 

Online 

22/09/2

017 

 18/10

/2017 

  

2.   Bid Submission – 

Online 

  23/10

/2017 

  

3.   Physical submission   26/10

/2017 

  

4.  Mandatory 

submission Open-

online (Envelope-

A) 

   24/10

/2017 

 Envelope 

A 

5.  Technical Proposal 

open-online (PQ 

Envelope-B) 

   24/10

/2017 

 Envelope 

B 

6.  Financial Bid open- 

online (Envelope-

C) 

   28/10

/2017 

 Envelope 

C 

 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 

document and affidavit shall be submitted by the bidder so as to reach the office as 

prescribed in bid data sheet, at least one calendar day before specified start time and date 

in key dates for opening of technical proposal as per key dates in Bid Data Sheet. 
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Annexure – B 

(See clause 3 of Section 1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial stamp of Rs. 100) 

  

 I/We _________________________________________ who is / are 

____________________________________ (status in the firm / company) and competent for 

submission of the affidavit on behalf of M/S _______________ (contractor) do solemnly affirm 

an oath and state that : 

 I/We am / are fully satisfied for the correctness of the certificates/ records submitted in 

support of the following information in bid documents which are being submitted in response to 

notice inviting e-tender No.__________ for _______________ (name of work) dated 

__________ issued by the ____________________ (name of the Department). 

I/We am/ are fully responsible for the correctness of following self- certified information / 

documents and certificates. 

1. That the self – certified information given in the bid document is fully true and authentic. 

2. That : 

1. Term deposit receipt deposited as earnest money, demand draft for cost of bid document 

and other relevant documents provided by the Bank are authentic. 

2. Information regarding financial qualification and annual turnover is correct. 

3. Information regarding various technical qualifications is correct. 

3. No. close relative of the undersigned and our firm/company is working in the department. 

Or 

Following close relatives are working in the department: 

 

Name ____________- Post _______________ present Posting ________ 

 

 

Signature with seal of the Deponent (bidder) 

 

I/We, __________________ above deponent do hereby certify that the facts mentioned in 

above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at _________ (place). 

 

 

 

 

 

Signature with seal of the Deponent (bidder) 
 

Note: Affidavit duly notarized in original shall reach at least one calendar day before 

opening of the bid. 



JABALPUR SMART CITY LIMITED  

Development of N.M.T (Non-motorized transit) from Bus Stand to Naudra Bridge  Page 19 
 

 

 

 

Annexure—C 

(Sec clause 5 of Section 1-NIT) 

PRE- QUALIFICATIONS CRITERIA  
The bidder should have: 

 

A. Financial   

i.  Experience of having successfully executed: - 

a) Three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b)  Two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 

c)  One similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

ii.  Average Annual Construction Turnover on the construction works shall not be less than 

50% of the probable amount of contract during the last 3 financial years. 

iii.  Executed similar items of work in any one financial year during the last 3 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the 

work. 

iv.  Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which shall 

be worked out as given in Format 1-2 of Annexure I. Bid Capacity shall be equal or 

higher than the bid amount. 

 

B.  Physical (NOT APPLICABLE)  

 

  

(The Employer shall specify all physical qualifications requited). 

Note:  Above criteria is indicative, subject to suitable stipulations by the Departments and 

specific Bid. 
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Annexure —D  

(See clause 6 of Section 1-NIT) 

 

SPECIAL ELIGIBILITY CRITERIA (N.A.) 

 

 

 

 

 

Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific bid. 
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Annexure- E 

(See clause 2 of Section 2 —ITB & clause 10 of GCC) 

 

SPECIFICATIONS 

For civil works following SPECIFICATIONS shall be referred; 

1. MP UADD Specification 

2. MP  PWD Department Specifications, 

3. IRC Specifications  

4. CPWD Specifications 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and  notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 
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Annexure-F 

(See clause 3 of section 2-ITB) 

 

PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 

1. REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM: 

All the PWD registered bidders are already registered on the new e-procurement 

portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided 

to them from MP Online. The password for the new portal has been sent to the 

bidders registered email ID. for more details may contact M/s. _Tata Consultancy 

Services Corporate Block, 5th floor, DB City BHOPAL-462011 email id: 

eproc_helpdesk©mpsdc.gov.in. Helpdesk phone numbers are available on.website. 

2.  DIGITAL CERTIFICATE: 

The bids submitted online should be signed electronically with a Class Ill Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class Ill Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of 

India. A Class Ill Digital Certificate is issued upon receipt of mandatory identity 

proofs along with an application. Only upon the receipt of the required documents, 

a Digital Certificate can be issued. For details please visit cca.gov.in. 

NOTE: 

I.  It may take upto 7 working days for issuance of Class Ill Digital Certificate; hence 

the bidders are advised to obtain the Certificate at the earliest. Those bidders who 

already have valid Class Ill Digital Certificate need not obtain another Digital 

Certificate for the same. The bidders may obtain more information and the 

Application From required to be submitted for the issuance of Digital Certificate 

from cca.gov.in 

II.  Bids can be submitted till bid submission end date. Bidder will require digital 

signature while bid submission. 
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The digital certificate issued to the Authorized User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online biding will be 

considered as equivalent to a no-objection certificate / power of attorney to that 

user. 

 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm  

 

In case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless the 

certificate is revoked, it will be assumed to represent adequate authority of the 

specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will .be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 

3.  SET UP OF BIDDER’S COMPUTER SYSTEM: 

 In order for a bidder to operate on the e-tendering System, the Computer System 

of the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

 

4.  KEY DATES: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end time 

and date for the relevant stage of the bid as set by the Department. 

 

5.  PREPARATION AND SUBMISSION OF BIDS 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid 

forms end submit Bid of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice inviting e-Tenders after signing of the same by the Digital Signature of 

their authorized representative. 
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6.  PURCHASE OF BID DOCUMENT 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for purchase 

to concerned eligible bidders immediately after online release of the bids and upto 

scheduled time and date as set in the key dates. The payment for the cost of bid 

document shall be made. online through Debit/Credit card Net banking or NeFT 

Challan through the payment gateway provided on the portal. 

 

7  WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder can withdraw and modify the bid till Bid submission end date 
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Annexure — G 

 (See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled - 

1.  Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply 

with the following requirements: 

a.  one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all 

the partners; 

b.  the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners; 

c.  the partner in charge shall be authorized to incur liabilities and receive instructions for and 

on behalf of any and all partners of the joint venture and the entire execution of the 

contract, including payment, shall be done exclusively with the partner in charge; 

d.  all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be 

included in the authorization mentioned under[c]  of above, as well as in the bid and in the 

Agreement tin case of a successful bid]; 

e.  The joint venture agreement should indicate precisely the role of all members of IV in 

respect of planning, design, construction equipment key personnel, work execution, and 

financing of the project. All members of JV should have active participation in execution 

during the currency of the contract. This should not be varied/modified subsequently 

without prior approval of the employer; 

f.  The-joint venture agreement should be registered, so as to be legally valid and binding on 

all partners and 

g.  a copy of the joint Venture Agreement entered into by the partners shall be submitted with 

the bid. 

2.  The figures for each of the partners of a joint venture shall be added together to determine 

the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 

partners collectively must meet the criteria specified in full. Failure to comply with this 

requirement will result in rejection of the joint venture’s bid. 

3.  The performance security of a joint venture shall be in the name of the partner Lead 

Partner/joint venture. 

4.  Attach the power of attorney of the partners authorizing the Bid signatory(ies) On behalf of 

the joint venture 

5.  Attach the agreement among all partners of the joint venture [and which is legally binding 

on all partners], which shows the requirements as indicted in the Instructions to Bidders’. 

6.  Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE IOINT VENTURE 

PARTICIPATION DETAILS . FIRM ‘A’ 

(Lead Partner) 

FIRM ‘B’  FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

construction Equipment    

Key Personnel    
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Execution of Work 

(Give details on contribution of each) 

   

7.  The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must meet at least 50% requirement of Technical and Financial 

eligibility criteria required for the bid.  

b. The other partner(s) must meet at least 25% requirement of Technical and financial 

eligibility criteria required for the bid.  

c. The lead partner and the other partners should together meet 100% of all the eligibility 

criteria required for the bid. 

8. For the meeting the minimum qualification criteria of experience of similar nature work. 

Every partner can have experience of different works as defined in similar nature works 

and together should have the experience of all type of works described in similar nature 

works. 
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Annexure-H 
(See clause 12 of Section 2 —ITB & clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 

(To be contained in Envelope- A) 

S.N

o. 

Particulars Details 

1 Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 

application for registration. 

‘(If applicable, scanned copy of 

proof of application for registration 

to be uploaded) 

2 Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 

Registration No. ____Date______ 

(Scanned copy of Registration to be 

uploaded) 

3 Name of Organization/ Individual/ Proprietary 

Firm/Partnership Firm 

 

4 Entity of Organization Individual/ Proprietary 

Firm/ Partnership Firm 

(Registered under Partnership Act)/Limited 

Company (Registered under the Companies 

Act—1956)/ Corporation / Joint Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code   

8 Mobile Number  

9 E-mail Address for all communications  

 Details of Authorized Representative  

10 Name  

11 Designation  

12 Postal Address   

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address   

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 

certificate of the company shall have to be enclosed.  

 

 

Signature of Bidder with Seal 

Date: ____________ 
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Annexure —1  

See clause 14 of Section 2 -ITB) 

 

Envelope — B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

 

S. No. Particulars Details to be submitted 

1 Experience — Financial & Physical  

 

Annexure - I (Format: I-1) 

2 Annual Turnover 

 

Annexure - I (Format: I-2) 

3 List of technical personnel for the key 

positions 

 

Annexure - I (Format: I-3) 

4 List of Key equipments/ machines for quality 

control labs 

 

Annexure - I (Format: I-4) 

5 List of Key equipments/ machines for 

construction work 

 

Annexure - I (Format: I-5) 

 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2.  Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1) 

(See clause 14 of Section 2 -ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.  Financial Requirement: 

The bidder should have completed either of the below: 

a)  three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b)  two similar works each costing not less than the amount equal to 30% of probable 

amount of contract during the last 3 financial years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

To be filled in by the contractor: 

I.  Details of successfully completed similar works shall be furnished in the following 

format 

ii.  Certificate duly signed by the employer shall also be enclosed for each completed 

similar work. 

Agreement 

Number & 

Year 

Name of 

Work 

Date of 

Work 

Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

      

      

Existing commitments— (Value of ‘C’ for Bid Capacity formula) 

 

Agreement 

Number & 

Year 

Nam

e of 

Work 

Date of 

Work 

Order 

Date of 

Completion 

Amount 

of 

Contract 

Amount of 

balance 

work  

Employer's 

Name and 

Address 

       

       

 

B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 

should not be less than the minimum physical. Requirement fixed for the work. 

 

S.N

o. 

Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year - 1 Year – 2 Year - 3 

 Physical qualification required Yes 

1 Execution of Urban Roads    
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projects 

2 Construction of  Under Ground 

Utilities 

   

3 Underground electrification 

work 

   

 

Note:  

1. 1 Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years, 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz, earth work, cement 

concrete, Reinforced cement concrete, brick masonry, stone masonry etc.  
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Annexure-I(Format: I-2) 

(See douse 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years; 

 

To be filled in by the contractor: 

 

Financial Year Payments received for contracts in progress or completed 

1. 2016-2017  

2. 2015-2016  

3. 2014-2015  

Note: 

i Annual turnover from construction should be certified by the Chartered 

Accountant. 

ii.  Audited Balance sheet including all related notes, and income statements 

for the above financial years to be enclosed. 

 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above 

are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5A X B) - C 

 

Where 

 

A. =  Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be giv 

en to bring the value of work executed at present price level) 

B =  Proposed contract period in years. 

C =  Amount of work in hand at present. 
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Annexure - I (Format : I-3)  
(See clause 14 of Section 2-ITB & Clause 6 of GCC) 

 

List of Technical Personnel for the Key Positions
1
(to be referred for civil works)  

           

S. No  Key 

Positions  

Qualifications Age Similar 

Work 

Experience  

Total Work 

Experience  

Name of 

Personnel 

Key 

Position 

Qualification Similar Work 

Experience  

Total Work 

Experience  

1. Site 

Engineer 

BE-CIVIL Below 65 5 10      

Total            

Note:  

1. Aforesaid personnel shall be deployed within the period starting from the date of award of contract as stipulated in the contract. 

2. Approval of the superintending engineer about suitability of personnel shall be obtained before deployment. 
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List of Key Equipment’s / Machines for Quality Control Labs  

Minimum requirement 

S.No. Name of Equipment/ Machinery Quantity for works costing  Quantit

y 

Available 

with the 

Bidder 

Remarks 

UptoR

s 5 Cr      

From 

Rs 5 Cr 

to 20 Cr 

Above 

Rs 20 Cr 

A) GENERAL      

1) Weigh Balances      

 a) 5-20 kg capacity Electronic type 

– Accuracy 1 gm 

Nil Nil 1 No.   

 b) 500 gm capacity-Electronic 

Type Accuracy 0.01 gm 

1 No. 1 No. 1 No.   

 c) Electronic 5 kg capacity 

Accuracy 0.5 gm 

1 No. 1 No. 1 No.   

 e) Chemical Balance 100 gm 

capacity-accuracy 0.001 gm 

Nil Nil 1 No   

2) Oven-electrically operated, 

thermostatically controlled 

(including thermometer), stainless 

steel interior (From 0ºC to 220ºC 

Sensitivity 1ºC) 

1 No 1 No 1 No   

3) Sieves : as per IS:460-1962      

 a) I.S. sieves 450 mm internal dia 

of sieve sets as per BIS of required 

sieve sizes complete with lid and pan 

1 set 1set 3 set   

 b) IS sieve 200 mm internal dia 

(brass frame and steel/or brass wire 

cloth mesh) consisting of sieve sets of 

required sieve sizes complete with lid 

2 sets 2 sets 3 sets   

4) Sieve shaker capable of sacking 

200 mm and 450 mm dia sieves-

electrically operated with time 

switch (for work costing more than 

15 crore only) 

Nil 1 No 3 No   

5) 200 tonnes compression testing 

machine 

1 No 1 No 2 No   

6) Stop watches 1/5 sec. accuracy 1 No 1 No 3 No   

7) Glassware comprising beakers, 

pipettes, dishes, measuring cylinders 

(100 to 1000 cc capacity) glass roads 

and funnels, glass thermometers 

range 0ºC to 100ºC and metallic 

thermometers range up to 300ºC. 

2 No. 

each 

2 No. 

each 

2 No. 

each 

  

8) Hot plates 200 mm dia (1500 watt.)  1 No 2 No   

9) Enamel trays      

 a) 600 mm x 450 mm x 50 mm 1 Nos 1 Nos 2 Nos   

 b) 450 mm x 300 mm x 40 mm 1 Nos 1 Nos 2 Nos   

 c) 300 mm x 250 mm x 40 mm 1 Nos 1 Nos 2 Nos   

 d) Circular plates of 250 mm dia 1 Nos 1 Nos 2 Nos   

10) Water Testing Kit Nil Nil 1 No   
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B) FOR SOILS      

1) Water Tank 1 No 1 No 3 No   

2) Liquid limit device with ASTM 

grooving tools as per IS:2720 

Nil 1 No 1 No   

3) Sampling pipettes fitted with 

pressure and suction inlets, 10 ml. 

Capacity 

Nil 1 set 1 set   

4) Compaction apparatus (Proctor) as 

per IS:2720 (Part 7) complete with 

collar, base plate and hammer and 

all other accessories 

Nil 1 No 1 No   

5) Modified AASHTO Compaction 

apparatus as per IS:2720 (Part 8) 

1974 or Heavy Compaction 

Apparatus as per IS complete with 

collar, base plate hammer and all 

other accessories(for work costing 

more than 15 crore only) 

Nil 1 No 1 No   

6) Sand pouring cylinder with conical 

funnel and tap and complete as per 

IS:2720 (Part 28) 1974 including 

modern equipment. 

1 Nos 2 Nos 2 Nos   

7) Ennore Standard Sand As 

required 

As 

required 

As 

required 

  

8) Sampling tins with lids 100 mm dia 

x 75 mm ht. ½kg capacity and 

miscellaneous items like moisture 

tins with lid 50 grams etc. 

Nil Nil 4 Nos   

9) Lab CBR testing equipment for 

conducting CBR testing, load frame 

with 5 Tonne capacity, electrically 

operated with speed control as per 

IS:2720 (Part 16) and consisting of 

following: (for work costing more 

than 15 crore only) 

Nil 1 Set 1 Set   

 a) CBR moulds 150 mm dia – 175 

ht.  

Nil 6 No 6 No   

 b) Tripod stands for holding dial 

gauge holder 

Nil 4 Nos 4 Nos   

 c) CBR plunger with settlement 

dial gauge holder 

Nil 1 No 1 No   

 d) Surcharge weight 147 mm dia 

2.5 kg wt. 

Nil 6 Nos 6 Nos   

 e) Spacers disc 148 mm dia 47.7 

mm ht. With handle 

Nil 2 Nos 2 Nos   

 f) Perforated plate (Brass) Nil 2 Nos 2 Nos   

 g) Soaking tank for 

accommodating 6 CBR moulds 

Nil 2 Nos 2 Nos   

 h) Proving rings of 1000 kg, 2500 

kg capacity 

Nil 1 No 

each 

1 No 

each 

  

 i) Dial gauges 25 mm travel-0.01 

mm/division 

Nil 2 No 2 No   

10) Standard penetration test 

equipment 

Nil Nil 1 No   
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11) Nuclear moisture Density meter or 

equivalent(for work costing more 

than 15 crore only) 

Nil Nil 1 No   

12) Speedy moisture meter complete 

with chemicals 

I No 1 No 3 No   

13) Unconfined Compression Test 

Apparatus (for work costing more 

than 15 crore only) 

Nil Nil 1 No   

C) FOR BITUMEN AND 

BITUMINOUS MIXES 

     

1) Constant temperature bath for 

accommodating bitumen test 

specimen, electrically operated, and 

thermostatically controlled (to 

accommodate minimum six 

Specimens) 

Nil 1 No 1 No   

2) Penetrometer automatic type, 

including adjustable weight 

arrangement and needles as per 

IS:1203-1958 

Nil 1 No 1 No   

3) Solvent extraction or centrifuge 

type apparatus complete with 

extraction thimbles with solvent and 

filter paper 

1 No 1 No 1 No   

4) Bitumen laboratory mixer 

including required accessories (20 

ltrs.) (for work costing more than 15 

crore only) 

Nil 1 No 1 No   

5) Marshall compaction apparatus 

automatically operated as per ASTM 

1559-62 T complete with accessories 

(with 180 N Marshall Moulds) (for 

work costing more than 15 crore 

only) 

Nil 1 set 1 set   

6) Furol viscometer Nil 1 No 1 No   

7) Ductility meter  (for work costing 

more than 15 crore only) 

Nil 1 No 1 No   

8) Softening point (Ring and ball app) Nil 1 No 1 No   

9) Distant reading thermometer Nil - -   

10) Rifle box Nil - 1 No - 1 No   

11) Automatic Asphlat content Meter Nil - 1 No - 1 No   

12) Thin film over test apparatus for 

modified binder either with PMB or 

CRMB(for work costing more than 

15 crore only) 

Nil - -   

13) Mastic Asphalt Hardness testing 

equipment(for work costing more 

than 15 crore only) 

Nil - -   

14) Sand Equivalent test apparatus Nil 1 set 1 set   

15) Core cutting machine suitable for 

upto 150 mm dia core 

1 set 1 set 2 set   

16) Thermometers (Digital) 2 Nos 4 Nos 8 Nos   

D)

  

FOR CEMENT, CEMENT 

CONCRETE AND MATERIALS 
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1) Water Tank 1 No 1 No 1 No   

2) Vicat needle apparatus for setting 

time with plungers as per IS:269-

1967 

1 No 1 No 1 No   

3) Moulds      

 a) 150 mm x 300 mm ht. Cylinder 

with capping component along with 

the capping set and compound as per 

IS 

Nil  Nil  As 

Require

d 

  

 b) Cube 150 mm, and 100 mm 

(each size) 

6 Nos 12 Nos 24 Nos   

4) Concrete permeability apparatus Nil  Nil  1 No   

5) High frequency mortar cube 

vibrator for cement testing 

Nil  Nil  1 No   

6) Concrete mixer power driven, 1 

cu.ft. capacity 

Nil  Nil  1 No   

7) Variable frequency and amplitude 

vibrating table size 1 m x 1 m as per 

the relevant British Standard 

Nil  Nil  1 No   

8) Flakiness index test apparatus 1 No 1 No 1 No   

9) Aggregate impact test apparatus as 

per IS:2386 (Part 4) 1963 

Nil  Nil  1 No   

10) Los-Angeles abrasion test 

apparatus as per IS:2386 (Part 4) 

1963 

Nil  Nil  1 No   

11) Flow table as per IS:712-1973 Nil  Nil  1 No   

12) Equipment for slump test 1 No 1 No 2 No   

13) Equipment for determination of 

specific gravity or fine and coarse 

aggregate as per IS:2386 (Part 3) 

1963 

1 No 1 No 2 No   

14 Compression and Flexural strength 

testing machine of 200 T capacity 

with additional dial for flexural 

testing 

1 No 1 No 2 No   

15 Core cutting machine with 10/15 

cm dia diamond cutting edge 

1 No 1 No 2 No   

16) Needle vibrator 1 No   1 No 2 No   

17) Air entrainment meter Nil  Nil 1 No   

18) 0.5 Cft, 1 Cft cylinder for checking 

bulk density of aggregate with 

tamping rod 

Nil  1 No 2 No   

19) Soundness testing apparatus for 

cement (Lee Chattlier) 

Nil   Nil  1 No   

E) FOR CONTROL OF PROFILE 

AND SURFACE EVENNESS 

     

1) Total Station Nil 1 No 1 No   

2) Precision automatic level with 

micrometer attachment 

1 set 1 set 1 set   

3) Distomat or equivalent Nil   Nil  1 Set   

4) Theodolite – Electronically 

operated with computerised output 

attachment 

Nil   Nil  1 No   
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5) Precision staff 2 sets 4 sets 8 sets   

6) 3 meter straight edge and 

measuring wedge 

1 sets 2 sets 8 sets   

7) Camber template 2 Lane      

 a) Crown type cross – section 1sets 1 sets 4 sets   

 b) Straight run cross – section 1sets 1sets 4sets   

8) Steel tape      

 a) 5 m long 2 Nos 4 Nos 8 Nos   

 b) 10 m long 2 Nos 4 Nos 8Nos   

 c) 20 m long 2 Nos 4 Nos 8Nos   

 d) 30 m long 2 Nos 4 Nos 8 Nos   

 e) 50 m long 1 No 4 No 8 No   

9) Roughometer (Bump Integrator) 1 No. 

(when 

required

) 

1 No. 

(when 

required

) 

1 No. 

(when 

required

) 

  

Note: Intention to procure/lease the equipement should be accompanied by documents to the effect. The 

nature of documents could be any one of the under: 

i) Order to the manufacturer of the plant and equipment’s. 

ii) Confirmation from the manufacturer. 

iii) Proof of payments in full or part. 

iv) Agreement to lease the equipment. 
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Annexure - I (Format : I-5)  
(See clause 14 of Section 2-ITB) 

 

List of Key Equipment’s/ Machines for Construction Work (Only for civil 

works) 
S. 

No. 

Name of Equipment/ 

Machinery 

Quantity 

Required with the 

bidder for works 

costing 

Quantity Available with the 

bidder 

Remarks 

1. Excavator 1   

2. Dumper 4   

3. Concrete Mixer 2   

4. Vibrator 25  mm needle 3   

5. Water and sewer Pipe Loader 

and unloader 

2   

6. Earth Compactor/roller for 

getting max dry density 

2   

7. 

 

Centrifugal pump for 

dewatering 

4   

8. Plate vibrator 2   

 

Note: Intention to procure/lease the plants and machinery should be accompanied by documents to the effect. 

The nature of documents could be any one of the under: 

i) Order to the manufacturer of the plant and equipment’s. 

ii) Confirmation from the manufacturer. 

iii) Proof of payments in full or part. 

iv) Agreement to lease the equipment. 
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Annexure — J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

(To Be Contained in Envelope-C) 
NAME OF WORK___________________________ 

I/We hereby bid for the execution of the above work within the time specified at the rate 

(in figures) _________(in words) _______________________________percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all respects in 

accordance with such conditions so far as applicable. I/We have visited the site of work and 

am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. 

I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of 

site and quarries/kilns, nature and the extent of ground, working conditions including stacking. of 

materials, installation of tools and plant conditions effecting accommodation and movement of 

labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed- hereto so far as applicable, or in default 

thereof to forfeit and pay to the Jabalpur Smart City Limited or his successors in office the sums 

of money mentioned in the said conditions. 

 

Note: 

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates .given therein shall be quoted. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance -security 

and sign the agreement his earnest money deposit shall be forfeited. 

iii.  In case .the percentage “above” or “below” is not given by a bidder, his bid shall be treated 

as non-responsive. 

iv.  All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder. 

 

Signature of Bidder 

Name of Bidder 

 

 

The above bid is hereby accepted by me on behalf of the Jabalpur Smart City Limited dated the 

______________ day of ___________________ 20________________ 

 

 

Signature of Officer  

by whom accepted 



JABALPUR SMART CITY LIMITED  

Development of N.M.T (Non-motorized transit) from Bus Stand to Naudra Bridge  Page 41 
 

Annexure — K  
(See clause 15 of Section 2 -ITB) 

 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

N/A 
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Annexure—L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________        Dated: __________ 

To, 

M/s.__________________________ 

(Name and address of the contractor) 

 

 

Subject:  ______________________________________ 

(Name of the work as appearing in the bid for the. work) 

 

 

Dear Sir(s), 

Your bid for the work mentioned above has been accepted on behalf of the 

Jabalpur Smart City Limited at your bided percentage ______ below/ above or at par the 

Bill of Quantities and item wise rates given therein. 

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter: 

 

a.  The performance security/ performance guarantee of Rs. 

___________________ (in-figures) (Rupees _______________ in words 

only). The performance security shall be in the shape of term deposit 

receipt / bank guarantee of any nationalized / schedule commercial bank 

valid up to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 

Please note that the time allowed for carrying-out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date 

of signing the-contract agreement.   

 

Signing the contract agreement shall be reckoned as intimation to commencement 

of work and no separate letter for commencement of work is required. Therefore, after 

signing of the agreement, you are directed to contact the Engineer-in-charge for taking 

the possession of site and necessary instructions to start the work.   

 

Yours Faithfully 

 

 

 

Executive Engineer 
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Annexure — M 
(See clause 22 of Section 2 -ITB) 

 

PERFORMANCE SECURITY 

 

 
To 

_______________________________________[name of Employer] 

________________________________________[address of Employer 

 

 

 

WHEREAS _________________________[name and address of Contractor) 

(Hereinafter called ‘the Contractor”) has undertaken, in pursuance of letter of Acceptance No-

_______________ dated  to execute ______________[name of Contract and brief description of 

Works] (hereinafter called “the Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 

for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor, Up to a total of ________________ [amount of guarantee]* 

________________ _(in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and Without cavil or argument, an sum or sums within the limits of 

_______________________[amount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the term of the Contract 

of the Works to be performed there under or of any of the Contract documents which maybe 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

Signature, Name and Seal of the guarantor ______________________________ 

Name of Bank_____________________________________________________ 

Address__________________________________________________________ 

Phone No, Fax No., E-mail Address, of Signing Authority __________________ 

Date ____________________________________________________________ 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees.   
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SECTION 3 

Conditions of Contract 

Part - I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
Clause 

No. 

Particulars Clause 

No. 

Particulars 

A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions 22 No compensation for alterations in or 

restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor’s Risks 29 Performance Security 

9 Liability For Accidents To 

Person 

30 Security Deposit 

10 Contractor to Construct the 

Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

B Time Control  34 Payments Certificates 

13 Programme E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 final Account 

16 Contractor’s quoted percentage F. Other Conditions of Contract : 

C. Quality Control 37 Currencies 

17 Tests   38 Labour 
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18 Correction of Defects noticed 

during the Defect Liability Period 

39 Compliance with Labour Regulations 

D. Cost Control 40 Audit and Technical Examination . — 

19 variations.- Change in original 

Specifications, Designs, Drawings 

etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items . 42 .Jurisdiction  
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A. General 
1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid. 

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned: 

13.  Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4.  Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used. 

1.5.  Contract Data: means the documents and other information, which comprise of 

the Contract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor’s bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work; 

Exhaustion of quantity of any particular item mentioned in the bid document shall 

not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12.  Department: means Department of the, State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department 

Rural Engineering Service and any other organization which adopts this 

document. 

1.13.  Drawings: means drawings including calculations and other information provided 

or approved by the Engineer-in-Charge. 

1.14.  Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word Employer 

/ Government / Department wherever used denote the Employer. 

1.15.  Engineer: means the person named in the Contract Data. 

1.16.  Engineer in charge: means the person named in the Contract Data. 

1.17.  Equipment: means the Contractor’s machinery and vehicles brought temporarily 

to the Site far execution of work. 

1.18.  Government: means Government of Madhya Pradesh. 

1.19.  In Writing: means communicated in written form and delivered against receipt. 

1.20.  Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
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1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned. 

1.22.  Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract 

Data. 

1.23.  Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge. 

1.24.  Start Date: means the date of signing of agreement for the work. 

1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the 

Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work. 

1.27.  Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning 

where ever used. - 

1,28.  Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29.  Work: The expression “work’ or “works” where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether original, 

altered, substituted or additional, 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1   Interpretations 

In the contract, except where the context requires otherwise: 

a.  words indicating one gender include all genders; 

b.  Wards indicating the singular also include the plural and vice versa. 

c.  provisions including the word “agree”, “agreed” or “agreement’ require the 

agreement to be recorded in writing; 

d.  written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s) 

3. Conditions of Contract: 
I. Part I General Conditions of Contract and the Contract Data; with all Annexures 

II. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6 Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 



JABALPUR SMART CITY LIMITED  

Development of N.M.T (Non-motorized transit) from Bus Stand to Naudra Bridge  Page 48 
 

3.  Language and Law 

The language of the Contract and the law governing the Contract are stated in the 

Contract Data 

 

4.  Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case of 

any change in address for communication, the same shall be immediately notified 

to Engineer-in- Charge. 

 

5.  Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a.  The Contractor may subcontract up to 25 percent of the contract price with 

the approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractors obligations. 

b.  Following shall not form part of subcontracting: 

I.  Hiring of labour through a labour contractor. 

II.  The purchase of Materials to be incorporated in the works. 

III.  Hiring of plant & machinery. 

c.  The sub-contractor will have to be registered in the appropriate category in 

the centralized registration system for contractors of the G0MP. 

 

6.  Personnel 

6.1  The Contractor shall employ for the construction work and routine 

maintenance the technical personnel as provided in the Annexure I-3 of Bid 

Data Sheet if applicable. If the Contractor fails to deploy required number 

of technical staff, recovery as specified in the Contract Data will be made 

from the Contractor. 

 

6.2  If the Engineer asks the Contractor to remove a person who is a member of 

the contractor’s staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within three days and has no further 

connection with the Works in the Contract. 

 

7.  Force Majeure 
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7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a) Which is beyond a Party’s control, 

(b) Which such Party could not reasonably have provided against before entering 

into the Contract 

(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

i. War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

ii. Rebellion, terrorism, sabotage by persons other than the contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil war,  

iii. Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 

iv. Munitions of war, explosive materials, ionising radiation or contamination 

by radio-activity, except as may be attributable to the Contractor’s use of 

such munitions, explosives, radiation or radio-activity, and 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to 

the other party be suspended for the period during which force majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should the 

delay caused by force majeure exceed twelve months, the parties to the contract 

shall be at liberty to foreclose the contact after holding mutual discussions. 

8. Contractor’s Risks - 

8.1  All risks of loss or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract are the responsibility of the Contractor. 

 

8.2  All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information 

submitted by the contractor shall be the responsibility of the Contractor 



JABALPUR SMART CITY LIMITED  

Development of N.M.T (Non-motorized transit) from Bus Stand to Naudra Bridge  Page 50 
 

alone, notwithstanding the fact that the design/ drawings or other 

documents have been approved by the department. 

 

9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Corporation against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman’s 

compensation Act or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 

10.  Contractor to Construct the Works 

10.1  The Contractor shall construct install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data. 

10.2  In the case of any class of work for which there is no such specification as 

is mentioned in Contract Data, such work shall be carried out in accordance 

with the instructions and requirement of the Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility 

of the sufficiency of the scaffolding, timbering, machinery, tools and 

implements, and generally of all means used for the fulfillment of this 

contract whether such means may or may not be approved or recommended 

by the Engineer. 

 

11.  Discoveries   

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer’s instructions 

for dealing with them. 

 

12.  Dispute Resolution System 

12.1  No dispute can be raised except before the Competent Authority as defined 

in Contract Data in writing giving full description and grounds of dispute. It 

is clarified that merely recording protest while accepting measurement 

and/or payment shall not be taken as raising a dispute. 

 

 

 

 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute 

raised after expiry of 45 days of its first occurrence shall not be entertained 

and the Employer shall not be liable for claims arising out of such dispute. 
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12.3  The Competent Authority shall decide the matter within 45 days. 

12.4  Appeal against the order of the Competent Authority can be preferred 

within 30 days to the Appellate Authority as defined in the Contract Data. 

The Appellate Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before 

the Madhya Pradesh Arbitration Tribunal constituted under Madhya 

Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or 

forum. 

B. Time Control 
13.  Programme 

13.1  Within the time stated in the Contract Data, the Contractor shall submit to 

the Engineer for approval a Programme showing the general methods 

arrangements, order and timing for all the activities for the construction of works. 

 

13.2  The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme. 

 

13.3  An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities. 

 

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on 

which the overdue Programme has been submitted. 

 

13.5  The Engineer’s approval of the Programme shall not alter the Contractor’s 

obligations.  

 

 

 

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on 

the ground of his having been unavoidably hindered in its execution or on 
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any other grounds, he shall apply, in writing, to the Engineer-in-charge, on 

account of which he desires such extension. Engineer-in-Charge shall 

forward the aforesaid application to the Competent Authority as prescribed. 

14.2  The competent authority shall grant such extension at each such occasion 

within a period of 30 days of receipt of application from contractor and 

shall not wait for finality of work. Such extensions shall be granted in 

accordance with provisions under clause 15 of this agreement. 

14.3  In case the work is already in progress, the Contractor shall proceed with 

the execution of the works, including maintenance thereof, pending receipt 

of the decision of the competent authority as aforesaid with all due 

diligence. 

 

15.  Compensation for delay 

15.1  The. time allowed for carrying out the work, as entered in the agreement, 

shall be strictly observed by the Contractor. 

15.2  The time allowed for execution of the contract shall commence from the 

date of signing of the agreement. It is clarified that the need for issue of 

work order is dispensed with. 

15.3  In the event milestones are laid down in the Contract Data for execution of 

the works, the contractor shall have to ensure strict adherence to the same. 

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5  In the event of delay in execution of the Works as per the time lines 

mentioned in the Contract Data the Engineer-in-charge shall retain from the 

bills of the Contractor amount equal to the liquidated damages leviable 

until the Contractor makes such delays good. However, the Engineer-in-

charge shall accept bankable security in lieu of retaining such amount. 

15.6  If the Contractor is given extension .of time after liquidated damages have 

been paid, the Engineer in Charge shall correct any over payment of 

liquidated damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of 

the stipulated contract period (including extension of time) the sum so 

retained shall be adjusted against the liquidated damages levied. 

 

16.  Contractor’s quoted percentage 

The Contractor’s quoted percentage rate referred to in the “Bid for works’ will be 

deducted added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 

 

 

C. Quality Control 

17. Tests 

17.1  The Contractor shall be responsible for: 
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 a.  Carrying out the tests prescribed in specifications, and 

 b.  For the correctness of the test results, whether preformed in his  

  laboratory or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time 

specified and having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as 

is specified in the Contract Data. 

17.4 Ten percent of the mandatory test prescribed under the specification shall 

be got carried out through laboratories accredited by national Accreditation 

Board of laboratories (NABL) By the Engineer-in-charge and the cost of 

such testing shall be deducted form the payments due to contractor . 

 

18.  Correction of Defects noticed during the Defect Liability Period 

18.1  The Defect Liability Period of work in the contract shall be as per the 

Contract Data. 

18.2  The Contractor shall promptly rectify all defects pointed out by the 

Engineer well before the end of the Defect Liability Period. The Defect 

Liability Period shall automatically stand extended until the defect is 

rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect 

Liability Period to the satisfaction of the Engineer, within the time specified 

by the Engineer, the Engineer will assess the cost of haying the Defect 

corrected, and the cost of correction of the Defect shall be recovered from 

the Performance Security or any amount due or that may become due to the 

contractor and other available securities. 

 

D.  COST CONTROL 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1  The Engineer-in-charge shall have power to make any alterations, 

omissions or additions to or substitutions in the original specifications, 

drawings, designs and instructions, that may appear to him to be necessary 

during the progress of the work and the contractor shall carry out the work 

in accordance with any instructions which may be given to him in writing 

signed by the Engineer-in-charge, and such alterations, omission, additions 

or substitutions shall not invalidate the contract and any altered, additional 

or substituted work, which the contractor may be directed to do in the 

manner above specified, as part of the work, shall be carried out by the 
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contractor on the same conditions in all respects on which he agrees to do 

the main work. 

19.2  The time for the completion of the work shall be adjusted in the proportion 

that the altered, additional or substituted work bears to the original contract 

work and the certificate of the Engineer-in-charge shall be conclusive as to 

such proportion. 

20.  Extra items 

20.1  All such items which are not included in the priced BOQ shall be treated as 

extra items. 

 

21.  Payments for Variations and / or Extra Quantities 

21.1  The rates for such additional (Extra quantity), altered or substituted work / 

extra items under this clause shall be worked out in accordance with the 

following provisions in the irrespective order: 

a.  The contractor is bound to carry out the additional (Extra quantity), 

work at the same rates as are specified in the contract for the work. 

 

b.  If the item is not in the priced BOQ and is. included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 

 

c.  If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar 

class (type) of work as is provided in the contract (priced BOQ) for the 

work. 

 

d.  If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor. 

 

e.  If the rates for a particular part or parts of the item is not in the 

Schedule of Rates and the rates for the altered, or substituted work item 

cannot be determined in he manner specified in sub clause (b) to (d) 

above, the rate for such part or parts will be determined by the 

Competent Authority, as defined in the Contract Data on the basis of 
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the rate analysis derived out of prevailing market rates when the work 

was done. 

 

f.  But under no circumstances, the contractor shall suspend the work on 

the plea of non-acceptability of rates on items falling under sub clause 

(a) to (d). In case the contractor does not accept the rate approved by 

the Engineer in Charge for a particular item, the contractor shall 

continue to carry out the item at the rates determined by the Competent 

Authority. The decision on the final rates payable shall be arrived at 

through the dispute settlement procedure.  

 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1. If at any time after the commencement of the work, the Engineer-in-charge for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men and 

machinery due to any alteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23.  ‘No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a)  Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums 

payable under the contract to the contractor. 

(b)  If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor -under 

any other contract of the department, including the securities which become 

due for release. 

(c)  The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land-Revenue Code. 

25. Tax - 
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25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities, 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne 

by the Contractor. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall 

not be payable to the contractor. 

 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3  Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above. 

 

27.  Termination by Engineer in charge 

27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy 

it within a specified reasonable time. 

27.2  The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse falls to comply with the notice to correct a particular 

defect within a reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in chargé has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 
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h) Any other fundamental breaches as specified in the Contract Data. 

 

27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 

14 days’ notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site, However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 

Engineer in Charge may terminate the Contract immediately. 

 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 

 

28.  Payment upon Termination 

28.1  If the contract is terminated under clause 27.3, the Engineer shall issue a certificate 

for value of the work accepted on final measurements, less Advance Payments and 

Penalty as indicated in the Contract Data. The amount so arrived at shall be 

determined by the Engineer-in-Charge and shall be final and binding on both the 

parties. 

28.2  Payment on termination under clause 27.4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation, of the Contractor’s personnel employed solely on the 

Works, and the Contractor’s costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries due 

in terms of the contract and less taxes due to be deducted at source as per applicable 

law. 

28.3  If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above. 

29.  Performance Security 

The Contractor shall have to submit, performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the 

contract. The contractor shall have to ensure that such performance security and 

additional performance security, if any remains valid for the period ‘as specified in 

the Contract Data. 

 

30.  Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data. 
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30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Delectability Period. 

30.3 The Security Deposit shall be refunded on completion of’ Defect Liability Period 

plus 3(three) Months. 

 

31.  Price Adjustment 

 

31.1  Applicability 

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 

date or extensions granted for reasons attributed to the Employer by the 

Engineer. 

3.  The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons attributed to 

the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply. 

 

31.2  Procedure 

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labor, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of 

secured advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued by 

the department, if any, during the quarter. 

4.  Weightages of various components of the work shall be as per the Contract 

Data.  

 

31.3 To the extent that full compensation for any rise or fail in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs.   

 

31.4 The index relevant to any quarter, for which such compensation is paid, shall 

be the arithmetical average of the indices relevant of the calendar month. 
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31.5 For the purpose of clarity it is pointed out that the price adjustment may be 

either positive or negative, i.e. if the price adjustment is in favour of the 

Employer, the same shall be recovered from the sums payable to the 

Contractor. 

 

32.  Mobilization and Construction Machinery Advance 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 

32.4  The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery. 

32.5  The advance payment shall be recovered as stated in the Contract Data by 

deducing proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery 

in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages. 

 

33.  Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2  If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor. 

33.3  The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

3.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work: 



JABALPUR SMART CITY LIMITED  

Development of N.M.T (Non-motorized transit) from Bus Stand to Naudra Bridge  Page 60 
 

(a)  The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

 

 

(c)  The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed: 

 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

 

(f)  All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

 

(g)  The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

 

(h)  Payment of intermediate certificate shall be regarded as payments by way of 

advance, against the final payment and not as payments for work actually done 

and completed. 

 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim. 

 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of 

GCC. 

 

 

 

E. Finishing the Contract 

35.  Completion Certificate 

35.1  A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work. 
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35.2 After final payment to the Contractor a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in 

Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment 

that is due to the Contractor within 45 days of receiving the Contractor’s 

account if it is correct and complete. If the account is not correct or complete, 

the Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory 

after it has been resubmitted, the matter shall be referred to the Competent 

Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in 

Charge. 

36.2  In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalize the account and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labour 

38.1  The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 
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38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of 

labourfrom time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 

39.  Compliance with Labor Regulations 

39.1 During continuance of the Contract, the Contractor and his  Sub Contractors 

shall abide at all times by all existing labor enactments and rules made there 

under, regulations, notifications and bye laws of the, State or Central 

Government or local authority and any other labor law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labor law in future either by the State or the Central Government or 

the local authority. Salient features of some of the major labour laws that, are 

applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made their under, regulations or 

notifications including amendments, If the Employer is caused to pay or 

reimburse, such amounts as may .be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/ byelaws/ 

Acts/Rules / regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. The employees of the Contractor and the 

Sub Contractor in no case shall be treated as the employees of the Employer at 

any point of time. 

40.  Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers abstract etc 

to be made after payment of the final bill and if as a result of such audit and 

technical examination any sun is found to have been overpaid in respect of any work 

done by the contractor under the contract or any work claimed by him to have been 

done under the contract and found not to; have been executed, the Contractor shall 

be liable to refund the amount of overpayment and it shall be lawful for Government 
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to recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the contract 

in respect of any work executed by him under it, the amount of such under payment 

shall be duly paid by Government to the Contractor. 

 

41.  Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/compensation as provided for in clause 28.2 of the contract agreement 

However, if the competent authority is satisfied about the competence of the 

survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract 

was awarded. 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable. 

 

[End of GCC] 
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Contract Data 
 

Clause 

reference 

Particulars Data 

1.14 Employer EXECUTIVE DIRECTOR, JSCL, 

JABALPUR 

1.15 Engineer Executive Engineer 

1.16 Engineer in Charge Assistant Engineer 

1.12 Stipulated period of completion 6 months (including Rainy season) 

3 Language & Law of Contract Indian Contract Act 1872 

4 Address & contact details of the Contractor As per Annexure H 

Address & contact details of the Employer/ 

Engineer- phone, Fax, email. 
Executive Director, JSCL 

5 Subcontracting permitted for the Contract Value Upto 10% by approval of 

employer 

6 Technical Personnel to be provided the contractor—

requirement, & 

As per Annexure - I (Format I-3)  

Penalty, if required Technical Personnel not 

employed 

As per rule 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding dispute under 

Dispute Resolution System 

As per rule 

Appellate Authority for deciding dispute under 

Dispute Resolution System 
Executive Director, JSCL 

13 Period for submission of updated construction 

program 

7 days 

Amount to be withheld for hot submitting 

construction program in prescribed period 

As per rule 

14 Competent Authority for granting Time Extension. As per rule 

15 Milestones laid down for the contract YES 

If Yes, details of Milestones As per Annexure – O 

Liquidated damage As per Annexure – P 

17 List of equipment for lab As per Annexure – Q 

Time to establish lab As per rule 

Penalty for not establishing field Laboratory  As per rule 

18 Defect Liability Period  36 months (3 years) after 

physical completion of work  

21 Competent Authority for determining the rate   As per rule 

27 Any other condition for breach of contract ___________________________
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Contract Data 
Clause 

reference 

Particulars Data 

28 Penalty Penalty Shall include 

(a) Security deposit as per clause 30 of General 

Conditions of Contract and 

(b Liquidated Damages imposed as per clause 15 or 

Performance Security (Guarantee)  including 

Additional Performance Security (Guarantee), if any, 

as per clause 29 of General Conditions of Contract, 

whichever is higher 

29 Performance guarantee 

(Security) shall be valid up to 

Till issue of physical Completion Certificate as per 

Clause 35.1 

30 Security Deposit to be deducted 

from each running bill 

At the rate of 5%. 

 

Maximum limit of deduction of 

Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 

procedure to calculate 

N.A. 

31.1 

(1) 

Price adjustment shall be 

applicable 

Price Adjustment shall be applicable only in case 

where the amount in NIT is more than Rs. 10 (Ten) 

Crores. This clause shall not have any bearing with 

the Contract Amount. 

32 

32:1 Mobilization and 

Construction Machinery 

Advance Applicable 

No Mobilization and Construction Machinery 

Advance shall be payable. 

32.2 If yes, Unconditional Bank 

Guarantee 

In the format prescribed in Annexure - S 

32.3 If yes, Rate of interest 

chargeable on advances 

10% annual simple interest 

32.4 If yes, Type & Amount of 

Advance payment that can be 

paid 

1. Mobilization advance - Not more than ... % of 

contract amount 

2. Construction Machinery Advance — Not more 

than ... % of contract amount 

32.5 If yes, Recovery of 

advance payment 

Recovery of Mobilization and/or Construction 

Machinery advance shall commence when 10% of the 

Contract Amount is executed and recovery of total 

advance shall be done on pro-rata basis and shall be 

completed by the time work equivalent to 80% of the 

Contract Amount is executed. 

In addition to the recovery of principal amount, 

recovery of interest shall be carried out as calculated 

on the outstanding amount of principal at the close of 

each month. The interest shall be accrue from the day 

of payment of advance and the recovery of interest 

shall commence when 10% of the Contract Amount is 
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executed and shall be completed by the time work 

equivalent to 80% of the Contract Amount is 

executed. 

 
Clause 

reference 

Particulars Data 

33 33.1 secured Advance 

Applicable 

No Secured Advance payable. 

33.2 if yes, Unconditional Bank 

Guarantee 

In the format prescribed in Annexure —T 

33.2 if yes, Amount of Secured 

Advance : 

75% of value of material as determined by the 

Engineer in Charge 

33.3 if yes, Conditions for 

secured advance . 

a) The materials are in-accordance with the 

specification for Works; 

b) Such materials have been delivered to site, and 

are properly stored and protected against damage, or 

deterioration to the satisfaction of the Engineer. The 

contractor shall store the bulk material in measurable 

stacks.; 

c) The Contractor’s records of the requirements, 

orders, receipt and use of materials are kept in a form 

approved by the Engineer and such records shall be 

available for inspection by the Engineer; 

d) The contractor has submitted with his monthly 

statement the estimated value of the materials on site 

together with such documents as may be required by 

the Engineer for the purpose of valuation of the 

materials and providing evidence of ownership and 

payment thereof; 

e) Ownership of such materials shall be deemed to 

vest in the Employer for which the Contractor 

has submitted an Indemnity Bond in an acceptable 

format; and 

f) The quantity of materials are not excessive and 

shall be used within a reasonable time as determined 

by the Engineer. 

33.4 if yes, Recovery of 

Secured advance 

The advance shall be repaid from each succeeding 

monthly payments to the extent materials [for which 

advance was previously paid) have been incorporated 

into the Works. 

35 Completion  certificate - after 

physical completion of the Work 

As per Annexure - U  

Final Completion Certificate — 

after final payment on 

completion of the Work 

As per Annexure-V 

36 Competent Authority Executive Director, JSCL 



JABALPUR SMART CITY LIMITED  

Development of N.M.T (Non-motorized transit) from Bus Stand to Naudra Bridge  Page 68 
 

37 Salient features of some of the 

major labour laws that are 

applicable 

As per Annexure – W 

  



JABALPUR SMART CITY LIMITED  

Development of N.M.T (Non-motorized transit) from Bus Stand to Naudra Bridge  Page 69 
 

Annexure—N 
 (See clause 10 of Section 3— GCC)  

 

Drawings 
 

 

NOTE:- PLEASE FIND THE DRAWINGS IN THE ANNEXURE-1A. 
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ANNEXURE—O 
(See clause 15 of Section 3 -GCC) 

 

Details of Milestones 
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ANNEXURE—P 

(See clause 15 of Section 3-GCC) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale - 

i.  Slippage up to 25% in financial target during the milestone under consideration 

2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration - 5% of the work remained unexecuted in the related time span. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration -7.5% of the work remained unexecuted in the related time 

span,. 

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration-10% of the work remained unexecuted in the related time span. 

 

 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The 

slippage on any milestone is if made good in subsequent milestones or at the time of 

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along with 

all such extensions which are granted to the Contractor for either Employer’s 

default or Force Majeure, the compensation shall be levied on the contractor at the 

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of Superintending Engineer shall be final and binding upon both the 

parties. 
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Annexure – Q 

(See clause 17 of Section 3 GCC) 

 

List of Equipment for Quality Control Lab 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC) 

PRICE ADJUSTMENT 
  

The formulas for adjustment of price are as follow: 

 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

 

Weightages* of component in the work 

S.No. Component Percentage of 

Component in the work 

1. Cement -Pc  

2. Steel -Ps  

3. Bitumen –Pb  

4. POL Pf  

 

* Weightages of various components of the work shall be as determined by the competent 

Technical authority. 

 

Adjustment for cement component 

(ii)  Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

Vc= 0.85 x Pc/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under Consideration 

due to changes in rates for cement. 

C0=  The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 

India, New Delhi (www.eaindustry.nic.in) 

C1=  The all India average wholesale price Index for grey cement for the month under 

consideration as published by Ministry Government of India, New Delhi. (www. 

eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

 

Note: For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 

 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula: 

 

Vs 0.85 x Ps x /100 x R x (S1-So)/So 

Vs=  Increase or decrease in the cost of work during the month under  consideration 

due to changes in the rates for steel. 

So = The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi (www.eaindustry.nic.in) 
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Si=  the all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial Development, 

New Delhi (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the Work. 

 

Note : For the application of this clause, index of Bars and Rods has been chosen to represent 

steel group. 

 

Adjustment bitumen component 

(iv)   Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance 

with the following formula: 

Vb= 0.85xPb/100xRx(BI-B0/Bo 

Vb=  Increase or decrease the cost of work during the month under consideration due to 

changes in rates for bitumen.  

B0=  The official retail price of bitumen at the IOC depot at nearest center on the date 

of opening of Bids. 

Bi =  The official retail price of bitumen of IOC depot at nearest center for the 15
th

 day 

of the month under consideration. 

Pb =  Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

(V)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid 

in accordance with the following formula: 

Vf = 0.85x Pf/100xRx(Fi—Fo)/Fo 

Vf=  Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for fuel and lubricant. 

F0=  the official retail price of High speed Diesel (HSD) a the existing consumer 

pumps of IOC at nearest center on the date of opening of Bids. 

fi =  The official retail priee of HSD at the existing consumer pumps of IOC at nearest 

center for the 15th day of month of the under consideration. 

Pf=  Percentage of fuel and lubricants component of the work. 

Note: For the application of this douse, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group.  
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Annexure - S 
(See clause 32 of Section 3-GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery 

Advance 
 

To 

 

______________________[name of Employer) 

______________________[address of Employer] 

_____________________[name of Contractor) 

 

 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract 

____________________[name and address of Contractor] (hereinafter called “the Contractor”)’ 

shall deposit with ______________ [name of Employer) a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount of 

____________________[amount of Guarantee]* _____________________[in words]. 

 We, the _________________(bank of financial institution], as instructed by the 

Contractor., agree unconditionally and irrevocably to guarantee as primary obligator and not as 

surety merely, the payment to __________________(name of Employer] on his first demand 

without whatsoever right of obligation on our part and without his first claim to the Contractor, 

in the amount not exceeding ‘[amount of guarantee]* ____________________________[in 

words]. 

 We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which may 

be made between ___________________[name of Employer] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment 

under the contract until __________________ [name of Employer] receives full repayment of 

the same amount from the Contractor. 

Yours truly, 

Signature and Seal:____________________ 

Name of Bank/Financial Institution: _________________ 

Address: _____________________________________________ 

Date: _____________ 

*  An amount shall be inserted by the Bank or Financial Institution representing the amount 

of the Advance Payment and denominated in Indian Rupees. 
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Annexure - T 
(See clause 33 of Section 3 -GCC) 

 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

 This indenture made the ___________ day of __________ 20__ BETWEEN 

_____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part 

and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said agreement) 

the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees _____________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on __________ and the Employer has 

reserved to himself the option of making any further advance or advances on the authority of 

other materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ____________ on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

‘acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees _________________ so advanced by the Employer to 

 

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall 

be employed by the Contractor in or towards expending the execution of the said works 

and for no other purpose whatsoever. 
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(2)  That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor’s own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance, on the security Of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid. 

(3)  That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may here after be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer. 

(4)  That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials 

and that until used in construction as aforesaid the said materials shall remain at the site 

of the said works in the Contractor’s custody and on his own responsibility and shall at 

all times be open to inspection by the Engineer or any officer authorized by him. In the 

event of the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and wear thereof 

the Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer. 

(5)  That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 

(6)  That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate payments 

are made to the Contractor on account of work done than on the occasion of each such 

payment the Employer-will be at liberty to make a recovery from the Contractor’s bill for 

such payment by deducting there from the value of the said materials than actually used 

in the construction and in respect of which recovery has not been made previously, the 
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value for this purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were calculated. 

(7)  That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still be owing of the 

Employer shall immediately on the happening of such default were payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per annum 

from the date or respective dates of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly. 

(8)  That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees______________________________ and any further 

sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the power 

contained therein if and whenever the covenant for payment and repayment here-in-

before contained shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

(a)  Seize and utilize the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual cost 

of effecting such completion and the amount due to the contractor with the value 

of work done as if he had carried it out in accordance with the said agreement and 

at the rates thereby provided. If the balance is against the contractor, he is to pay 

same to the Employer on demand. 

(b)  Remove and sell by public auction the seized materials or any part thereof and out 

of the moneys arising from the sale retain all the sums aforesaid repayable or 
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repayable to the Employer under these presents and pay over the surplus (if any) 

to the Contractor. 

(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9)  That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

(10)  That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act 

for the time being in force shall apply to any such reference. 
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Annexure - U 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

Name of Work:  

  ..................................................................................................................... 

  ..................................................................................................................... 

  ..................................................................................................................... 

Agreement No ..............................................................Date .................................................... 

Amount of Contract Rs  ............................................................................................................ 

Name of Agency ....................................................................................................................... 

Used MB No. ............................................................................................................................ 

Last measurement recorded 

a. Page No. & MB No. _________________________________________________________ 

b. Date _____________________________________________________________________ 

Certified that the above mentioned work was physically completed on ......................(date) and 

taken over on ............................(date) and that I have satisfied myself to best of my ability that 

the work has been done properly. 

Date of issue 

Executive Engineer/Engineer-in-

charge 

............................... 

............................... 
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Annexure-V 

(See clause 35 of Section 3-GCC) 

Final Completion Certificate 

Name of Work: 

............................................................................................................................................... 

.................................................................................................................................................. 

.................................................................................................................................................. 

Agreement no ...................................................................Date ................................................. 

Name of Agency: ......................................................................................................................... 

Used MB No. .............................................................................................................................. 

Last measurement recorded 

a: Page No. & MB No. ______________________________________________________ 

b. Date _____________________________________________________________________ 

Certified that the above mentioned work was physically completed on 

.................................(date) and taken over on .............................(date). 

Agreemented amount Rs ............................................................................................................ 

Final Amount paid to contractor Rs. .............................................................................................. 

Incumbency of officers for the work 

 I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue  

Executive Engineer 

................................... 

................................... 
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Annexure - W 
(See clause 39 of Section 3 -GCC) 

 

Salient Features of Some Major Labour Laws Applicable 

 
a)  Workmen Compensation Act 1923 The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. The 

Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%), 

The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law.. The principal Employer is required to take certificate of Registration 

and the Contractor is required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

f)  ‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment 

is a scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid  

when it will be paid and what deductions can be made from the wages of the workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 

against female employees in the matters of transfers, training and promotions etc. 

I) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
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annual bonus within the prescribed range of percentage of wages to employees drawing 

up to the prescribed amount of wages, calculated in the prescribed manner. The Act does 

not apply to certain establishments. The newly set-up establishments are exempted for 

five years in certain circumstances. States may have different number of employment 

size. 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designated Authority. 

I)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have, 

‘been given certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 

minimum (say, five) or more inter-state migrant workmen through an intermediary (who 

has recruited workmen in one state for employment in the establishment situated in 

another state). The Inter-State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as Housing, 

Medical-Aid, Traveling expenses from home up to the establishment and back etc. 

o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996 - All the establishments who 

carry on any building or other construction work and employs the prescribed minimum 

(say, 10) or more workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may be 

modified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare measures, such as 

canteens, first-aid facilities, ambulance, housing accommodations for workers near the 

work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 
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annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power, or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 
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SECTION 3 

 

Conditions of Contract 

Part — II Special Conditions of Contract [SCC] 
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SECTION 4 

 

BILL OF QUANTITIES (BOQ) 

 

 

 

 

NOTE:- PLEASE FIND ATTACHED ANNEXURE-1B FOR DETAILED BOQ (BILL OF 

QUANTITY). 
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SECTION 5 

AGREEMENT FORM 

AGREEMENT 
 This agreement, made on the __________________ day of _________________ 

between: __________________ (name and address of Employer) (hereinafter called “the 

Employer) and_________________________________________ (name and address of 

contractor) hereinafter called “the Contractor’ of the other part. 

Whereas the Employer is desirous that the Contractor execute 

_________________________________(name and identification number of Contract) 

(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein, at a cost of 

Rs.......... 

NOW THIS AGREEMENT WITNESSED as follows: 

1.  In this Agreement, words and expression shall have the same meaning as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 

deemed to form and be read and construed as part of this Agreement. 

2.  In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the contract. 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or 

such other Sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz. 

i.  Letter of Acceptance 

ii.  Contractor’s Bid 

iii.  Condition of Contract: General and Special - 

iv.  Contract Data 

v. -  Bid Data 

vi.  Drawings  

vii.  Bill of Quantities and  

viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

The Common Seal of _________________________________________ was hereunto affixed 

in the presence of:  

Signed, Sealed and Delivered by the said __________________________ in the presence of: 

Binding Signature of Employer _________________________________ 

Binding Signature of Contractor ___________________________________ 

 

 


