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SMART CITY UMITED

JSCL/2017/R4 | Date:- 06’05 l I

Corrigendum

Selection of Agency/S1/MSI for Implementation and Management of Smart Schools in City of Jabalpur (5 Municipal Schools/20
Classrooms on Pilot)

RFP/NIT no.: JSCL 2017/172

This is with reference to NIT JSCL/2017/172 dated 21/03/2017 “Selection of Agency/SI/MSI for Implementation and Management
of Smart Schools in City of Jabalpur (5 Municipal Schools/20 Classrooms on Pilot)” for smart city limited Jabalpur in various
newspapers. This is to inform that all that following amendments have been made which is under:-

Revised Bid Schedules

1. Last date of purchasing of tender document: 19/05/2017

2. Last date of submission of document online: 22/05/2017

4. Last date of submission of document in hardcopy: 26/05/2017 (05:30 PM)
4. Date of opening of technical bid: 29/05/2017

5. Date of Technical Presentation : To be notified later

6. Date of opening of Financial bid: 31/05/2017

Clarification of pre hid queries are attached with this.

As part of this corrigendum, addendum, pre-qualification formats. technieal bid formats, commiercial bid formats and
other relevant annexures have also been released along as a separate document.

Exeg#étive Director

Jabalpur Smart City limited



Pre-Bid Clarification:
Pre-Bid meeting was held on 18/04/2017, following clarifications were sought with the response given as of below:

Sr. No.

Section
Page/
Reference

RFP Section

Content Requiring Clarification

Points of Clarification

Justification, if any

Response

14

1.6 — Pre
qualification
Criteria

The Bidder or any member of
consortium should possess
Valid ISO Certification. ISO
29990 for educational services
and training ISO 9001:2000 for
quality management ISO
35.020 for IT general aspects
including equipment.

_ISO 9001:2000 policy emphases on
the need of quality standards required
for execution of projects like the Smart
City / Smart Class project The quality
management and quality assurance
framework developed helps companies
to effectively document the quality
system elements to be implemented to
maintain an efficient quality system.
_Moreover, ISO 29990: Quality
Management for Learning Service
Providers & is similar to the quality
management standard ISO 9001
_While ISO 35.020 is standards for
general aspects of IT equipment. This
standard has relevance to Original
Equipment Manufacture - We
recommend the following: The Bidder
or any member of consortium should
possess Valid ISO 9001:2000 for
quality management OR Certification
ISO 29990 for educational services
and training OR ISO 9001:2000
Involves Top management in the
improvement of the Quality
management System facilitates the
organization to become a customer-
focused organization. « Ensures
sustained customer satisfaction by
producing, delivering services and
providing support functions that meet
customer's needs and expectations.

While all the components
form a important role in the
deployment of smart school
solution, it stands important
to have ISO for each of the
components. But with
reference to pre-bid queries
received from more 3
bidders against this
parameter, the clause has
been revised

(Section 1.6, Sr no 6, column 2,
Qualification Criteria)

The Bidder or any member of
consortium should possess one of
the following 3 Valid ISO
Certifications:

1.ISO 29990 for educational
services and training.

2. ISO 9001:2000 for quality
management.

3.ISO 35.020 for IT general
aspects including equipment.

22

2.25
Technical

Experience in implementation
of Smart School/Smart
Education System/Digital

The Marks allocated are 15 while the
marks with break up are reflecting as
8.5 marks With our experience of

Please refer point no 4 in
section 1.6 which states "The
Bidder (any of the

(2.25 Technical Evaluation, S.no 2
Column 2, Scoring Parameter)
Experience in implementation of 3
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Evaluation

Classroom with Learning
Management System/ IT
networking amongst classrooms
& Schools

participating in similar tenders, we
recommend a QCBS method of
Technical & Financial Evaluation
Attached are copies of tender for
Smart City Udaipur, Jaipur & many
more are to be released shortly

consortium members, in
case of consortium) should
have experience in
implementing at least 3
Projects related to
implementation of Smart
School, Smart Classroom,
Virtual Class Rooms,
Learning Management
System, School Management
System within last five years
(as on bid publish date) in
India. Each of such projects
should qualify following
criteria:

§ Smart Classrooms at
minimum 1 distant location
§ Project Value of minimum
INR 1 (one) Crore

§ Projects which have been
successfully completed (Go-
Live) (not mandatory but
preferable)”

For eg: if a bidder has
completed 3 projects on
school management system
with learning management
system marks allocated will
be 15.

Regarding suggestion on
QCBS, please section 2.27 of
the RFP. This bid is already
based on QCBS evaluation in
ratio of 0.70 and 0.30
respectively.

projects from any of the following;:
1. Smart School

2. Smart Education System

3. Digital Classroom with
Learning Management System

4. IT networking amongst
classrooms & Schools

83

3-37-3-
Payment
Schedule

Quarterly Payments subject to
satisfactory performance during
Phase II1. The Remaining 60%
of contract value (i.e. Total
Project Cost) to be equally
amortized over 10 quarters in

It is suggested to revise the payment
terms like The remaining 40 % of
contract value to be equally amortized
over 10 quarter in equal quarterly
annuities

# Milestone Description (as per
Scope in Section 2.28 of the RFP
and compliance to Section 3.16.1
and 3.17.4 of the Master Service
Agreement) and % payment
terms-
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equal quarterly annuities.

Mobilisation Advance of 5% will
be given within 15 days of signing
of agreement:

1 Completion of Phase I +
Completion of PAT (P1): 20% of
contract value (i.e. Total Project
Cost)

2 Completion of Phase IT +
Completion FAT (P2): 30% of
contract value (i.e. Total Project
Cost)

3 Quarterly Payments subject to
satisfactory performance during
Phase III The Remaining 45% of
contract value (i.e. Total Project
Cost) to be equally amortized over
10 quarters in equal quarterly
annuities

58

3.16.1
Approvals
and Required
Consents

Phase 1: Development and
Implementation of School
Management System and
Installation of Hardware for
Studio, Classrooms, Lab,

Library, Entire School including

staff rooms and Principal’s
office in 45 days

We recommend the following for data
availability to meet deadlines: 1.Data
Availability from the School in desired
Format(Exl,CSV) Must be ready
/available before Project Starts. 2.
Data Availability from the School in
semi-desired Format (Images, pdf)
Must be available within 1 week of
Project Starts 3. Date of Project to be
considered from the day Basic Data is
available for quick import send prior
by the Implementation company for
each module

Point no 1 and 2 agreed.
Basic data sheet is being
attached with the
corrigendum.

While all bidders have been
relaxed from doing a POC,
SI/MSI/Implementation
Agency will be required to
carry out the detailed
analysis from day of
commencement

(Page no 57, Section 3.16.1)
PROJECT PHASES AND
TIMELINES —

For implementation purposes, we
are dividing the project into 3
phases —

Phase 1: Development and
Implementation of School
Management System and
Installation of Hardware for
Studio, Classrooms, Lab, Library,
Entire School including staff
rooms and Principal’s office: 45
days. 1. Preliminary data related
to basic infra of the school will be
made available by JSCL in desired
format (Ex1,CSV) before project
starts. 2. Data availability from the
school in semi-desired format
(Images, pdf) will be made
available by JSCL within 4 days of
commencement of project.
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Phase 2: Training of Teachers,
Students, Staff & Parents and
Development & Implementation
of Learning Management System
and Library Management System:
5 Months

Phase 3: Operation, Maintenance
and Monitoring: 2 Years 9 Months

10 1.3. Current Common website for all 5 We recommend Architecture of School Management System | Not required
Tender Municipal schools with Solution must be SAAS Based to can be based on any solution
Objective individual dashboard for each manage individual website and various | architecture and will be
school custom forms and processed for required to cover the scope
different category of school. as mentioned in the RFP.
26 2.28.1. Required Modules of School The Scope of Finance Module should As this is a government Not required
SMART Software : Finance be elaborated. It May Include : Fee school; payroll, fees and
SCHOOL Module+ Payroll + Inventory and other related components
MANAGEME Purchase + Accounts are not managed at school
NT SYSTEM level and managed by
Municipal Corporation
26 2.28.1. CWA Evaluation Cognitive work analysis is highly This will be part of future Feature Integration
SMART specialized area based on Neuro integration as behaviourial
SCHOOL science and Al Tools. In case this is analysis and neuroscience
MANAGEME made mandatory then it’s good for has not been scoped under
NT SYSTEM education Software to have for long current RFP.
term
28 CWA Evaluation It is meant to be Accounting module or | This is related to fixed asset | Not required
its related to Fixed asset and and infra details. As
infrastructure detail in a separate mentioned, accounting
module? module is not required as
this is not being done at city
level and is being managed
by Municipal Corporation
separately
29 Eligibility The Bidder (any of the As per our understanding of this Yes projects started or The Bidder (any of the consortium
Criteria consortium members, in case of | clause, we assume that all projects allocated prior to last 5 years | members, in case of consortium)

consortium) should have
experience in implementing at
least 3 Projects related to

started or allocated prior to last 5
years( i.e projects awarded prior to
year 2012) but are still in the process

but are still in the process of
completion will be
considered in eligibility

should have experience in
implementing at least 3 Projects
related to implementation of
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implementation of Smart
School, Smart Classroom,
Virtual Class Rooms, Learning
Management System, School
Management System within last
five years (as on bid publish
date) in India. Each of such
projects should qualify
following criteria: § Smart
Classrooms at minimum 1
distant location § Project Value
of minimum INR 1 (one) Cr §
Projects which have been
successfully completed (Go-
Live) (not mandatory but
preferable)

of completion should be considered in
the eligibility criteria as well as
marking scheme. Kindly clarify.

Request to take into account Smart
University also into eligibility criteria.

criteria and marking
scheme.

Yes Smart School or any
similar educational institute
project (like smart
university) would be
considered.

Smart School/University, Smart
Classroom, Virtual Class Rooms,
Learning Management System,
School/Integrated University
Management System within last
five years (as on bid publish date)
in India or abroad (projects which
are LIVE or in process of
implementation will also be
considered even in case such
project was kicked-off prior to
2012). Each of such projects
should qualify following criteria:

10 1.3.B1-Implementation Agency thus
working under this RFP will have to
create 2D/3D content for learning
based on syllabus prescribed under

Implementation Agency thus MP Board or any other relevant
working under this RFP will have to syllabus prescribed by Education
create 2D/3D content for learning The agency has to create altogether new Department through Jabalpur Smart
based on syllabus prescribed under | 2D/3D content in consultation with JSCL City Limited (JSCL).
1.3- B: Setting MP Board or any other relevant or content already created for MP board 1.3.B2-Already prepared content can
up of Learning | syllabus prescribed by Education may be used. As the new content creation also be used so far as it fulfills the
Management Department through Jabalpur will have significant impact on cost, request requirements mentioned in the clause
Page 10 System Smart City Limited (JSCL). you to please clarify this aspect. 1.3.B1
11 Facilitation of digital contents
syllabus-wise and subject-wise in
Hindi as well as English. Hindi will
1.3- B: Setting be the primary language of the Yes, subject-wise complete content has
up of Learning overall smart school project while Syllabus and subject wise complete content to be in both languages. (excluding
Management English shall be essential and should be in both the languages? Please language subjects which can only be in
Page 10 System secondary. clarify. a single language)
12 REVISED CLAUSE:
Live streaming of lectures with Live streaming of lectures with
facility of interaction with students Will it be a two way video communication broadcasting facility to all Smart
1.3- B: Setting from various classrooms in real or live video streaming from teach and Classrooms. Students should be able
up of Learning | time. Students should be able to ask | voice communication for asking questions? to ask questions in real time over
Management questions in real time over voice IF it is voice communication what will the voice/text communication through the
Page 10 System communication. mode? Is it through IP phone? teacher in the class.
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13 To be suggested by bidder. Technical
evaluation will be done based on
feasible solutions proposed and
already implemented. This is

1.3- B: Setting automatic CD writers connected to
up of Learning | Modern features for recording and high resolution webcams wherein
Management replay of lectures in offline mode as | Request you to please elaborate on modern lecture are automatically recorded
Page 10 System well as internet streaming. features of recording and replay. incompact disc.
14 Yes, assignment sharing will be
allowed. REVISED CLAUSE:
Project assignment and submission on
learning management system.
Interactive facility for the projects
between schools, students and
Project assignment and submission teachers. This will also have
1.3- B: Setting on learning management system. It appears that login for each student assignment feature based on
up of Learning | Interactive facility for the projects should be created in LMS, assignment individual login and will also have
Management between schools, students and sharing will also be allowed between teacher to student and vice-versa
Page 10 System teachers. students and schools? Please clarify? feature.

16 Already Student Management and partly To be done by Implementation Agency
Staff Management is there. No detail as part of feasibility study under
specification of Human Resource phase-1.i.e
Management is mentioned in the tender 1. Staff attendance

2.28.1. SMART docs. Please clarify in details with proper 2. Staff leave management
Page 25 SCHOOL Human Resource Management parameter for work. 3. Staff training etc

17 Please specify the details of this head. The
range under this head is unlimited. For
example it can start with a outsider’s visit
and can end with the top level authority’s Records & Profiles Management for:
details. So clear specification of the work 1. Students

2.28.1. SMART module with parameters are needed to 2, Teachers
Page 25 SCHOOL Records & Profiles Management understand the scope of the work. 3. Parents
18 Yes it will be full-fledged e- mail
system to the volume of 100 e REVISED:
mail IDs. This will be for This system should be marked by
teachers and authorities only. additional features such as news and
This system should be marked by events, school calendar, profile search,
additional features such as news messages, internal mail (for teachers,
2.28.1. SMART | and events, school calendar, profile | By Internal Mail do you mean full-fledged principal and JSCL authority only),
Page 26 SCHOOL search, messages, internal mail, etc. | mail system? etc.
19 2.28.1. SMART | This system should be marked by This will be part of dashboard under
Page 26 SCHOOL additional features such as news These features are website features. How School Management System.

and events, school calendar, profile

are they related to the software part? Please
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search, messages, internal mail, etc.

clarify in details.

20 Student Admission:
2.28.1. SMART | Student Admission- Manage all Under Student Admission how this feature Manage all student database from
Page 26 SCHOOL employees from admission to exit is included, Please clarify. admission to exit
21 By Finance we mean Tally ERP. No
specifications about Finance is given. So the As this is a government school, finance
specifications are highly required to module would only cover the inflow
understand the scope of work. Until and and outflow of funds and will not be
unless the proper parameter of work is required to manage the fees, payroll or
2.28.1. SMART | Modules of School Software- given how to raise questions for payment components
Page 26 SCHOOL Finance clarifications. i.e tracking of Cash flow
22 2.28.1. SMART It is assumed that for conducting online
SCHOOL examination, IT infrastructure for student
MANAGEMEN (Individual Computers/laptops) will be
Page 26 T SYSTEM Examinations in School Software provided by JSCL. Please clarify.
23 JSCL will be responsible to
provide working internet
o connection to School. The SI
2.28.1. SMART . . N Please elaboratt—:: on Wi-Fi facqlty as how will be responsible to spread
SCHOOL Security, Surveillance, Visitor many access points to be provided and how h hool
MANAGEMEN | Management System, Attendance many users it should support for each t e Samg t(:') School campus
Page 26 T SYSTEM Management, Wi-Fi facilities. access point. using Wi-Fi.
24 Student Information Management
2.28.1. SMART | System:
SCHOOL 1. Manage Asset and Liabilities
MANAGEMEN | 2.  Search for any users using the | The point needs more clarifications with
Page 28 T SYSTEM search bar specific parameters.
25 2.28.3.IT
INFRASTRUCT
URE
REQUIREMEN It is requested to provide minimum
Page 32 TS Bill of materials is not mentioned. quantity of items to be provided (BOM). Indicative BOM is part of RFP
26 2.28.4 IT
NETWORKING
REQUIREMEN It is requested to provide minimum
Page 42 TS Bill of materials is not mentioned. quantity of items to be provided (BOM). Indicative BOM is part of RFP
27 Apart from the above mentioned What provisions a bidder has to make for Apart from the above mentioned
2.28.5 Hardware for the Digital Classroom, | integration with central command and Hardware for the Digital Classroom,
Page 45 SOFTWARE IT Labs and Digital Libraries JSCL control center of JSCL? Request you to IT Labs and Digital Libraries JSCL
REQUIREMEN | wants to: provide the technology platforms, up to wants to:

www.jscljabalpur.org Page 8




TS Create school what extent it should be integrated? We Create school
functioning/administration system require complete technical information of functioning/administration system
and integrate it with proposed command and control center for provision and integrate it with proposed Central
Central Command and Control integrations. Command and Control Centre of JSCL
Centre of JSCL. to the extent that a reporting

dashboard can be flashed to command
and control center as part of effective
governance.

28 Software to encourage Chat feature removed.

2.28.5 collaboration: Distribute and collect REVISED CLAUSE:

SOFTWARE digital assignment, Software to encourage collaboration:

REQUIREMEN | form chat groups on topics and Distribute and collect digital

TS- Teacher Interact via virtual whiteboard, Please explain about chat groups? Is it assignment on topics and remotely

specific remotely collaborate with other internal to the system? How it will be collaborate with other teachers

Page 45 software teachers implemented? through student login id.

29 To hear how to pronounce English
words to build fluency
« To connect various sensors to
conduct Science projects /
experiments
« To see 2D and 3D models to better
visualize STEM concepts
« To create multi-media projects
and report
» To monitor learning process of

2.28.5 students and assess student

SOFTWARE performance and provide real-time

REQUIREMEN | feedback to teachers, parents etc.

TS- Student « Access to Open Education Is this apart from specific MP board Yes it is apart from MP Board content

specific Resources relevant to offline content? Request you to please clarify about and has to be part of student specific

Page 45 /46 | software learning. scope related to course contents. software.

30 The Bidder may also need to install
MIS software/application to be 1. This is for future integration. In case
provided by Jabalpur Smart City JSCL realises need of any application
Limited on all the systems to be to be deployed, it will be procured by
supplied for the facility JSCL and will have to deployed by
management, Infrastructure and implementation agency (IA) on-
asset management, monitoring of boarded under this RFP.

2.28.5 the IT education delivery etc. Bidder 2. For pre-loaded MIS

SOFTWARE would also be required to send software/application, IA will have to

REQUIREMEN | various reports using this You are request to provide details of this study the requirements during the

TS- Services to application. Some of the MIS MIS application if it has to be integrated Phase 1 of the project and implement

Page 46 be provided software/applications will be with school management system. it as part of Phase 2.

required to be pre-loaded in the
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equipment’s

31 Development will be done at bidder’s office
2.28.6 premises hence we understand that during Agreed. But more than 60% of desired
MANPOWER development phase the man power may not manpower should be available for the
REQUIREMEN be required full time at site. If it is periodical meetings suggested in this
Page 46 TS Development Phase otherwise please clarify. RFP.
32 # Milestone Description (as per Scope
in Section 2.28 of the RFP and
compliance to Section 3.16.1 and 3.17.4
of the Master Service Agreement) and
% payment terms-
Mobilisation Advance of 5% will be
given within 15 days of signing of
agreement:
1 Completion of Phase I + Completion
of PAT (P1): 20% of contract value (i.e.
We request you to please change the Total Project Cost)
payment clause as; 2 Completion of Phase II +
1. 5% of total project cost at the start of Completion FAT (P2): 30% of contract
the project (Mobilization) value (i.e. Total Project Cost)
2. 80 % payment of hardware after 3 Quarterly Payments subject to
delivery of hardware. satisfactory performance during Phase
3. 100 % payment for hardware after III The Remaining 45% of contract
testing and installation of hardware at value (i.e. Total Project Cost) to be
3.37.3 Payment JSCL. equally amortized over 10 quarters in
Page 89 Schedule Phase wise payment Later phase wise payment may be kept. equal quarterly annuities
33 Page no.14 | 15 Point 1.6 The Bidder (Lead bidder in case | This turnover requirement is too high The Bidder (Lead bidder in case of
-15 Point of consortium) should have an considering the fact that small consortium) should have an
1.6 average annual turnover of at companies as well start-ups also have average annual turnover of at least
least INR 100 Cr over the last solution for this requirement. Please INR 25 Cr over the last three
three financial years (FY 2013 - | revise and lower the turnover financial years (FY 2013 - 14, 2014
14, 2014 — 15, 2015 — 16). requirement. — 15, 2015 — 16).
34 1(1) The Bidder (any of the This requirement should also consider The Bidder (any of the consortium

consortium members, in case of
consortium) should have
experience in implementing at
least 3 Projects related to
implementation of Smart
School, Smart Classroom,
Virtual Class Rooms, Learning
Management System, School
Management System within

our experience in doing similar work
outside India as well. Our consortium
partner has this experience with USA
schools and universities. Please permit
experience outside India as well.

members, in case of consortium)
should have experience in
implementing at least 3 Projects
related to implementation of
Smart School/University, Smart
Classroom, Virtual Class Rooms,
Learning Management System,
School/Integrated University
Management System within last
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last five years (as on bid publish
date) in India. Each of such
projects should qualify
following criteria:

five years (as on bid publish date)
in India or abroad (projects which
are LIVE or in process of
implementation will also be
considered even in case such
project was kicked-off prior to
2012). Each of such projects
should qualify following criteria:

35

1(ii)

1-Project Value of minimum
INR 1 (one) Crore

2- Projects which have been
successfully completed (Go-
Live) (not mandatory but
preferable)

1-This should also be lowered as Min. 1

crore project value is high. Please
lower it.

2-Part systems which are LIVE and
part systems where work is going on
currently. I hope that is permissible
and as per the expectations.

1- Project Value of minimum INR
50 (Fifty Lacs)
2-Permissible
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Annexure 1: Declaration of Acceptance of Terms and Conditions in RFP

(To be submitted by Bidder / All members of the consortium)

To, [Date]

The Executive Director,
Jabalpur Smart City Limited,
Manas Bhavan,Wright Town,
Jabalpur, Madhya Pradesh,
India

Sub: Selection of Agency/SI/MSI for Implementation and Management of Smart Schools in City of Jabalpur (5 Municipal Schools/20
Classrooms on Pilot)

Ref: JSCL/School Education/................., Dated ...................
Sir,
It is to certify that the RFP document — RFP No........................ dated................ is carefully Read &

Understood and all the sections and clauses are COMPLIED UNCONDITIONALLY AND
UNEQUIVOCALLY. There is no deviation from the terms & conditions of the RFP. We also hereby
Confirm that the solution proposed by us will meet the project requirements.

Yours faithfully,
(Signature, name and designation of the authorized signatory)

(Name and seal of the firm)
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Annexure 2- Power of Attorney’

Sample form of Power of Attorney for signing the Application & Bid
(On INR 100.00 Non judicial Stamp Paper and duly notarized)

KNOW ALL MEN BY THESE PRESENTS,

We (name of the firm and address of the registered office) do hereby irrevocably constitute,
nominate, appoint and authorize Mr./ Ms.(name), son/daughter/wife of and presently residing
at , who is presently employed with us and holding the position of

, as our true and lawful attorney (hereinafter referred to as the “Attorney”)to do in our name and on our behalf, all such
acts, deeds and things as are necessary or required in connectionwith or incidental to submission of our application for qualification and submission of our bid
for the Projectproposed by the (the “JSCL”) including but not limited to signing and submission ofall applications, bids and other
documents and writings, participate in pre-applications and other conferencesand providing information/ responses to the JSCL, representing us in all matters
before the JSCL, signingand execution of all contracts including the Agreement and undertakings consequent to acceptance of our bid,and generally dealing
with the JSCL in all matters in connection with or relating to or arising out of our bidfor the said Project and/ or upon award thereof to us and/or till the
entering into of the Agreement with the JSCL.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things doneor caused to be done by our said Attorney
pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the
powers herebyconferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, , THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF
ATTORNEY ON THIS DAY OF

For
(Signature, name, designation and address)

Witnesses:
1. (Notarized)
2.

Accepted
(Signature, Name, Title and Address of the Attorney)
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Notes:
1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by theapplicable law and the charter documents of the
executant(s) and when it is so required, the same should be undercommon seal affixed in accordance with the required procedure.
2. Wherever required, the Bidder should submit for verification the extract of the charter documents and documents such asa board or shareholders’ resolution/ power
of attorney in favour of the person executing this Power of Attorney for thedelegation of power hereunder on behalf of the Bidder.
3. Incase the Application is signed by an authorized Director / Partner or Proprietor of the Bidder, a certified copy of theappropriate board resolution / document
conveying such APSFL may be enclosed in lieu of the Power of Attorney.
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Annexure 3 -EMD Format

(To be executed in Rs.100/- Stamp Paper)
To,

The Executive Director,
Jabalpur Smart City Limited,
Manas Bhavan,

Wright Town,

Jabalpur, Madhya Pradesh,
India

Bank Guarantee No:

Amount of Guarantee:
Guarantee covers from:

Last date for lodgment of claim:

This Deed of Guarantee executed by (Banker's Name & Address) having our Head Office at

(address) (hereinafter referred to as “the Bank”) in favour of ‘Jabalpur Smart City Limited’, India payable at
Jabalpur (hereinafter referred to as “the Beneficiary”) for an amount not exceeding Rs. / (Rupees Only) as per
the request of M/s. having its office address at (hereinafter referred to as “Supplier”) against Letter of Acceptance
reference dated__ /_ / of Jabalpur Smart City Limited.

This guarantee is issued subject to the condition that the liability of the Bank under this guarantee is limited to a maximum Rs.
/- (Rupees Only) and the guarantee shall remain in full force up to ____ months from the date of Bank Guarantee and cannot be
invoked otherwise by a written demand or claim by the beneficiary under the Guarantee served on the Bank before _____ months from the date of
Bank Guarantee.

ANDWHEREAS it has been stipulated by you in the said ORDER that the Supplier shall furnish you with a Bank Guarantee by a
Scheduled/Nationalized Bank for the sum specified therein as security for compliance with the Contractor’s performance obligations for a
period in accordance with the contract.

ANDWHEREAS we have agreed to give the Supplier a Guarantee.

THEREFORE, we (Bankers address) , hereby affirm that we are Guarantors and responsible to you on behalf of the Supplier up to a total of Rs.
/- (Rupees Only) and we undertake to pay you, upon your first written demand declaring the Supplier to be in
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default under the contract and without any demur, cavil or argument, any sum or sums within the limit of Rs. /-
(Rupees Only) as aforesaid, without your needing to prove or show grounds or reasons for your demand or the sum
specified therein. We will pay the guaranteed amount notwithstanding any objection or dispute whatsoever raised by the Supplier.

This Guarantee is valid until months from the date of Bank Guarantee.
Notwithstanding, anything contained herein our liability under this guarantee shall not be exceed Rs. /-
(Rupees_  Only).

This bank guarantee shall be valid up to ___ months from the date of Bank Guarantee and we are liable to pay theguaranteed amount or any part
thereof under this Bank Guarantee only and only if you serve upon us awritten claim or demand on or before

In witness whereof the Bank, through its authorized Officer, has set its, hand and stamp on this at

Witness: (Signature)

(Name in Block Letters)
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Annexure 4: Instructions for Pre-Qualification Bid

1.1 Pre-Qualification Cover Letter

Date: ..../...../YYYY
To

The Executive Director,
Jabalpur Smart City Limited,
Manas Bhavan, Wright Town,
Jabalpur, Madhya Pradesh,
India

Sub:Selection of Agency/SI/MSI for Implementation and Management of Smart Schools in City of Jabalpur (5 Municipal Schools/20
Classrooms on Pilot)

Ref: JSCL/School Education/................., Dated ...................
Dear Sir,

Having examined the bid, the receipt of which is hereby duly acknowledged, we, the undersigned, offer to provide the professional services as required and
outlined in the bid for the “Selection of Agency/SI/MSI for Implementation and Management of Smart Schools in City of Jabalpur (5 Municipal
Schools/20 Classrooms on Pilot)”. We attach hereto our responses to pre-qualification requirements and technical and commercial bids as required by the
bid. We confirm that the information contained in these responses or any part thereof, including the exhibits, and other documents and instruments delivered
or to be delivered to Jabalpur Smart City Limited, are true, accurate, verifiable and complete. This response includes all information necessary to ensure that
the statements therein do not in whole or in part mislead the JSCL in its short-listing process.

We fully understand and agree to comply that on verification, if any of the information provided here is found to be misleading the selection process, we are
liable to be dismissed from the selection process or termination of the contract during the project, if selected to do so.

We agree for unconditional acceptance of all the terms and conditions set out in the bid document and also agree to abide by this bid response for the bid
validity period as mentioned in the RFP. We hereby declare that in case the contract is awarded to us, we shall submit the contract performance guarantee
bond in the form prescribed in the bid. We agree that you are not bound to accept any bid response you may receive. We also agree that you reserve the right
in absolute sense to reject all or any of the products/ services specified in the bid response.
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It is hereby confirmed that I/We are entitled to act on behalf of our company/ corporation/ firm/ organization and empowered to sign this document as well
as such other documents, which may be required in this connection.

Signature of Authorized Signatory (with official seal)

Name

Designation
Address
Telephone and Fax
E-mail address
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Annexure 5. Financial Information

Annual turnover of the bidder
(To be submitted by Bidder / All members of the consortium)

Annual Turnover of the Bidder

Criteria Sub Criteria Total Financial details of Bidder in case of
Financials (in Consortium. Mention financial details for
case of Sole each member as applicable
Bidder)

Lead member 2 Total of
member/ financials
member 1 (considering all
members of the
consortium)

Financial Overall FY 2014-15
Capability turnover (in
INR crores) gy 2015-16

Turnover FY 2014-15
exclusively

from business

activities

related

to ICT /ITES/ FY 2015-16
Networking

services

Documentary Proof Required:
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o Statutory Auditor Certificate clearly specifying the turnover for the specified years.

Annexure 6 — Pre-Qualification Criteria Checklist

Documents to be submitted Fill
(YES or NO)

DD against Bid Document Fee

DD / BG against EMD amount

1

N

W

[3)}

=)

10

11

12
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Format to share Bidder’s Particulars

Sr. e it Details (to be filled. by the
No responder to the Bid)

1. | Name of the company

2. | Official address

3. | Phone No. And Fax No.

4. | Corporate Headquarters Address

5. | Phone No. And Fax No.

6. | Web Site Address

7. | Details of Company’s Registration (Please

enclose copy of the company registration document)

8. | Name of Registration Authority

9. | Registration Number and Year of Registration

10. | ISO/CMMi certifications and its validity
11. | CST/LST/VAT registration No.

12. | Service Tax Registration No.

13. | Permanent Account Number (PAN)

14. | Company’s Revenue for last 3 audited years (Year wise)

15. | Company’s net worth for the last audited year

Please submit the relevant proofs for all the details mentioned above along with your bid response.

Contact Details of officials for future correspondence regarding the bid process:

Details Authorized Signatory Secondary Contact

Name
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Title

Company Address

Phone

Mobile

Fax

E-mail

www.jscljabalpur.org
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Annexure 7 Format for Undertaking on Non-Black-listing Cum Indemnity Bond

(On Stamp Paper of Rs 200)

(To be submitted on the Letterhead of the responding firm)

Date: dd/mm/yyyy

We, (1) Mr. (2) Mr. and (3) Mr. aged (1) yrs.(2)___ yrs.And(3) ___ yrs.
Respectively; proprietor/partners/power of Attorney holder of the Firm having its office at
hereby gives undertaking-cum-indemnity bond as under:

AND, WHEREAS we are registered contractor/s with the Jabalpur Smart City Limited and/or (Name of the authority), having registration number valid up

to

AND, WHEREAS the Jabalpur Smart City Limited had published the tender notice for the work in
wards.

AND, WHEREAS I/We want to participate in the said tender procedure. |/ We hereby given an undertaking-cum-indemnity bond as herein after appearing:-

I/we hereby agree and undertake that my/our firm is not under any penal action such as Demotion, Suspension, Black-listing, De-registration etc. by any Government,
Semi-Gov. And Govt. undertaking etc.

I/we hereby further undertake to communicate if my /our form comes under any penal action such as Demotion, Suspension, Black-listing, De-registration etc. by any
Government, Semi-Gov. And Govt. undertaking etc.

I/we hereby further agree and undertake that, at any stage of tendering, if the said information is found incorrect, it should be Lawful for the JSCL To forthwith debar
me/us from the tendering procedure and initiate appropriate penal action.

The undertaking-cum-indemnity bond is binding upon us/our heirs, executers, administrators, and assigns and/or successors and assigns.

Place:- Proprietor/Partners/Directors/POA holder

(Seal of Firm/Co.)

Date :- Identified by me Before ME
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Annexure 8: Performance Bank Guarantee Format

(For a sum of 10% of the value of the contract)

Ref. No.
Date

Bank Guarantee No.

To

<Insert complete postal address>

THIS INDENTURE made this --------------- day of --------- 20---- BETWEEN THE BANK incorporated under the English /

Indian Companies Acts and carrying on business in Jabalpur (hereinafter referred to as ‘the bank’ which expression shall be deemed to include its
successors and assigns) of the first part

inhabitants carrying on business at

in Jabalpur under the style and name of M/s

(hereinafter referred to as ‘the contractors’) of the second part Shri

THE EXECUTIVE DIRECTOR FOR JABAPUR (hereinafter referred to as ‘the Commissioner’ which expression shall be deemed, also to include his successor
or successors for the time being in the said office of Municipal Commissioner) of the third part and THE JABALPUR SMART CITY LIMITED (hereinafter
referred to as ‘JSCL”) of the fourth part WHEREAS the contractors indemnify and keep indemnified the Corporation against any loss or damage that may be
caused to or suffered by the Corporation by reason of any breach by the contractors of any of the terms and conditions of the contract that will be entered
subsequently (within 15 days) and/or in the performance thereof against Letter of Intent number dated for the
project “Supply, installation, testing & commissioning of new smart schools in JSCL and comprehensive up gradation of existing vtcs & studios with operation
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& maintenance of the Project for three years.” of Education department having tender No. <<>> tender amount Rs. and the terms of
such tender / contract require that the contractors shall deposit with the Executive Director as earnest money and/ or the security a sum of Rs.-------------------
------- (Rupees ) AND WHEREAS if and when any such tender is accepted by the Executive
Director, the contract to be entered into in furtherance thereof by the contractors will provide that such deposit shall remain with and will be appropriated by
the Executive Director towards the Security Deposit to be taken under the contract and be redeemable by the contractors, if they shall duly and faithfully carry
out the terms and provisions of such contract and shall duly satisfy all claims properly chargeable against them thereunder AND WHEREAS the contractors
are constituents of the Bank and in order to facilitate the keeping of the accounts of the contractors, the Bank with the consent and concurrence of the
contractors has requested the Executive Director to accept the undertaking of the Bank hereinafter contained, in place of the contractors depositing with the
Executive Director the said sum as earnest money and/or the security as aforesaid AND WHEREAS accordingly the Executive Director has agreed to accept
such undertaking. NOW THIS AGREEMENT WITNESSES that in consideration of the premises, the Bank at the request of the contractors (hereby testified)
UNDERTAKES WITH the Executive Director to pay to the Executive Director upon demand in writing, whenever required by him, from time to time, so to do,
a sum not exceeding in the whole Rs. (Rupees
————— ) under the terms of the said tender and/or the contract. The B.G. is valid upto

We agree that the decision of the JSCL, whether any breach of any of the terms and conditions of the contract and/or in the performance thereof has been
committed by the Bidder and the amount of loss or damage that has been caused or suffered by the JSCL shall be final and binding on us and the amount
of the said loss or damage shall be paid by us forthwith on demand and without demur to the Corporation.

“Notwithstanding anything what has been state above, our liability under the above guarantee is restricted to Rs. only
and guarantee shall remain in force upto unless the demand or claim under this guarantee is made on us in writing on or
before all your right under the above guarantee shall be forfeited and we shall be released from

all liabilities under the guarantee thereafter”.

IN WITNESS WHEREOF

WITNESS (1)

Name and

Address
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WITNESS (2)

Name and the duly constituted Attorney Manager
Address

the Bank and the said M/s

(Name of the bank)

WITNESS (1)

Name and

Address

WITNESS (2) for Messrs

Name and (Name of the contractor)

Address

Have here into set their respective hands the day and year first above written.
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Annexure 9: Instructions and Technical Bid Document Formats

1.2 General Instructions for the Technical Bid

Bidders have to submit a very structured and organized technical bid, which will be analysed by the Technical Evaluation Committee for different compliances
with regards to the requirements of the project.Bidder is expected to divide its Bid in following sections / documents:

A) Bidder’s Competence to execute the project

This document should bring about the capability of the firm to execute this project. Some of the required documents are as follows:

Financial Capability of the Bidder in required formats and supporting documents

Experience of Bidder of implementing similar/same applications or in supply of similar/same hardware components
Experience of Bidder in India in required formats and supporting documents

Quality of IT and domain experts available with the firm

B) Proposed Team for the Project

As specified in the Technical Bid Evaluation Framework, the department would like to give importance to the right people proposed for the project. Bidder
may propose different people for different skill-sets required and different responsibilities (during Project Implementation and Post-Implementation).
Following documentation is expected in this section:

Overall Project Team (for both Project Implementation and Support phases)
Escalation Chart for the entire Project Duration

Summary Table giving Qualification, Experiences, Certifications, Relevance
Detailed CVs in the format attached

C) Technical Solution Proposed for the Project

Broad areas to be covered in the Technical Solution documentation are given below:

1. Describe the proposed Technical Solution in a structured manner. Following should be captured in the same:

a.

Clear articulation and description of the design and technical solution and various components including details of the application software

proposed

b. Reasoning for selection of the proposed technology over other options.
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c. Extent of compliance to technical requirements specified in the scope of work
d. Strength of the Bidder to provide services including examples or case-studies of similar solutions deployed and work undertaken for other clients

2. Clearly articulate the Strategy and Approach and Methodology for Installation, Configuration and Implementation of hosted components, hosting
infrastructure of the project.

3. Approach and Methodology for Management of SLA Requirements specified in the bid. Bidder is required to clearly articulate how the SLA
requirements would be adhered to.

4. Detailed Project Plan with timelines, resource allocation, milestones etc. for supply, installation and commissioning of the various project
components.

NOTE: Please note that the bid shall get disqualified if Bidder gives price details in the technical document.
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1.3 Format to share similar project experience Details

General Information

Client for which the project was executed

Name of the client contact person(s)

Designation of client contact person(s)

Contact details of the client contact person(s)

S

Project Details

Description of the project

Scope of work of the Bidder

Deliverables of the Bidder

Technologies used

Current Status of the project

Other Details
Total cost of the project

Total cost of the services provided by the Bidder

Duration of the project (number of months, start date, completion date,
current status)

Other Relevant Information

Mandatory Supporting Documents:
e Work order / Purchase order / Contract for the project
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e C(Client Certificate giving present status of the project and view of the quality of services by the Bidder

Note: The Bidder is required to use above format for all the projects referenced by the Bidder for the pre-qualification criteria and technical bid evaluation.
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1.4 Details of Manpower ResourcesProposed

CV of the Key Manpower proposed to be submitted in the following format:

= Degree / Diploma, College, University, Year of Passing

= Degree / Diploma, College, University, Year of Passing
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Language

Reading

Writing

Speaking

From Month &
Year/ To Month
& Year:

Employer:

Position Held:

From Month &
Year/ To Month
& Year:

Employer:

Position Held:

From Month &
Year/ To Month
& Year:

Employer:

Position Held:

www.jscljabalpur.org
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Name of
assignment or
project:

From Month &
Year/ To Month
& Year:

Location:

Client:

Main project
features:

Positions held:

Activities
performed:

www.jscljabalpur.org
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Annexure 10 - Statement of Technical Deviation from Requirement Specification

To, [Date]

Executive Director,

Jabalpur Smart City Limited,
Manas Bhavan,

Wright Town,

Jabalpur, Madhya Pradesh,
India

Sub: Selection of Agency/SI/MSI for Implementation and Management of Smart Schools in City of Jabalpur (5 Municipal Schools/20
Classrooms on Pilot)

Ref: JSCL/School Education/................., Dated ...................

Sir,

There are no technical deviations (null deviations) from the requirement specifications of RFP items and schedule of requirements. The entire
work shall be performed as per your specifications and documents.

OR (Strike out whatever is not applicable)

Following is the exhaustive list of technical deviations and variations from the requirement specifications of RFP items and schedule of
requirements. Except for these deviations and variations, the entire work shall be performed as per your specifications and documents.

Sr. No. Section No. Req No. RFP Page Statement of
deviations
and
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variations

Yours faithfully,

(Signature, name and designation of the authorized signatory)

(Name and seal of the firm)
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Annexure 11- Format for number of Smart School Designed, Implemented and managed by the
Bidder

Please provide citations as per the Qualification / Technical criteria in the format provided below. The relevant documentary proofs need to be
attached.

A) Format for no. of smart school management system with learning management system

Scope of No of Client Startdate  Project Supporting  Certifications
Smart Smart INEINETS & Cost(s) Document(s) from
school Schools ) Enddate client(s)

project Implemented (Completion/
& Appreciation
Designed etc.)

B wWN -

B) Format for no. of digital classrooms project operated and managed

Scope of No of Client Startdate  Project Supporting  Certifications
Smart Smart Name(s & Cost(s) Document(s) from
school Schools ) Enddate client(s)

project Implemented (Completion/
& Appreciation
Designed etc.)

B W N

www.jscljabalpur.org Page 37



C) Format for no. of library management system project operated and managed

Scope of No of Client Startdate  Project Supporting  Certifications
Smart Smart INEINETS & Cost(s) Document(s) from
school Schools ) Enddate client(s)

project Implemented (Completion/
& Appreciation
Designed etc.)

B W N~
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Annexure 12 - Format for no. of projects of systems integration related to IT/Network
Infrastructure in India

Please provide citations as per the Qualification / Technical criteria in the format provided below. Therelevant documentary proofs need to be
attached.

Project Client Start-date Project Supporting Certifications from
Name(s), Name(s) & Enddate Cost(s) Document(s) client(s)

Location (Completion/appreciation
and brief ete.)

details
about
Project
Scope

W N -

Annexure 13 — Technical Criteria

1.5 Checklist for Technical Evaluation

# | Parameter Criteria Documents Marks | Page.
Required No
2 | The Applicant shall have Thetechnical capaci
successfully 3 projects in last 5 years — 15 completion
completed at least _ Marks certificate clearly
’Fhree relevant project | s marks each for additional indicating the
in the last 10 years projects in last 10 years (Other Requirements
than the three mandatory sought under this
Project) RFP.
Max Marks: 30
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Experience in
implementation of
Smart School/Smart
Education
System/Digital
Classroom with
Learning
Management System/
IT networking
amongst classrooms
and schools

For Completed Project on
School Management System
with Learning Management
System - 5 marks.

For Completed Digital
Classroom Project —2.5
marks.

For Completed Project on
Library Management
System—1 marks.

Max Marks: 15

Thetechnical capaci
completion
certificate clearly
indicating the
Requirements
sought under this
RFP.

Our Understanding, Meeting the TOR for a
Approach pre-feasibility and
&Methodology & Work | analysis of existing
Plan situation- 5 marks
Work Plan details — 10
marks
Max Marks: 15
Experience of Key Meeting the Minimum | -—--
Personnel Eligibility Criteria

Max Marks: 15

Presentation in
respect of
understanding of
services, credentials
and strategy to
handle all the tasks as
stated in the ToR

Meeting ToR

Max Marks: 25

Total

Max Marks 100
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1.6 Technical Solution Proposed for the Project

Broad areas to be covered in the Technical Solution documentation are given below:

1. Describe the proposed Technical Solution in a structured manner. Following points should be captured in the same:
a. Clear articulation and description of the design and technical solution and various componentsincluding make of equipment or sizing of infrastructure
(including diagrams and calculationswherever applicable)
i. Reasoning for selection of the proposed technology over other options.
ii. Extent of compliance to technical requirements specified in the scope of work
iii. Technical Design and clear articulation of benefits to Department of School Education fromvarious components of the solution vis-a-vis other
options available.
iv. Strength of the Bidder to provide services including examples or case-studies of similar solutionsdeployed for other clients
b. The overall technical solution should be structured in following sub-sections, which are beingevaluated by Technical Committee for technical scores:
i. Central Studio
ii. Smart School
iii. Other IT & non IT Infrastructure

2. Provide detailed approach and methodology for Pre-Implementation, Implementation & Post-

Implementation periods.

Clearly articulate the Strategy and Approach & Methodology for installation, Configuration & Operationalization of all the key components of the project

4. Detailed Project Plan with timelines, resource allocation, milestones etc. in for supply, installation andcommissioning of the physical and IT components for the
Smart Classroom Projects

w
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Annexure 14 - Format for Technical Specifications Compliance

Product Name:

Make & Model:

Sr.No. Components Make Model Compliance Deviations (If any)
(Yes / No/ (Positive/Negative)
Higher /
Lower)

1

2

3

4

5

Note:

Refer to section [ of this RFP for the Indicative Components.
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Annexure 15: Format for Authorization Letters from OEMs /Manufacturer

Date: dd/mm/yyyy
To

<Insert complete postal address>

Sub : Authorisation Letter to M/s. -------------- for the participation in the bid for “Selection of Agency/SI/MSI for Implementation and Management
of Smart Schools in City of Jabalpur (5 Municipal Schools/20 Classrooms on Pilot).”

Ref : Bid No: <No> Dated <DD/MM/YYYY>

Sir,
We , (name and address of the manufacturer) who are established and reputed manufacturers of
having factories at (addresses of manufacturing / development locations) do hereby authorize M/s

(name and address of the Bidder) to bid, negotiate and conclude the contract with you against the above mentioned bid for
the above equipment / software manufactured / developed by us.

We herewith certify that the above mentioned equipments/devices / software products are not end of the life and we hereby undertake to support these
equipment /devices / software for the duration of minimum 5 years from the date of submission of the bid.

Yours faithfully,

For and on behalf of M/s (Name of the manufacturer)

Signature :
Name
Designation :

Address Company Seal
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Date

Note: This letter of authority should be on the letterhead of the concerned manufacturer and should be signed by a person competent and having the power of
attorney to bind the manufacturer.
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Annexure 16: SUMMARY OF ROLES & RESPONSIBILITIES

The roles of the stakeholders shall change over a period of time as the project will evolve from design to implementation and enter the operations phase.
With this background, stakeholders’ responsibilities, illustrative organizational structure for the design & implementation p hase, operational phase is

given below:

Below mentioned Table summarizes the roles and responsibilities of stakeholders involved in the project.

IA Implementation Agency (JSCL)
UDUser departments

PMA Project Management Agency

SSIA Smart School Implementation Agency
JSCL Jabalpur Smart City Limited

Summary of Roles and Responsibilities of stakeholders

# Activity a 5 Z
= 5 |8 | E
Implementation Phase
1 Provision of Centre Studio Building Space Y| Y
3 Provision of Smart Classroom and IT Lab Y
building space
4 Feasibility Survey of Field Office (Classroom, Y
Central Studio)
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Review & approval for Site Commissioning Y|

Taking necessary actions based on the site Y
evaluation and risk assessment

Preparation of Backup policy, Security policy, Y

business continuity plan and other Policy

documents

Provisioning of required Power facility and Y| Y
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Activity

UD

SSIA

PMA

Clean Power, Including Earthing for Smart

classroom System.

Obtaining Regulatory & Other Clearances for

setting up the Studio,Smart classroom.

10

Requirement analysis, sizing and capacity

planning for Studio, Virtual classroom.

11

Identification of the list of components being
planned for the Studio, Smartclassroom.

12

Finalizing the requirements with respect to
physical and component needs and come out
with functionalrequirement specifications

13

Contract signing (Appointment of SSIA)

14

Site preparation of Studio, Smart classroom
Facilities

15

Connectivity to this solution leveraging JSCLs
aerial Fiber network

16

Procurement and installation of Infrastructure
for Studio, Smart classroom and related
documentation

17

Project Documentation including

communication plan, training plan, acceptance
test plan etc. for each location of Studio,
Smartclassroom

18

Prepare periodic reports and status update to
JSCL and UD on implementation progress,
and Monitoring of implementation & SLA with
VCIA.

19

PAT & FAT
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Activity

UD

SSIA

PMA

20 . . ..
Providing the required connectivity for
connecting the following;

e  Centre Studio to Smart Classrooms

21 Providing Computing and Storage for VCRS at
JSCL Cloud

22 Operations & Management of the Studio and
Virtual classroom infrastructure as per SLA

23 Recurring  expenditure like electricity, UPS
batteries, connectors, consumables etc. during
build up and during Implementation

24 Recurring  expenditure like electricity, post
commissioning ie. during  connectors,
consumables etc Operations and Management

25 Smart classroom,and Centre Studio buildup

26 Software License procurement for UD

27 Scalability in terms of availability of, virtual
classroom physical space, racks and supporting
infrastructure

28 24x7 monitoring of the Successful Bidder
infrastructure

29 24x7 availability of help desk

30 SLA Audit

31 Internet Bandwidth
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Maintenance of Fiber network interface
32 tointerconnect JSCL Cloud & FiberNet , Central Y|
Studio, District Studio and Smart Classroom
33 Bilingual subject matter content Y
34 Subject matter expert at Central and School Y
level
Notes:

Based on the above, typical responsibility matrix will need to be finalized at the State depending
upon the functions as mutually agreed. Third party security audit and third party SLA audit would
be the responsibility of Jabalpur Smart City Limited (JSCL) or agency authorised by JSCL

Raw Power would be provided by the JSCL.

The Project Management Agency may be interacting through the officials nominated by JSCL/
Authority for any activities relating to the Monitoring, Inspection & Periodic Audit for the
facilities being maintained by the Successful Bidder (IA). Successful Bidder (IA) shall provide
necessary access to the Infrastructure, Monitoring tools etc. deployed by the vendor to facilitate

periodic audits.

The Authority reserves the right to make appropriate modifications to the above mentioned
responsibility matrix based on the project requirements/field conditions in the interest of the
Project.
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Annexure 17- List of Indicative Schools

The list of location of schools where the virtual classroom systems are to be setup. This list is indicative
only. The locations may vary based on the field requirements/need during the implementation period.

#

SCHOOL NAME

ADDRESS

Approx no of
students

Facilities available as of now

Laxmi Narayan Hr Sec
School (Boys School)

NN kanya uchtar
madhyamik shala
(Girls)

NN kanya uchtar
madhyamik shala
(GIrls)

Dr Rajendra Prasad
Hsec School (Co-Ed)

NN H Sec School
Tilwara Ghat (Co-Ed)
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Annexure 18- Status of facilities at school

Name of Number of | No. of | Library | No of Compu No of Noof Wi-Fi Internet Genera Invertor Invertor Inverto | Safe
School Teachers/S | Stude Booksin terlLab Compu CCTV Rout | Connect torin in in rin Drinkin
taff nts Library tersin Came ers ionin School Classroo Computer Library | g Water
School | ras School ] Lab Facility
in
School

(RO/Aq
uain
working
conditio
n)

Laxmi Narayan
Hr Sec School
Ranjhi 23 425 | yes 200 | yes 1 4 | yes yes no no no no yes
NN Kanya
Uchtar
Madhyamik
Shala,
Ghamapur 15 350 | no 0 | yes 1 0 | yes yes no no no no yes
NN Kanya
Uchtar
Madhyamik
Shala, Govind
ganj 21 355 | yes 200 | yes 1 0| yes yes no no no no yes
Dr Rajendra
Prasad Hr Sec

School Gwari

Ghat 17 250 | no 0| yes 1 0| no no no no no no yes
NN Hr Sec

Coed School

Tilwara Ghat 12 250 | no 0 | yes 1 4 | no no no no no no yes
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