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JSCL Summary of Cost CDPL, Mumbai

PROJECT

CLIENT

TITLE

SECTION ITEMS AMOUNT REMARKS

A CIVIL & ROAD WORKS 
1 SOR ITEMS  ₹      13,35,54,145.00 
2 NON SOR ITEMS  ₹  8,45,96,334.00 

B
WATER SUPPLY SEWERAGE, PLUMBING 
AND SANITATION WORK

 ₹  1,03,38,195.00 

C FIRE FIGHTING WORKS  ₹           54,36,734.00 

D ELECTRICAL WORKS  ₹  9,83,84,136.00 

E HVAC WORKS  ₹  1,35,47,448.00 

F LIFT WORKS  ₹           56,54,902.00 

 ₹      35,15,11,894.00 

SAY ₹      35,16,00,000.00

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT  WRIGHT TOWN, 
JABALPUR, MADHYA PRADESH (PHASE-1)

JABALPUR SMART CITY LIMITED
CIVIL, PLUMBING, ELECTRICAL , FIREFIGHTING,  HVAC, LIFTS & ROAD WORKS 
COST SUMMARY

SUMMARY OF COST

 TOTAL ESTIMATED COST OF WORK  
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I SOR ITEM
1 15.2 Demolishing cement concrete manually/by mechanical means

including disposal of material within 50 meters lead as per direction of
Engineer-in-charge.

15.2.1 1:3:6 or richer mix Cum 70.49 427.50₹             30,136.44₹  

2 15.3 Demolishing R.C.C. work manually/ by mechanical means including
stacking of steel bars and disposal of unserviceable material within
50  meters  lead  as  per  direction  of  Engineer-in-

Cum 242.39 624.60₹             1,51,399.85₹  

15.6 Extra for scrapping, cleaning and straightening reinforcement from
R.C.C. or R.B. work

Kgs 54538.85 1.80₹                  98,169.93₹  

3 15.7 Demolishing brick work manually/by mechanical means including
stacking of serviceable material and disposal of unserviceable material
within  50  meters  lead  as  per  direction  of  Engineer-in-

15.7.4 In cement mortar Cum 122.28 360.90₹             44,129.92₹  

4 15.9 Demolishing stone rubble masonry manually/by mechanical means
including stacking of serviceable material and disposal of
unserviceable material within 50meters lead as per direction of Engineer-
in-charge:

15.9.2 In cement Mortar Cum 1656.75 431.10₹             7,14,226.65₹  

5 15.11 Removing mortar from and cleaning stones and concrete articles (net
quantity of stacks of cleaned materials will be measured) :

15.11.2 In cement Mortar Cum 1656.75 120.60₹             1,99,804.53₹  

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR CIVIL WORKS
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

6 15.12 Dismantling doors, windows and clerestory windows (steel or wood)
shutter including chowkhats, architrave, holdfasts etc. complete and
stacking within 50 meters lead.

15.12.1 Of area 3 sq. meters and below Each 24.00 62.10₹                1,490.40₹  
15.12.2 Of area beyond 3 sq. meters Each 69.00 86.40₹                5,961.60₹  

7 15.18 Dismantling steel work in built up sections in angles, tees, flats and
channels including all gusset plates,bolts,nuts,cutting rivets,welding etc.
including dismembering and stacking within 50meters lead.

Kgs 13045.73 0.90₹                  11,741.16₹  

8 15.28 Dismantling roofing including ridges, hips valleys and gutters etc., and
stacking the material within 50 meters lead of:

15.28.1 GI Sheet Sqmt 379.28 28.80₹                10,923.26₹  
15.28.2 Asbestos sheet Sqmt 643.17 13.50₹                8,682.80₹  

9 15.25 Dismantling stone slab flooring laid in cement mortar including stacking of
serviceable material and disposal of unserviceable material within 50
meters lead.

Sqmt 6651.70 46.80₹                3,11,299.56₹  

10 15.34 Dismantling and stacking within 50meters lead,fencing posts or struts
including all earth work and dismantling of concrete etc.in base of:

15.34.2 R.C.C. Each 105.00 55.80₹                5,859.00₹  

11 15.36 Dismantling barbed wire or flexible wire rope in fencing including making
rolls and stacking within 50 meters lead.

Kgs 24.96 6.30₹                  157.24₹  

12 2.6 Earth work in excavation by mechanical means (Hydraulic excavator) /
manual means over areas (exceeding 30cm in depth. 1.5 m in width as
well as 10 sqm on plan) including disposal of excavated earth, lead upto
50m and lift upto 1.5m, disposed earth to be levelled and neatly dressed.

a) Earth work excavation upto 1.5m depth
2.6.1 All kinds of soil CUM 1504.00 114.30₹             1,71,907.20₹  
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

13 2.26 Extra for every additional lift of 1.5 m or part thereof in excavation /
banking excavated or stacked materials.

2.26.1 All kinds of soil CUM 10.00 21.60₹                216.00₹  

14 2.25 Filling available excavated earth (excluding rock) in trenches, plinth, sides
of foundations etc. in layers not exceeding 20cm in depth, consolidating
each eposited layer by ramming and watering, lead up to 50 m and lift
upto 1.5 m.

CUM 1015.00 53.10₹                53,896.50₹  

15 2.27 Supplying and filling in plinth under floors, including watering, ramming,
consolidating and dressing complete.

2.27.3 Moorum/Hard Copra CUM 604.00 513.00₹             3,09,852.00₹  

16 1.1.2 Loading and unloading of excavated earth. (Placing tipper at loading point,
loading with front end loader, dumping, turning for return trip, excluding
time for haulage and return trip) upto a lead upto 10 kms

CUM 489.00 148.50₹             72,616.50₹  

17 4.3(Road 
Works)

Providing, laying, spreading and compacting stone aggregates of specific
sizes to water bound macadam specification including spreading in
uniform thickness, hand packing, rolling with vibratory roller 8-10 tonnes
in stages to proper grade and camber, applying and brooming requisite
type of screening/ binding materials to fill up the interstices of coarse
aggregate, watering and compacting to the required density and as per
relevant clauses of section-400.

(i) Grading - I Using Screening Crushable Type CUM 604.00 809.10₹             4,88,696.40₹  

18 2.34 Diluting and injecting chemical emulsion for POST- CONSTRUCTIONAL
anti-termite treatment (excluding the cost of chemical emulsion .
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

2.34.3 Treatment of soil under existing floors using chemical emulsion @ one
liter per hole, 300 mm apart including drilling 12 mm diameter holes and
plugging with cement mortar 1 :2 (1 cement : 2 Coarse sand) to match the
existing floor :

2.34.3.1 With Chlorpyriphos/Lindane E.C. 20% with 1% concentration (will be
supplyed by departmentally)

SQM 1993.00 55.80₹                1,11,209.40₹  

19 2.34.2 Along the external wall below concrete or masonry apron using chemical
emulsion @ 2.25 litres per linear meter including drilling and plugging
holes etc.

2.34.2.1 With   Chlorpyriphos/   Lindane  E.C.   20%   with  1%   sqm concentration. Rmt 2375.00 13.50₹                32,062.50₹  

20 4.1 Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth level
:

4.1.2 Cement Concrete Grade M-15(Nominal Mix) with 40mm maximum size of
stone aggregate

a For Foundation Concrete of Column Footings & under Masonry
foundations and under flooring bed 

CUM 227.00 3,738.60₹          8,48,662.20₹  

21 4.4 Providing and fixing up to floor five level precast cement concrete string
or lacing courses, copings, bed plates, anchor blocks, plain window sills,
shelves, louvers, steps, stair cases, etc., including hoisting and setting in
position with cement mortar 1:3 (1 Cement : 3 coarse sand), cost of
required centering, shuttering and finishing smooth with 6mm thick
cement plaster 1:3(1 Cement : 3 fine sand) on exposed surface complete

4.4.4 Cement Concrete Grade M-20(Nominal Mix) with 20mm maximum size of
stone aggregate

CUM 11.00 5,794.20₹          63,736.20₹  
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

22 16.6 Vertical  load  testing  of piles  in accordance  with  IS 2911  (Part
IV) including installation of loading platform and preparation of pile head
or construction of test cap and dismantling of test cap after test etc.
complete as per specification & the direction of Engineer in- charge.

16.6.2 Single pile above 50 tonne and upto 100 tonne capacity
16.6.2.1 Initial test. Per Test 2.00 37,658.70₹        75,317.40₹  
16.6.2.2 Routine test Per Test 3.00 22,354.20₹        67,062.60₹  

23 16.7 Cyclic vertical load testing of pile in accordance with IS Code of practice IS:
2911(part IV) including preparation of pile head etc for.

16.7.1 Single pile.
16.7.1.2 Above 50 tonne and upto 100 tonne capacity pile. Per Test 3.00 22,354.20₹        67,062.60₹  

24 16.8 Lateral load testing of single pile in accordance with IS Code of
practice IS : 2911 (Part IV) for determining safe allowable lateral load on
pile :

16.8.2 Above 50 tonne and upto 100 tonne capacity pile. Per Test 3.00 28,631.70₹        85,895.10₹  
25 7.1 Random rubble masonry with hard stone in foundation and plinth

including levelling up with cement concrete 1:6:12 (1 cement : 6 coarse
sand : 12 graded stone aggregate 20 mm nominal size) upto plinth level
with Cement mortar 1:6 (1 cement : 6 coarse sand)

7.1.1 Cement Mortar(1:6) (1Cement : 6coarse sand) CUM 50.00 2,403.90₹          1,20,195.00₹  

26 7.40 Providing and fixing dry cladding upto 10 meter heights with 30mm thick
gang saw cut stone with (machine cut edges) of uniform colour and size
upto 1mx1m, fixed to structural steel frame work and/ or with the help
of cramps, pins etc. and sealing the joints with approved weather sealant
as per Architectural drawing and direction of Engineer-in-charge. (The
steel frame work, stainless steel cramps and pins etc. shall be paid for
separately.)

7.40.1 Red sand stone SQM 537.00 1,444.50₹          7,75,696.50₹  
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27 7.41 Providing and fixing structural steel frame (for dry cladding with 30 mm
thick gang saw cut with machine cut edges sand stone) on walls at all
heights using M.S. square/ rectangular tube in the required pattern as per
architectural drawing including cost of cutting, bending, welding etc.
The frame work shall be supported in wall with the help of MS brackets/
lugs of angle iron/ flats etc. which shall be welded to the frame and
embedded in brick wall with cement concrete block of CC grade M-15
stone aggregate 20mm nominal size of size 300x230x300mm including
cost of necessary centring and shuttering and with approved
expansion hold fasteners on CC/RCC surface including drilling necessary
holes.

Kg 8458.00 93.60₹                7,91,668.80₹  

Approved cramps/ pins etc. shall be welded to the frame work to
support stone cladding the steel work will be given a priming coat of Zinc
primer as approved by Engineer-in-charge and painted with two or
more coats of epoxy paint (Shop drawings shall be submitted by the
contractor to the Engineer-in- charge for approval before execution). The
frame work shall be fixed in true horizontal & vertical lines/planes. (Only
structural steel frame work shall be measured for the purpose of
payment, stainless steel cramps shall be paid for separately and nothing
extra shall be paid.)

28 7.42 Providing and fixing adjustable stainless steel cramps of approved quality
and of required shape and size adjustable with stainless steel nuts bolts
and washer  (total weight not less  than
260 gms) for dry stone cladding fixed on frame work at suitable
location including making necessary recesses in stone slab, drilling
required  holes etc complete as per direction of the Engineer-in-charge.

Each 2148.00 308.70₹             6,63,087.60₹  
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29 5.33 Providing and laying in position machine batched, machine mixed and
machine vibrated design mix cement concrete of specified grade for
reinforced cement concrete work including pumping of concrete to site of
laying but excluding the cost of centering, shuttering, finishing and
reinforcement. including Admixtures in recommended proportions as
per IS 9103 to accelerate, retard setting of concrete, improve workability
without impairing strength and durability as per direction of Engineer-in-
charge. M-35 grade reinforced cement concrete by using 428 kg. of
cement per cum of concrete. All work up to floor 2 level.
(Note :- Cement content considered in this item is @ 480 kg/cum.
Excess/less cement used as per design mix is payable/recoverable
separately).
All works Upto Level 2 CUM 1326.00 4,826.70₹          64,00,204.20₹                

30 5.34 Providing and laying in position machine batched, machine mixed and
machine vibrated design mix cement concrete of specified grade for
reinforced cement concrete work including pumping of concrete to site of
laying but excluding the cost of centering, shuttering, finishing and
reinforcement. including Admixtures in recommended proportions as
per IS 9103 to accelerate, retard setting of concrete, improve workability
without impairing strength and durability as per direction of Engineer-in-
charge. M-40 grade reinforced cement concrete by using 435 kg. of
cement per cum of concrete. All work up to floor 2 level.
(Note :- Cement content considered in this item is @ 435 kg/cum.
Excess/less cement used as per design mix is payable/recoverable
separately).
All works Upto Level 2 CUM 2579.00 4,868.10₹           1,25,54,829.90₹             
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31 5.36 Providing and laying in position ready mixed concrete manufactured in
fully automatic batching plant and transported to site of work in transit
mixer for a lead up to 10kms having continuous agitated mixer,
manufactured as per mix design of specified grade for reinforced
cement concrete work including pumping of R.M.C. from transit mixer
to site of laying , excluding the cost of centering, shuttering finishing
and reinforcement including cost of admixtures in recommended
proportions as per IS : 9103 to accelerate/ retard setting of concrete,
improve workability without impairing strength and durability as per
direction  of the Engineer
- in - charge. M-25 grade Reinforced cement concrete by using 410kg of
cement per cum of concrete.All works up to floor IInd level

CUM 314.00 4,751.10₹          14,91,845.40₹                

32 5.37 Add Extra in respective item for additional floor above floor two level. CUM 1359.00 83.70₹                1,13,748.30₹  

33 5.20 Reinforcement for R.C.C. work including straightening, cutting, bending,
placing in position and binding including cost of binding wire upto floor
two level including all wastage etc. complete.

5.20.6 Thermo Mechanically Treated Bars kg 839630.00 54.00₹                 4,53,40,020.00₹             
34 5.20.7 Add extra for providing reinforcement above Floor two level for every

additional floor or part there of. - 3rd Floor
kg 77683.00 0.54₹                  41,948.82₹  

Fourth Floor kg 70119.00 1.08₹                  75,728.52₹  
Fifth Floor kg 43204.00 1.62₹                  69,990.48₹  

20.1 Centering and shuttering including strutting, propping etc. and removal of
form for :

35 20.1.1 Foundations, footings, bases of columns, etc. for mass concrete SQM 604.00 124.20₹             75,016.80₹  
36 20.1.2 Walls (any thickness) including attached pilasters, butteresses, plinth and

string courses etc
SQM 912.00 194.40₹             1,77,292.80₹  

37 20.1.4 Shelves (Cast in situ) SQM 200.00 204.30₹             40,860.00₹  
38 20.1.6 Columns, Pillars, Piers, Abutments, Posts and Struts. SQM 4964.00 253.80₹             12,59,863.20₹                
39 20.1.7 Stairs, (excluding landings) except spiral-staircases. SQM 1212.00 250.20₹             3,03,242.40₹  
40 20.1.14 Extra for shuttering in circular work 20% of respective SQM
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41 20.1.20 Small surfaces such as cantilever ends, brackets and ends of steps, caps
and bases to pilasters and columns and the like.

SQM 500.00 302.40₹             1,51,200.00₹  

42 20.1.21 Weather  shade, Chajjas, corbels etc.,  including edges SQM 73.26 316.80₹             23,208.77₹  
43 20.1.22 Suspended floors, roofs, landings, balconies and access platform. with

water proof ply 12mm thick
SQM 6260.00 271.80₹             17,01,468.00₹                

44 20.1.23 Lintels, beams, plinth beams, girders, bressumers and cantilevers. with
water proof ply 12mm thick

SQM 8212.00 357.30₹             29,34,147.60₹                

45 20.3 Extra for additional height in centering, shuttering where ever
required with adequate bracing, propping etc. including cost of de-
shuttering and decentering at all levels, over a height of 3.5 m, for every
additional height  of 1 meter or part  thereof.
(Plan area to be measured)

20.3.1 Suspended floors, roofs, landing, beams and balconies (Plan area to be
measured)

SQM 3130.00 115.20₹             3,60,576.00₹  

46 20.4 Providing and fixing double scaffolding system (cup lock type) on the
exterior side, up to seven story height made with 40mm dia. M.S. tube
1.5m centre to centre horizontal & vertical tubes joining with cup & lock
system with M.S. tubes, M.S. tube challies, M.S. clamps and M.S. staircase
system in the scaffolding for working platform etc.and maintaining it
in a serviceable condition for the required duration as approved and
removing it there after. The scaffolding system shall be stiffened with
bracings, runners, connection with the building etc wherever required
for inspection of work at required locations with essential safety features
for the workmen etc. complete as per directions and approval of
Engineer-in-charge. The lavational area of the scaffolding shall be
measured for payment purpose. The payment will be made once
irrespective of duration of scaffolding.

Vertical and horizontal fins individually or forming box louvers band,
facias and eaves boards

KGS 2000.00 96.30₹                1,92,600.00₹  
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47 6.1 Brick work with well burnt chimney bricks in bulls patent trench kiln
manifactured by ghol process,crushing strength not less than 40kg /sqcm
and water absorption not more than 15% in foundation and plinth.

6.1.2 Cement mortar 1:6 (1 cement : 6 coarse sand) CUM 141.00 3,808.80₹          5,37,040.80₹  

48 6.3 Brick work with chimeny brick of class designation 40 in superstructure
above plinth level upto floor 2 level including the cost of scaffolding in :

6.3.2 Cement mortar 1:6 (1 cement : 6 coarse sand) CUM 2399.00 3,798.00₹          91,11,402.00₹                
6.4 Extra for brick work in superstructure above floor 2 level for each floors or

part there of .
CUM 986.00 366.30₹             3,61,171.80₹  

49 6.12 Extra for providing and placing in position 2 Nos. 6mm dia. M.S. bars at
every  third  course  of  half  brick  masonry (with of class designation 40).

SQM 212.00 61.20₹                12,974.40₹  

50 6.31 Providing and laying autoclaved aerated cement blocks masonry with
100mm thick AAC blocks in super structure above plinth level up to
floor II level in cement mortar 1:4 (1 cement : 4 coarse sand ) The rate
includes providing and placing in position 2 Nos. 6 mm dia M.S. bars at
every third course of masonry work.

Cum 26.00 5,319.00₹          1,38,294.00₹  

51 6.32 Extra for AAC block masonry in superstructure above floor II level for
every floor or part there of.

Cum 11.00 122.40₹             1,346.40₹  

52 6.33 Providing and laying Gypsum panel partitions 100mm thick with water
proof Gypsum panels of size 666x500x100mm, made of calcite
phosphor Gypsum fixed with tongue and groove, jointed with bonding
plaster as per manufacturers specifications in superstructure above
plinth level up to floor 2  level. Gypsum  blocks  will  have  a  minimum
compressive strength of 9.3 kg/cm2

SQM. 1244.00 741.60₹             9,22,550.40₹  
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53 6.34 Extra for Gypsum panel Partitions in superstructure above floor II level for
every floor or part thereof.

SQM. 1244.00 12.60₹                15,674.40₹  

54 13.16 6 mm cement plaster of mix to ceiling of mix 
13.16.1 CM1:3 (1 cement : 3 fine sand) SQM. 8666.00 74.70₹                6,47,350.20₹  

55 13.26 Providing and applying plaster of paris putty of 2 mm thickness over
plastered surface to prepare the surface even and smooth complete. 
Stilt  to  Fourth Floor SQM 30078.00 57.60₹                17,32,492.80₹                

56 13.13 12 mm cement plaster 1:2 (1 cement : 2 stone dust). for internal walls SQM. 21412.00 111.60₹             23,89,579.20₹                

57 13.12 18 mm cement plaster in two coats under layer 12 mm thick cement
plaster 1:5 (1 cement: 5 coarse sand) and a top layer 6 mm thick cement
plaster 1:3 (1 cement : 3 coarse sand) finished rough with sponge.

SQM. 14763.00 144.00₹             21,25,872.00₹                

58 13.21 Extra for providing and mixing water proofing material in cement Per bag
of plaster work in proportion recommended by the manufacturers.
For all Floors Per bag of 

50 kg
cement 

used
in the mix

14763.00 59.40₹                8,76,922.20₹  

59 13.22 Extra for plastering exterior walls of height more than 10 m from ground
level for every additional height of 3 m or part thereof.
External Surfaces SQM. 14763.00 18.00₹                2,65,734.00₹  

60 13.37 White washing with lime to give an even shade : for ceiling
13.37.1 New work (three or more coats) SQM. 8666.00 7.20₹                  62,395.20₹  

61 13.45 Finishing walls with textured exterior paint of required shade :
13.45.1 New work (Two or more coats applied @ 3.28 ltr/10 sqm) over and

including base coat of water proofing cement paint applied @
2.20kg/10 sqm.

SQM 14763.00 112.50₹             16,60,837.50₹                
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62 13.47 Finishing walls with Premium Acrylic Smooth exterior paint with
Silicone additives of required shade

13.47.1 New work (Two or more coats applied @ 1.43 ltr/ 10 sqm. over and
including base coat of water proofing cement paint applied @ 2.20 kg/ 10
sqm).

SQM 100.00 68.40₹                6,840.00₹  

63 13.50 Applying priming coat :
13.50.3 With ready mixed red oxide zinc chromate primer of approved

brand   and   manufacture   on   steel   galvanised iron/steel works
SQM 7661.00 14.40₹                1,10,318.40₹  

13.50.4 With ready mixed red oxide zinc chromate primer of approved brand and
manufacture  on  steel  work  (second coat)

SQM 7661.00 8.10₹                  62,054.10₹  

64 13.52 Finishing with Epoxy paint (two or more coats) at all locations prepared
and applied as per manufacturer's specifications including appropriate
priming coat, preparation of surface, etc. complete.

13.52.1 On steel work SQM 7661.00 86.40₹                6,61,910.40₹  

13.58 Providing and applying two coats of fire retardant paint unthinned on
cleaned wood/ply surface @ 3.5 sqm per litre per coat including
preparation of base surface as per recommendations of manufacturer to
make the surface fire retardant.

SQM 135.00 252.00₹             34,020.00₹  

65 13.43 Applying one coat of cement primer of approved brand and
manufacture on wall surface :

13.43.1 Cement primer. SQM 53607.00 19.80₹                10,61,418.60₹                

66 MP PWD
13.52

Wall painting with premium acrylic emulsion paint of interior grade,
having VOC(Volatile Organic Compound) less than 50 grams/litre of
approved brand and manufacture, including applying additional coats to
achieve even shade and colour

MP PWD
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MP PWD
13.52.2

Two Coats SQM 30078.00 51.30₹                15,43,001.40₹                13.52.2

67 18.7 Providing and laying integral cement based water proofing treatment
including preparation of surface as required for treatment of roofs,
balconies, terraces etc consisting of following operations: a) Applying a
slurry coat of neat cement using 2.75 kg/sqm of cement admixed with
water proofing compound conforming to IS. 2645 and approved by
Engineer-in-charge over the RCC slab including adjoining walls upto 300
mm height including cleaning the surface before treatment. b) Laying
brick bats with mortar using broken bricks/brick bats 25 mm to 115 mm
size with 50% of cement mortar 1:5 (1 cement : 5 coarse sand) admixed
with water proofing compound conforming to IS : 2645 and approved by
Engineer-in-charge over 20 mm thick layer of cement mortar of mix 1:5 (1
cement :5 coarse sand ) admixed with water proofing compound
conforming to IS : 2645 and approved by Engineer-in-charge to required
slope and treating similarly the adjoining walls upto 300 mm height
including rounding of junctions of walls and slabs c) fter two days of
proper curing applying a second coat of cement slurry using 2.75 kg/ sqm
of cement admixed with water proofing compound conforming to IS :
2645 and approved by Engineer-in-charge. d) Finishing the surface with 20
mm thick 

jointless cement mortar of mix 1:4 (1 cement :4 coarse sand) admixed
with water proofing compound conforming to IS : 2645 and approved by
Engineer-in-charge including laying glass fibre cloth of approved quality in
top layer of plaster and finally finishing the surface with trowel with neat
cement slurry and making pattern of 300x300 mm square 3 mm deep. e)
The whole terrace so finished shall be flooded with water for a minimum
period of two weeks for curing and for final test. All above operations to
be done in order and as directed and specified by the Engineer-in-Charge :
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18.7.1 With average thickness of 120 mm and minimum thickness at khurra as
65 mm.(Terrrace Floor)

SQM. 483.00 684.00₹             3,30,372.00₹  

68 18.3 Providing and laying water proofing treatment to vertical and horizontal
surfaces of depressed portions of W.C., kitchen and the like consisting of :

Ist course of applying cement slurry @ 4.4 kg/sqm mixed with water
proofing compound conforming to IS 2645 in recommended proportions
including rounding off junction of vertical and horizontal surface.
IInd course of 20 mm cement plaster 1:3 (1 cement : 3 coarse sand) mixed
with water proofing compound in recommended proportion including
rounding off junction of vertical and horizontal surface.
IIIrd course of applying blown or residual bitumen applied hot at 1.7 kg.
per sqm of area.
IVth course of 400 micron thick PVC sheet. (Overlaps at joints of PVC
sheet should be 100 mm wide and pasted to each other with bitumen @
1.7 kg/sqm).
For all Floors SQM. 1417.00 335.70₹             4,75,686.90₹  

69 11.37 Providing and laying Ceramic glazed floor tiles of size 300x300 mm
(thickness to be specified by the manufacturer) of 1st quality conforming
to IS : 15622 of approved make in colours such as White, Ivory, Grey,
Fume Red Brown, laid on 20 mm thick cement mortar 1:4 (1 Cement : 4
Coarse sand), including pointing the joints with white cement and
matching pigment etc., complete.

SQM. 825.00 856.71₹             7,06,785.75₹  

For All Floors 
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70 11.39 Providing and laying vitrified floor tiles in different sizes (thickness to be
specified by the manufacturer) with water absorption lesProviding and
laying polished vitrified floor tiles in different sizes (thickness to be
specified by the manufacturer) with water absorption's less than 0.08%
and conforming to IS : 15622 of approved make in all colours and shades,
laid on 20mm thick cement mortar 1:4 (1 cement : 4 coarse sand)
including grouting the joints with white cement and matching pigments
etc., complete.

11.39.2 Size of Tile 60x60 cm x 10 mm
For All Floors SQM. 2509.00 998.10₹             25,04,232.90₹                

71 11.26 Kota stone slab 25mm thick flooring over 20 mm (average) thick base laid
over and jointed with grey cement slurry mixed with pigment to match
the shade of the slab including rubbing and polishing complete with
base of cement mortar (1 cement : 4 course sand) 1 : 4 (minimum size of
kota stone 0.25 sqm)

SQM. 26.00 737.10₹             19,164.60₹  

72 11.34 Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS :
15622 (6 to 7mm thick) of approved make in all colours, shades except
burgundy, bottle green, black of any size as approved by Engineer-in-
Charge in skirting, risers of steps and dados over 12 mm thick bed of
cement Mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey
cement slurry @ 3.3kg per sqm including pointing in white cement mixed
with  pigment   of  matching shade complete.

SQM. 1790.00 617.40₹             11,05,146.00₹                
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73 8.2 Providing and fixing 16mm thick gang saw cut mirror polished
premoulded and prepolished) machine cut for kitchen platforms,
vanity counters, window sills , facias and similar locations of required size
of approved shade, colour and texture laid over 20mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand) with joints treated with white
cement, mixed with matching pigment, epoxy touch ups, including
rubbing, curing, moulding and polishing to edge to give high gloss finish
etc. complete at all levels.

8.2.8 Granite of any colour and shade
8.2.8.1 Area of slab upto 0.50 sqm SQM. 23.00 2,154.60₹          49,555.80₹  
8.2.8.2 Area of slab over 0.50 sqm SQM. 2590.00 2,289.60₹          59,30,064.00₹                

74 8.3 Extra for providing full edge moulding to 16mm thick marble stone
counters, Vanities etc. including machine polishing to edge to give high
gloss finish etc. complete as per design approved by Engineer- in- Charge.

8.3.2 Granite work. Meter 43.00 131.40₹             5,650.20₹  

75 8.4 Extra for fixing marble /granite stone over and above corresponding basic
item, in facia and drops of width upto 150 mm with epoxy resin based
adhesive including cleaning etc. complete.

Meter 43.00 124.20₹             5,340.60₹  

76 8.5 Extra for providing opening of required size & shape for wash basins/
kitchen sink in kitchen platform, vanity counters and similar location in
marble/Granite/stone work including necessary holes for pillar taps etc.
including rubbing and polishing of cut edges etc. complete.

Each 12.00 179.10₹             2,149.20₹  

77 8.6 Mirror polishing on marble work/Granite work/stone work where ever
required to give high gloss finish complete.

SQM 2613.00 100.80₹             2,63,390.40₹  



JSCL ABSTRACT - CIVIL WORKS CDPL, MUMBAI

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

78 10.14 Providing and fixing pressed steel frames for doors, windows &
ventilators confirming to IS: 4351manufactured from commercial mild
steel sheet of 1.25 mm thickness including hinges jamb, lock jamb, bead
and if required angle threshold of mild steel angle of section
50x25mm, or base ties of 1.25mm pressed mild steel welded or
rigidly fixed together by mechanical means, adjustable lugs with split
end tail to each jamb including steel butt hinges 2.5mm thick with
mortar guards, lock strike- plate and shock absorbers as specified and
applying a coat of approved steel primer after pre-treatment of the
surface  as  directed  by Engineer-in-charge:

10.14.2 Single rebate 100x50mm Meter 1146.00 300.60₹             3,44,487.60₹  

79 10.18 Providing and fixing circular/ Hexagonal cast iron or M.S. sheet box for
ceiling fan clamp of internal dia 140mm, 73mm height, top lid of 1.5mm
thick M.S. sheet with its top surface hacked for proper bonding, top
lid shall be screwed into the cast iron/ M.S. sheet box by means of 3.3mm
dia. round headed screws, one lock at the corners. Clamp shall be
made of 12mm dia M.S. bar bent to shape as per standard drawing.

Each 112.00 94.50₹                10,584.00₹  

80 10.25 Steel work welded in built up sections/ framed work, including cutting,
hoisting, fixing in position and applying a priming coat of approved steel
primer using structural steel etc. as required

10.25.2 In gratings, frames, guard bar, ladder, railings, brackets, gates and similar
works

Kg 7038.00 60.30₹                4,24,391.40₹  

81 10.16 Steel work in built up tubular trusses including cutting, hoisting fixing in
position and applying a priming coat of approved steel primer, welded
and bolted including special shaped washers etc. complete.

10.16.2 Hot finished seamless type tubes. Kg 147960.00 77.40₹                 1,14,52,104.00₹             
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82 10.6 Supplying and fixing rolling shutters of approved make, made of
required size M.S. laths interlocked together through their entire length
and jointed together at the end by end locks mounted on specially
designed pipe shaft with brackets, side guides and arrangements for
inside and outside locking with push and pull operation complete
including the cost of providing and fixing necessary 27.5cm long wire
springs grade No.2 and M.S. top cover of required thickness for rolling
shutters.

10.6.1 80x1.25mm M.S. laths with 1.25 mm thick top cover. Sqmt 9.00 1,727.10₹          15,543.90₹  
10.7 Providing and fixing ball bearing for rolling shutters. Each 1.00 535.50₹             535.50₹  

83 9.53 Providing 40x5 mm flat iron hold fast 40 cm long including fixing to frame
with 10 mm diameter bolts, nuts and wooden plugs and embeddings in
cement concrete M-10 (Nominal Mix with 20 mm maximum size of stone
aggregate) block 30x10x15 cm

Each 196.00 71.10₹                13,935.60₹  

84 12.41 Providing and fixing on wall face unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including jointing with seal ring
conforming to IS : 5382, leaving 10 mm gap for thermal expansion,
(i) Single socketed pipes.

12.41.2 110 mm diameter Meter 920.00 216.00₹             1,98,720.00₹  
85 12.42 Providing and fixing on wall face unplasticised - PVC moulded fittings/

accessories for unplasticised Rigid PVC rain water pipes conforming to IS :
13592 Type A, including jointing with seal ring conforming to IS : 5382,
leaving 10 mm gap for thermal expansion.

12.42.1 110mm dia Coupler Each 539.00 180.00₹             97,020.00₹  

12.42.3 110x110x110 mm Single tee with door Each 530.00 453.60₹             2,40,408.00₹  

12.42.5.2 110 mm bend Bend 87.5° Each 500.00 232.20₹             1,16,100.00₹  

12.42.6.2 110 mm Shoe Each 550.00 481.50₹             2,64,825.00₹  
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86 12.43 Providing and fixing unplasticised -PVC pipe clips of approved design to
unplasticised - PVC rain water pipes by means of 50x50x50 mm hard
wood plugs, screwed with M.S. screws of required length,including cutting
brick work and fixing in cement mortar 1:4 (1 cement : 4 coarse sand) and
making good the wall etc. complete.
110 mm dia Each 1026.00 121.50₹             1,24,659.00₹  

87 12.44 Providing and fixing to the inlet mouth of rain water pipe cast iron grating
15 cm diameter and weighing not less than 440 grams.
110 mm dia Each 1026.00 51.30₹                52,633.80₹  
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88 12.45 Providing and fixing false ceiling at all height including providing and fixing
of frame work made of special sections, power pressed from M.S. sheets
and galvanized with zinc coating of 120 gms/sqm (both side inclusive) as
per IS : 277 and consisting of angle cleats of size 25 mm wide x 1.6 mm
thick with flanges of 27 mm and 37mm, at 1200 mm centre to centre, one
flange fixed to the ceiling with dash fastener 12.5 mm dia x 50mm long
with 6mm dia bolts, other flange of cleat fixed to the angle hangers of
25x10x0.50 mm of required length with nuts & bolts of required size and
other end of angle hanger fixed with intermediate G.I. channels 45x15x0.9
mm running at the spacing of 1200 mm centre to centre, to which the
ceiling section 0.5 mm thick bottom wedge of 80 mm with tapered
flanges of 26 mm each having lips of 10.5 mm, at 450 mm centre to
centre, shall be fixed in a direction perpendicular to G.I. intermediate
channel with connecting clips made out of 2.64 mm dia x 230 mm long
G.I. wire at every junction, including fixing perimeter channels 0.5 mm
thick 27 mm high having flanges of 20 mm and 30 mm long, the perimeter
of ceiling fixed to wall/partition with the help of rawl plugs at 450 mm
centre, with 25mm long dry wall screws @ 230 mm interval, including
fixing of gypsum board to ceiling section and
perimeter channel with the help of dry wall screws of size 3.5 x 25 mm at
230 mm c/c, including jointing and finishing to a flush finish of tapered
and square edges of the board with recommended jointing compound ,
jointing tapes , finishing with jointing compound in 3 layers covering upto
150 mm on both sides of joint and two coats of primer suitable for board,
all as per manufacturer's specification and also including the cost of
making openings for light fittings, grills, diffusers, cutouts made with
frame of perimeter channels suitably fixed, all complete as per drawings,
specification and direction of the Engineer in Charge but excluding the
cost of painting with :12.45.1 12.5 mm thick tapered edge gypsum board conforming to IS: 2095- Part I. SQM. 3712.00 646.20₹             23,98,694.40₹                
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89 9.48 Providing and fixing M.S. grills of required pattern in frames of windows
etc. with M.S. flats, square or round bars etc. including priming coat with
approved steel primer all complete

9.48.2 Fixed to openings /wooden frames with rawl plugs screws etc
M.S.grill work for windows and ventilators weighing 21 kg/sqm using M.S.
flats, or M.S. square rods,
For all sizes and floors Kgs 340.00 78.30₹                26,622.00₹  

90 9.1 Providing wood work in frames of doors, windows, clerestory
windows and other frames, wrought framed and fixed in position :

9.1.1 Second class teak wood Cum 4.00 74,823.30₹        2,99,293.20₹  

91 9.2 Providing and fixing ISI marked flush door shutters conforming to IS: 2202
(Part I) decorative type, core of block board construction with frame of
1st class hard wood and well matched teak 3 ply veneering with vertical
grains or cross bands and face veneers on both faces of shutters using
following hinges.

9.20.1 35 mm thick including ISI marked Stainless Steel butt hinges with
necessary screws.

SQM. 166.00 1,890.00₹          3,13,740.00₹  

92 9.23 Extra for providing lipping with 2nd class teak wood battens 25 mm
minimum depth on all edges of flush door shutters (over all area of door
shutter to be measured)

SQM. 166.00 315.90₹             52,439.40₹  

93 9.24.1 Extra for providing vision panel not exceeding 0.1 sqm in all type of
Rectangular or square.

SQM. 166.00 108.00₹             17,928.00₹  

94 9.25.1 Extra if louvers (not exceeding 0.2 sqm) are provided in flush door
shutters (overall area of door shutters to be measured).Decorative type
door.

SQM. 166.00 265.50₹             44,073.00₹  

95 9.26 Extra for cutting rebate in flush door shutters (Total area of the shutter tob SQM. 166.00 71.10₹                11,802.60₹  
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96 9.120 30mm thick factory made solid both side Pre-laminated panel PVC door
shutter consisting of frame made out of M.S. tubes of 19 gauge thickness
and size of 19mmx19mm for styles and 15x15mm for top & bottom rails.
M.S. frame shall have a coat of steel primers of approved make and
manufacture. M.S. frame covered with 5mm thick heat moulded Pre-
laminated PVC 'C' channel of size 30mm thickness, 70mm width out of
which 50mm shall be flat and 20mm shall be tapered in 45degree angle
on either side forming styles; and 5mm thick, 95mm wide PVC sheet out
of which 75mm shall be flat and 20mm shall be tapered in 45 degree on
the inner side to form top and bottom rail and 115mm wide PVC sheet
out of which 75mm shall be flat and 20mm shall be tapered on both sides
to form lock rail. Top, bottom and lock rails shall be provided either side
of the panel. 10mm (5mmx2) thick, 20mm wide cross PVC sheet be
provided as gap insert for top rail & bottom rail. paneling of 5mm thick
both side Pre-laminated PVC sheet to be fitted in the M.S.

9.120.2 frame welded/ sealed to the styles & rails with 7mm (5mm+2mm) thick x
15mm wide PVC sheet beading on inner side, and joined together with
solvent cement adhesive. An additional 5mm thick PVC strip of 20mm
width is to be stuck on the interior side of the 'C' Channel using PVC
solvent adhesive etc. complete as per direction of Engineer-in-charge.
Manufacturer‟s specification & drawing (for W.C. and bathroom door
shutter).

SQM 99.00 2,915.10₹          2,88,594.90₹  

97 9.96 Providing and fixing aluminium sliding door bolts ISI marked anodised
(anodic coating not less than grade AC 10 as per IS : 1868) transparent or
dyed to required colour or shade with nuts and screws etc. complete :

9.96.1 300x16 mm Each 270.00 176.40₹             47,628.00₹  
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98 9.97 Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic
coating not less than grade AC 10 as per IS : 1868 ) transparent or dyed to
required colour or shade, with necessary screws etc. complete :

9.97.1 300x10 mm Each 55.00 81.00₹                4,455.00₹  

99 9.101 Providing and fixing aluminium hanging floor door stopper, ISI marked,
anodised (anodic coating not less than grade AC 10 as per IS : 1868)
transparent or dyed to required colour and shade, with  ecessary screws
etc. complete.

9.101.1 Single rubber stopper Each 45.00 21.60₹                972.00₹  

100 9.83 Providing and fixing IS : 3564 marked Aluminium die cast body tubular
type universal hydraulic door closer with necessary accessories and
screws etc. complete.

Each 183.00 715.50₹             1,30,936.50₹  

101 9.98 Providing and fixing aluminium pull bolt lock anodised ISI marked (anodic
coating not less than grade AC 10 as per IS : 1868) transparent or dyed
to required colour and shade with necessary screws bolts, nut and
washers etc. complete.

Each 15.00 74.70₹                1,120.50₹  

102 9.99 Providing and fixing 50cm long aluminium kicking plate 100x3.15 mm
anodised (anodic coating not less than grade AC 10 as per IS :1868)
transparent or dyed to required colour or shade with necessary screws
etc. complete.

Each 30.00 126.00₹             3,780.00₹  

103 3.1 Excavation for roadway in soil including loading in truck for carrying of cut
earth to embankment site with all lifts and lead upto 1000 meters and as
per relevant clauses of section-300.

Cum 400.00 88.20₹                35,280.00₹  
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104 4.1 Construction of granular sub-base by providing coarse graded
material, spreading in uniform layers with on prepared surface, mixing by
mix in place method at OMC, and compacting with vibratory roller to
achieve the desired density, complete in all respect and as per relevant
clauses of section-400.

Cum 150.00 543.60₹             81,540.00₹  

105 4.3,4.3.1 Providing, laying, spreading and compacting stone aggregates of specific
sizes to water bound macadam specification including spreading in
uniform thickness, hand packing, rolling with vibratory roller 8-10 tonnes
in stages to proper grade and camber, applying and brooming requisite
type of screening/ binding materials to fill up the interstices of coarse
aggregate, watering and compacting to the required density and as per
relevant clauses of section-400.

Cum 150.00 809.10₹             1,21,365.00₹  

106 6.1 Construction of dry lean cement concrete Sub-base over a prepared sub-
grade with coarse and fine aggregate conforming to IS: 383, the size of
coarse aggregate not exceeding 25mm, aggregate cement ratio not to
exceed 15:1, aggregate gradation after blending to be as per table of
MORTH Specifications 600-1, cement content not to be less than 200
kg/cum, optimum moisture content to be determined during trial length
construction, concrete strength not to be less than 10 Mpa at 7 days,
mixed in a batching plant, transported to site, laid with paver with
electronic sensor/mechanical paver, compacting with 8-10 tonnes
vibratory roller, finishing and curing and as per relevant clauses of section-
603

Cum 100.00 2,443.50₹          2,44,350.00₹  
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107 6.5 Construction of dowel jointed, plain cement concrete pavement in M-30
grade concrete over a prepared sub base with 43 grade cement maximum
size of coarse aggregate not exceeding 25 mm, mixed in a batching and
mixing plant as per approved mix design, transported to site, laid with a
fixed form or slip form paver with spreading the concrete by shovels,
rakes compacted using needle, screed and plate vibrator and finished in a
continuous operation including provision of contraction, expansion, and
longitudinal joints, joint filler, separation membrane, sealant primer,
joint sealant, debonding strip, placing of dowel bar,tie rod admixtures
as approved, curing compound, finishing to lines and grades as per
approved drawings as per IRC-15 2002 and as per relevant clauses of
section-602 of specifications complete but excluding cost fo steel i

Cum 150.00 4,228.20₹          6,34,230.00₹  

SOR TOTAL COST ₹  13,35,54,144.90

II NON SOR ITEM

108 DRS-20.2A Boring, providing and installing bored cast-in-situ reinforced cement
concrete pile of specified diameter and length below the pile cap M 40 in
cement concrete, to carry a safe working load not less than specified,
excluding the cost of steel reinforcement but including the cost of
boring with, bentonite solution and temporary casing of appropriate
length for setting out and removal of same and the length of the pile to
be embedded in the pile cap etc. by crawler mounted, telescopic
boom hydraulic piling rig all complete, including removal of excavated
earth with all lifts and leads (Length of pile for payment shall be measured
upto bottom of pile cap).

MR-01 600 mm dia piles Rmt 387.00 3,899.00₹          15,08,913.00₹                
MR-02 800 mm dia piles Rmt 2875.00 5,536.00₹           1,59,16,000.00₹             
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109
MR-03
(GSR-
18108)

Providing and laying 20 mm thick (unfinished surface) CONNOR USA or
Equivalent sports
flooring, MFMA certified 3rd & better grade hard maple wood planks,
minimum 57 mm width and of random length varying from 230 mm to
1800 mm, jointed together with the help of tongue and Groove on all the
four sides. Substructure of maple wood flooring shall consist of sleeper of
Spruce or Pine or Fir wood or plywood having length between 1200
mm(minimum) to 2400 mm, and cross section of 25 mm (minimum) and
laid perpendicular to the main flooring planks at a spacing between 225
mm to 305mm centre to centre, including 12mm(minimum) thick
resilient shock pads/cushions at the maximum spacing of 300mm centre
to centre on each sleeper, 0.20mm (200µm) thick polyethylene
membrane vapour barrier beneath the flooring system, machine sanding,
one coat of
oil modified Poly urethane Gym sealer and 2 coats of oil modified Poly
urethane Gym sports finish in accordance with manufacturer
specification, line marking in accordance with manufacturers
specifications and project drawings , Aproved BY WBF, FIBA, WSF,etc
complete  to  the  entire satisfaction of Engineer-in-charge. 

Sqm 799.00 7,070.00₹          56,48,930.00₹                

110 MR-04 Sports Skirting:
Factory supplied 75mm x 100mm rubber base molding to include air
channeling in back of base to provide full ventilation of the sub-floor
system. Fixed to the wall with a base molding adhesive as recommend by
manufacturer.

Meter 120.00 1,743.00₹          2,09,160.00₹  

111 MR-05 Aluminum Skirting
Supply of 2.5 mm thick Aluminum Profile (Reducer) for periphery of sports
flooring, Size of Aluminum profile not less than 100 mm wide and 1500
mm long with counter hole and Anodizing 

Meter 5.00 2,091.00₹          10,455.00₹  



JSCL ABSTRACT - CIVIL WORKS CDPL, MUMBAI

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

112 vinyle sports flooring for Table tennis, Gym and Badmintin Warm up
area

MR-15
(GSR 18115)

Providing and laying International Table Tennis Fedration Approved
TARAFLEX Synthetic sports surface not less which consist of 100% pure
vinyl wear layer not less than 1.5 mm thick, with protecsol and sanosol
treated to reduce Skin burn with double fiber glass grid for sound stability
on floo width of sheet not less than 1.5 M joined with seamless Hot
welding. Laid with adhesive as per manufacturer’s instruction over
existing leveled surface including game lines marking with following
specification. Shock absorption under EN 14808 standard not less than
25%
Ball bounce under EN 12235 standards not less than 90%  
Abrasion resistance under EN ISO5470-1 < 350mg.
Approved by :- FIBA (Federation International Basketball Association) .
WBF (World Badminton Federation) . 

SQM. 695.00 4,444.00₹          30,88,580.00₹                

SPIKE & IMPACT RESISTANT EPDM FLOOR TILES 
113 MR-16 Supply and installtion spike resistance rubber flooring for Locker room

it consist of Black rubber granules and 30% synthetic EPDM granules floor
should be Environmental friendly, non-toxic, Recycled , non-polluted, anti-
slip and anti-fatigue Laid with adhesive as per manufacturer’s instruction
over existing leveled surface with following Technical specification.
Density (kg/m):1250/1400           
Hardness (Shore a):65
Length (m):not less than 10 mtr 
Width (m):not less than 1 mtr 
Thickness (mm): 10mm (tolarance in thickness not less than ±0.3mm)   
Tensile Strength ASTM D41206A(2013) :- not less than 2MPa
Tear strength ASTM D62400 (2012) :- not less than 10 kn/m
Compression set ASTM D395-03(2008) Method B:-not less than 12% 

SQM. 777.00 4,414.00₹          34,29,678.00₹                
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114 MR-17
(DSR 9.162)

Providing and fixing of fully insulated 55 mm thick wooden fire / smoke
check door shutter using 31mm thick FR insulation with internal facia of
9mm thick calcium silicate board having density not less then 950
Kg/cum on both sides and faced with 4mm thick commercial ply facing
including 15X55 mm size hardwood beading with fire and smoke seal of
size 10 X4 mm fitted along vertical and horizontal edges of the shutter
.The complete door system should be capable to achieve Two hour fire
rating in accordance with BS:476 Part 20and IS:3614 part II.Rate to
include 150x75mm Hardwood door frame duly embedded with Promseal
Intumscent Smoke Strip as per manufacturer's specification all complete .
The door shutter  shall  also  have  a  vision  panel  6mm  thk,
200mm x 300mm / 300mm x 300mm fire rated glass ( to be paid
saperately), surrounded with fire proof treated teakwood beading, all
around complete in all respects as per manufactures specifications and
direction of the Engineer-In-Charge.

SQM. 35.00 6,907.00₹          2,41,745.00₹  

Providing & Fixing following fire rated fittings as per manufactures
specifications and direction of the Engineer-In-Charge.

115 MR-18 Guardian 1185 WC External locking arrangement ELA with lever handle
complete
with euro cylinder

Nos 12.00 2,904.00₹          34,848.00₹  

116 MR-19 Schott Fire Rated Clear Glass  (6mm Thk) W 200 x H 800 mm Nos 12.00 6,505.00₹          78,060.00₹  
117 MR-20 Surface door closer HDC003 with standard arm,silver finish - hormann Nos 12.00 2,323.00₹          27,876.00₹  
118 MR-21 SS Pull Handle 250mm x 19 mm Dia.Stanley USA Nos 12.00 1,336.00₹          16,032.00₹  
119 MR-22 Guardian Pushbar panic latch 1211, suitable for door width up to

1200mm, Silver
finish

Nos 27.00 6,389.00₹          1,72,503.00₹  

120 MR-23 Self Adhesive Side Roll ( Ceramic Tape) Kerfai2000
Length-10mtrs/Roll. Product Code No.:400000

Nos 24.00 233.00₹             5,592.00₹  

121 MR-24 Fire Rated Anchor Fastner Nos 96.00 30.00₹                2,880.00₹  
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122 MR-25
(GSR 18101)

Supply and fixing of KALZIP 65/400 - Self SUPPORTED” SECRET FIX
STANDING ROOFING SYSTEM IN 0.9mm THICK AA 3004 ALUMINIUM
ALLOY,  comprising of the following layers:
i. Exterior Layer –
Top layer –Kalzip 65/400 Straight profiled sheeting manufactured from
Aluminum Alloy Almnlmg1- as specified in BS EN 2007 (comparable AA
3004), minimum material thickness of 0.9 mm and Stucco Embossed
finish.
The material properties are as follows:- Ultimate tensile strength:
minimum 200 N/mm2 0.2% Proof Stress: minimum 185 N/mm2
Modulus of elasticity:70,000 N/mm2
Accessories, 
Aluminum ST clips – in grade 6061- T6 , of suitable height, with spacing as
required for the wind loads. Detailed structural calculations shall be
provided by the manufacturer for the Clip Pull out force. Each aluminum
clip shall come with a 5mm height black polyamide thermal barrier pad.
Other relevant accessories like, Ridge closures, gable end channels,
tolerance clips, gable end clips, foam fillers etc to be included as
appropriate and wherever necessary. Corrugation cavities shall be closed
off from the outside and inside of the building to ensure a tight fit leaving
no gaps
Item includes Designing, Supplying, installation and fixing of profiled
aluminium sheeting including Clips, stainless steel fasteners, thermal
barrier pads, inner closure at ridge and eaves with rivets and also
providing all machineries (Straight profile machine ) required for the
project.

Sqm 600.00 6,414.00₹          38,48,400.00₹                
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123 MR-26 Supply and fixing of PERFORATED KALZIP 65/400 – Panels manufactured
from Aluminum Alloy Almnlmg1- as specified in BS EN 2007 (comparable
AA 3004), minimum material thickness of 0.9 mm and PVDF finish.
The material properties are as follows:- Ultimate tensile strength:
minimum 200 N/mm2 0.2% Proof Stress: minimum 185 N/mm2
Modulus of elasticity:70,000 N/mm2     
The panels shall be finished with PVDF. The fluorocarbon coating (2-coat
system) shall consist of:-
First coat -Inhibitive primer, with a dry film thickness averaging 5-7m

Second coat -Fluorocarbon colour coat, with a minimum dry film thickness
of 20 microns.
The inner side of the panels shall be finished with primer coating of 5-7
microns 

Sqm 300.00 4,792.00₹          14,37,600.00₹                

124 MR-27
(GSR 18104)

Flashings (Stucco Embossed)
Supply and fixing of 0.9 mm thick Flashings up to 578mm Girth and in
PVDF finish.   

Meter 500.00 1,515.00₹          7,57,500.00₹  

125 MR-28 Gutters 
Supply and Fixing of 2 mm thick Aluminium Gutter up to 1000mm Girth
along with Aluminium Expansion joints @ every 15 mtrs.

Meter 120.00 5,227.00₹          6,27,240.00₹  

External Façade for Badminton Hall 
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126 MR-30 Supply and fixing of KALZIP TF 800 profiles IN 1 mm THICKNESS AA 3004
ALUMINIUM ALLOY,  comprising of the following layers:
1. Exterior Layer: Designing, providing and fixing Kalzip TF 800 R in 1.0
MM THICK AA3004 ALUMINUM ALLOY comprising of sheets in 800 Mm
widths, and in lengths up to 5.8 mtrs or as per site requirements and
finished in PVF2 colour – (Shade as approved by Architect). Each module
shall,further comprise of three 267 modules and each module with two
downward pointing triangular profile , of 67 mm widths , which shall have
a radius bend of 3mm . The sheeting having a nominal value yield strength
at 0.2% proof stress R p0.2 =185N /mm2 .The sheets shall confirm to the
Characteristics load bearing Capacity according to DIN 18807 ,part 6.The
panels shall be mechanically fixed to suitable substructure of MS/
aluminum at every 2nd small lower Flange, at 120 mm from the panel
ends and a maximum centre to centre distance of 1300 mm OR AS
REQUIRED BY THE WIND LOAD at the specific site. The Sheeting shall be
finished with PVF2 . Nominal organic coating thickness - 25um –
EN13523 1
2. Insulation layer – Rockwool Insulation of overall thickness 100 mm and
density 64 kg/m3. K-value 0.038 W/mK as per standard ASTM C-518. Fire
classification as per BS 476: Part 6&7 / EN-1350-1 / UL-273.
3. GI TOP Hats- 1.6 mm thick GI top hats battens spaced at 1200mm C/C
or as per wind load calculations to accommodate insulation and also to
support TF 800 Panels. 4. Vapour Barrier : 1 layer of vapor control barrier-
up to 150 microns thickness double sided aluminium foil 5. GI Weldmesh:
75mmx 75 mm GI weldmesh made out of 1.6 mm thick GI wire rods.Item
to include designing, supplying, installation and fixing profiled aluminum
facades , including fasteners, rivets etc. The installation shall be carried
out by a approved agency as approved by the architect. Note: Cost of GI Z
Gi t  / P li  t i l d d i  thi  it

Sqm 2140.00 6,331.00₹           1,35,48,340.00₹             

127 Internal Façade for Badminton Hall
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Providing and fixing Kalzip Kalbau 35/200 profiles IN 1.0 MM THICK
AA3004 ALUMINUM ALLOY comprising of sheets in 1000 Mm widths, and
in lengths 5.8 mtrs maximum or as per site requirements. The profile shall
have a depth of 35 mm and Pitch of 200mm The sheets shall confirm to
the Characteristics load bearing Capacity values according to DIN 18807. 
The panels shall be mechanically fixed to suitable substructure of MS/
aluminum at every 400mm with the help of SS 304 grade fasteners . The
Sheeting shall be finished with PVDF 2coat exterior coating 
Item to include designing ,supplying, installation and fixing profiled
aluminum facades , including cost of accessories, Internal corner
Extrusions, , screws, fixtures etc. The installation shall be carried out by a
specialized agency as approved by the architect 

Sqm 2140.00 3,775.00₹          80,78,500.00₹                

Aluminium Flashings for Badminton Hall
128 MR-27

(GSR 18104)
Supply & Fixing of Flashing in 1 mm thickness and same PVDF finish as of
Panels up to 600mm Girth

Meter 500.00 1,515.00₹          7,57,500.00₹  

Fall Arrest System
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129 MR-31
(GSR 18106)

Supply and installation of LATCHWAY Fall Arrest System suitable for Kalzip
roof sheets using 4X Aluminium Clamps. The complete system must be
tested and certified as per EN 795:2012 Class C and A2 & TS CEN
16415:2013. The system must be capable of supporting 3 simultaneous
users at any point along 7X7/8mm dia SS 316L cable even in same area
between 2 posts and shall demonstrate that every individual post is
capable of absorbing a direct dynamic load of 300kg dropped through 1.5
meters (or 6000Joules) and limit the force to the roof to 10KN in shear
without damage to the roof substrate. The system shall hold EC
declaration of conformity. Each individual post shall have a unique
traceable serial number and be manufactured from Aluminium 5083 and
SS 316L. Evidence of Salt spray testing to 1000 hours for Aluminium and
6,000 hours for SS with no corrosion, shall also be provided inclusive of 2
no.s transfasteners & 2 number Full Body Harness, EA double lanyard and
Anchorageline.

Meter 60.00 10,252.00₹        6,15,120.00₹  

130 WALKSAFE SYSTEM 
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MR-32 Supply and fixing of KALZIP WALKSAFE
SYSTEM. 
The specification of the system is as mentioned below:
FRP Pultruded Grating Manufactured
From 'I' Section 25 mm Height with
Bearing Bar C/c 40mm & Cross Bar of
12mm Dia Round Bar, C/C 150mm,
Manufactured From Isophthalic Resin.
Colour---Grey/Yellow
Width of Walkway--- 490 mm      
Walk-Safe System Accessories:
• Kalzip Seam clip made of Aluminium Alloy 6063/T5 Temper mill finished
and will be as per BSEN755-2 specifications
• Aluminium L-Angle made of Aluminium Alloy 6063/T6 Temper mill
finished and will be as per BS EN 755-2 specifications
• Fasteners Stainless Steel Grade 304

Meter 60.00 6,098.00₹          3,65,880.00₹  

131 ROOF HATCH SYSTEM  WITH RAILING
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MR-33 Roof Hatch - Single Leaf (along with Galvanized RaiL System and Powder
coated Steel Safety Post- 1 No. Each)
Ideal for applications requiring roof access
• Make : Babcock-Davis
• Size : 900mm x 900mm
• Material : Shall have aluminium cover and frame of 11 gauge (2.3mm)
• Cover: Shall have breakformed, hollow-metal design with 1" (25.4mm)
concealed fiberglass insulation, 3" (76mm) beaded, overlapping flange,
fully welded at corners, and internally reinforced for 40 psf (195 kg/m2)
live load.
• Curb: Shall be 12" (305mm) in height with integral capflashing, 1"
(25.4mm) fiberboard insulation, fully welded at corners, and 3-1/2"
(89mm) mounting flange with 7/16" holes (11mm) provided for securing
frame to the roof deck.
• Gasket: Shall have extruded EPDM rubber gasket permanently adhered
to cover.
• Hinges: Shall have heavy-duty pintle hinges with 3/8" (9mm) type 316
stainless steel hinge pins.
• Latch: Single leaf: Shall have slam latch with interior and exterior turn
handles and padlock hasps. 
• Lift Assistance: Compression spring operators shall be enclosed in
telescopic tubes. Shall have automatic hold-open arm with grip handle
release.
• Hardware: Shall have Aluminium engineered composite compression
spring tubes. 
Shall have steel compression springs with electro coated acrylic finish. 
Shall have type 316 Stainless steel hinges.All other hardware shall be zinc
plated/chromate sealed. 
• Finish:  Shall have aluminum: Mill Finish

NOS 1.00 4,64,600.00₹    4,64,600.00₹  
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132 MR-77 Providing and fixing false ceiling at all height including providing & fixing
of special section, power pressed from MS sheets & galvanised with zinc
coating of 120gms/sqm(both side inclusive) as per IS 277 and consisting of
angle cleat of size 25mm wide x1.6mm thick with flanges of 27mm and
37mm, at 1200mm C/c one flange fixed to the ceiling with dash fasterner
12.5mm dia x50mm long with 6mm dia bolts, other flange of cleat fixed to
the angle hangers of 25x10x0.50mm of required length with nuts and
bolts of required size and other end of angle hanger fixed with
intermediate GI chanels 45x15x0.9mm running at the spacing of 1200mm
c/c, to which ceiling section 0.5mm thick bottom wedge of 80mm with
tapered flanges of 26mm each having lips of 10.5mm, at 450mm c/c, shall
be fixed in a direction perpendicular to GI intermediate channel with
connection clip made out of 2.64mm diax 230mm long GI wire at every
junction, including fixing perimeter channels 0.5mm thick 27mm high
having flanges of 20mm and 30mm long, the perimeter of ceiling fixed to
wall / partitions with the help of rawl plugs at 450mm centre, with 25mm
long dry wall screws@230mm interval, including fixing of calcium silicate
board to ceiling section and perimeter channels with the help of dry wall
screws of size 3.5x25mm at 230mm c/c, including jointing and finishing to

            

SQM. 1250.00 926.00₹             11,57,500.00₹                

133 MR-34
(DSR 10.28)

Providing and fixing stainless steel ( Grade 304) railing made of Hollow
tubes, channels, plates etc., including welding, grinding, buffing, polishing
and making curvature (wherever required) and fitting the same with
necessary stainless steel nuts and bolts complete, i/c fixing the railing with 
necessary accessories & stainless steel dash fasteners , stainless steel
bolts etc., of required size, on the top of the floor or the side of waist slab
with suitable arrangement as per approval of Engineer-in-charge, ( for
payment purpose only weight of stainless steel members shall be
considered excluding fixing accessories such as nuts, bolts, fasteners etc.).

All Floors Kgs 3871.00 478.00₹             18,50,338.00₹                DSR 10.28
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134 MR-35
(DSR-25.6)

Providing and Fixing Structural Glazing fabricated from Roll formed
sections made of Pre-painted Steel / Powder coated (Base steel as per IS
513 of ‘D’ quality, galvanized as per IS 277 with Zinc of 120 Gm/Sqm) with
total coated thickness of 0.72mm. The glass holding section made of 304
grade stainless steel of 0.6mm thick as per the design requirement &
calculations as given in IS: 875. Primer coat with epoxy primer of 5 – 7
microns thick, finish painted with a polyester paint of 12-16 microns thick
and back coated with Alkyd backer of 5-7 microns or powder coated with
pure polyester powder up to 50-60 microns thick. The vertical section
should be of 50mm x100mm x 0.72mm, 33mm x 58mm x 0.72mm for
frame horizontal section, stiffener section should be 48mm x 98mm x
1mm, cover profiles sections should be of 20mm x 58mm x 0.58mm, Glass
holding section should be of 37mm x 37mm & 37mm x 18mm. Including
5mm thick Ocean Blue reflective glass. Brackets made of CRCA powder
coated/Electroplated should be used to connect vertical to horizontal,
vertical to slab, to fix verticals at top & bottom as per site Gasket made of
Ethyl Propylene Diamine Monomer. Natural cure, with Good U.V.
Resistance Silicon to be used. Wall fixing of sections to concrete/masonry
wall should be with self-expanding cap & screws. The rate is inclusive of
cost and conveyance of all materials to site, all labour charges, incidental
charges, cost of all consumables etc. and scaffolding charges, form work ,
etc., complete for finished item of work in all floors.requirement.

SQM 408.00 2,826.00₹          11,53,008.00₹                
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135 MR-36
(DSR-
25.2,25.3)

Providing, asembling, supplying and fixing vision glass panels comprising
of hermetically sealed 6-12-6mm insulated glass(Double glazed) vision
panel unit of size and shape as required and specified , comprising of an
outer heat strengthened float glass 6mm thick of approved colour and
shade with reflective soft coating on surface#2 of approved colour and
shade, an inner heat strengthned clear float glass 6mm thk, spacer tube
12mm wide, dessicants, including primary seal and secondary seal etc
complete for the required performances as per the Architectural
drawing,as per the approved shop drawings as specified and as directed
by the Engineer-in-charge. The IGUs shall be assembled in the factory
/workshop of the glass processor.

SQM 441.00 6,201.00₹          27,34,641.00₹                

136 MR-37
(DSR-25.4)

Extra for openable side/top hung vision glass panels(IGUs) including
providing and supplying at site all accessories and hardwares for the
openable panels as specified and of the approved make such as heavy
duty stainless steel friction hinges, min 4-point cremone locking sets with
stainless steel plates, handles. buffers etc. including necessary stainless
steel screws/fasteners, nuts, bolts,washers etc.all comlete as per the
Architectural drawings, as per the approved shop drawings, as specified
and as directed by the Enginner-in Charge.

SQM 170.00 2,970.00₹          5,04,900.00₹  

137 MR-38
(GSR 8052)

Supply and installation of Aluminium Louvers. The frame should be made
of Aluminium tubes of size 100x50X1.50 mm thk and 50X25x1.50 mm thk
C channels. Aluminium Z shaped louvers of 100mm should be fixed to the
supporting frame with aluminium cleats, GI screws, etc complete. The
whole assembly is powder coated with pure polyester paint. (MS
framing to be paid separately)

SQM 517.00 3,545.00₹          18,32,765.00₹                
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138 21.4 Providing and fixing double action hydraulic floor spring of approved
brand and manufacture confirming to IS:6315 having brand logo
embossed on the body/plate with double spring mechanism and door
weight upto 125kg, for door, including cost of cutting floors, embedding in
floors as required and making good the same matching to the existing
floor finishing and cover plates with brass pivot and single piece MS sheet
outer box with slide plate etc. complete as per direction of Engineer-in
charge

MR-42
(DSR 21.4.1)

With stainless steel cover plate minimum 1.25mm thickness Each 31.00 2,075.00₹          64,325.00₹  

139 GSR 7166 Providing and fixing Stainless steel D type handles with necessary screws
etc complete

MR-43 a) L 300mm/325mm x 22 to 25mm dia Each 110.00 1,353.00₹          1,48,830.00₹  

140 GSR 7165 Providing & fixing Stainless Steel tubular lever D-Type mortise handles
with round/Square nose,24mm Mortise/sash lock body & Strike plate (all
SS Finish), Pin cylinder 60mm with one side key and other side
knob/thumb turn with necessary screws etc. complete

MR-44 For all floors Each 102.00 4,711.00₹          4,80,522.00₹  

141 MR-45
(GSR 1772)

Stainless Steel Cylindrical lock 60mm with pair of knob, keys etc. with
necessary screws etc.

Each 71.00 918.00₹             65,178.00₹  
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142 21.1 Providing and fixing aluminium work for doors, windows, ventilators and
partitions with extruded built up standard tubular and other sections of
approved make conforming to IS: 733 and IS : 1285, fixing with
dash fasteners of required dia and size , including necessary filling up the
gaps at junctions, ie at top, bottom and sides with required EPDM
rubber/neoprene gasket etc. Aluminium sections shall be smooth, rust
free, straight, mitred and jointed mechanically wherever required
including cleat angle, Aluminium snap beading for glazing/paneling CP
brass/stainless steel , all complete as per architectuural drawings and the
directions of Engineer-in-charge.(Glazing and  panelling to be paid
for separately) :

21.1.1 For fixed portion
MR-39
(DSR 
21.1.1.2)

Powder coated aluminium(minimum thickness of powder coating 50
microns)

Kgs 1112.00 389.00₹             4,32,568.00₹  

143 21.1.2 For shutter of doors, windows and ventilators including providing and
fixing hinges /pivot and making provision for fixing of fittings wherever
required including the cost of EPDM rubber / neoprene gasket
required(Fittings shall be paid separately)

MR-40
(DSR 
21.1.2.2)

Powder coated aluminium(minimum thickness of powder coating 50
microns)

Kgs 1390.00 450.00₹             6,25,500.00₹  

144 21.3 Providing and fixing glazing in aluminium door , window, ventilator
shutters and partitions etc. with EPDM rubber/neoprene gasket etc.
complete as per the architectural drawings and the the directions of
Engineer-in-charge.

MR-41
(DSR 21.3.2)

with float glass panes at 5.50mm thickness Sqm 139.00 1,014.00₹          1,40,946.00₹  
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145 MR-49 Providing and Grouting the foundation bolts/ pockets, base plates with
ready mixed non shrink, free flow, self levelling, cementations grout
making holes if necessary in concrete including shuttering, curing etc. as
per the recommendations of the manufacturer, complete as directed. 

Sqm 26.00 2,091.00₹          54,366.00₹  

146 Providing and fixing resin anchors (HILTI RE-500) by drilling holes in RCC
member, of requisite diameter and length, cleaning it using water jet or
compressed air and to make it dry before inserting the rebar of requisite
diameter and length and fixing it using chemical of approved make and
manufacturer.

MR-50 8mm bars Each 250.00 93.00₹                23,250.00₹  

147 MR-51 10mm bars Each 250.00 117.00₹             29,250.00₹  

148 MR-52 12mm bars Each 250.00 140.00₹             35,000.00₹  

149 MR-53 16mm bars Each 250.00 233.00₹             58,250.00₹  

150 MR-54 Providing, fabricating and erecting signage boards with 6mm white acrylic
sheet with opaque self adhesive PVC film (vinyl) or reflective sheeting.
The boards shall be side mounted/roof hung. If the sign board side will be
fixed with SS fittings and roof hung will be done with SS chain.

Sqm 100.00 6,389.00₹          6,38,900.00₹  
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151 MR-55 Providing and fixing signage made of 1.5mm thick stainless steel plate of
grade 304, with CNC Laser cut letters. This shall be fixed on 8mm thick
Teakwood/pre laminated/marine plywood with veneer/ laminated and
melamine polished base with 12 mm dia S S studs of grade 304 with brass
buttons and screws complete. The signage shall be fixed to the
wall/ceiling/doors etc by SS screws or hanged from the ceiling by means
of SS chain of 8mm dia with anchor fasteners complete. as per drawing as
directed by engineer. All material shall be of approved make. All works
shall be completed as per the drawing, specification and direction of the
Engineer.  

Sqm 20.00 11,035.00₹        2,20,700.00₹  

152 MR-56 Providing and fixing signage made of 1.5mm thick stainless steel plate of
grade 304 with CNC Laser cut letters. This shall be fixed on 8mm thick
transparent/coloured Acrylic board. The SS plate shall be fixed on the
acrylic board with 12mm dia SS studs of grade 304 with brass buttons and
screws. The signage shall be fixed to the wall/ceiling/doors etc by SS
screws or hanged from the ceiling by means of SS chain of 8mm dia with
anchor fasteners complete. as per drawing as directed by Engineer etc
Complete as per drawing .All material shall be of approved make. All
works shall be completed as per the drawing, specification and direction
of the Engineer.  

Sqm 20.00 11,035.00₹        2,20,700.00₹  

153 MR-57 Providing and fixing signage made up of base material of 6mm thick
transparent/coloured acrylic sheet. The graphic is of computer cut self
adhesive vinyl covered with clear vinyl to protect from peeling. The
signage shall be fixed with 12mm dia SS studs or ss mirror screws.All
material shall be of approved make. All works shall be completed as per
the drawing, specification and direction of the Engineer.  

Sqm 100.00 7,260.00₹          7,26,000.00₹  
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154 MR-58 Providing and fixing signage made of base material of 4mm thick
Aluminum composite panel with computer cut self adhesive vinyl graphic
covered with clear vinyl to protect from peeling. The signage shall be
fixed with 12mm dia SS studs or ss mirror screws.All material shall be of
approved make. All works shall be completed as per the drawing,
specification and direction of the Engineer.  

Sqm 100.00 3,137.00₹          3,13,700.00₹  

155 MR-59 Providing, fabricating and erecting 3 dimensional Stainless Steel letters/
alphabets of 304 grade 1.5 mm thk.as per given matter, font Arial, at all
heights including fixing the alphabets with anchor fasteners etc. including
scaffolding etc.complete. 

Per Inch ht 1000.00 291.00₹             2,91,000.00₹  

156 MR-60 Providing,installing testing & commision aquaguard 80 SS lit storage
cooler cum purifier of approved brand /make having following technical
specifications: Dimension(wxd&h)= 640*450*1350mm, storage tank &
body material of S.S 304, Power in watts (max) 625 +/- 10%, cooling
capacity = 60 LPH, water storage tank capacity=80 ltrs, no. of water
faucets=2, no of cold water faucets=1, no of stages for filter cum
purifier=3, no of purifier circuits=2, with visual controls, with water flow
switch, Refrigerant= Freon 22, max water flow rate through the faucets=
1.5LPM etc complete as directed by Engineer.

Each 6.00 91,759.00₹        5,50,554.00₹  
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157 MR-61
(GSR-
18127)

Supply & Installation of pre-fabricated modular toilet /shower cubicals of
approved brand /make with overall minimum dimensions ranging
between 900mm to 1100mm (Width), 1500mm to 1600mm (Depth) &
1950mm to 2003 mm (Height) ( including a gap ranging from 100mm to
150 mm from finished floor level), having door size not less than 600mm
(width) & 1750mm (height) made up from 12 mm thick HP Compact
water resistant Laminate boards of single approved shade including
standard approved colour anodized in S.S finish aluminium sections such
as Aluminium “U” Channel, Aluminium “F” channel, Aluminium Door
Stopper Channel & Aluminium Top Rail including standard approved SS
304 M hardware such as SS Coat Hook , SS Lock Set c/w Occupancy
Indicator, SS Hinges with Cover, SS Adjustable Foot 316 Grade, Rubber
Door Stopper Lining, SS door knob, S.S.Screws 304 G & P.V.C Wall Plugs
etc as per approved manufactures specification & direction of Engineer.

Each 69.00 26,513.00₹        18,29,397.00₹                

Table Tennis
158 MR-62 Supply of International Table Tennis Fedration (IITF) aproved of 19 mm

table top Table tennis Table including approved quality net with 2 set of
necessary accessories & with weight of Table not less than 70 kg etc
complete & as directed by the Engineer.  

Each 4.00 53,234.00₹        2,12,936.00₹  

Squash
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159 MR-63 Providing and applying through approved applicator 10-12mm (1/2”)
thick hard plaster (Cement Plaster) as per world squash federation
standards for Squash court with Sidewalls sloping up from 2.13 m to 4.57
m including sub base preparation , 2-3 mm thick two-layer cement-rich
render containing imported white Portland cement hard plaster system is
applied with material build-up of 1/3 proportions .The system shall be
applied in two layers with material build-up of 2/3 – 1/3 proportions
respectively chemically foRmt.ulated to optimize workability under the
trowel so as to achieve off-white finished play wall surface with painted
Game Line marking as approved by World squash federation etc complete
& as directed by the Engineer

Sqm 99.00 3,794.00₹          3,75,606.00₹  

160 MR-64 Supply and installation of 21 ft x 7.8 ft squash Court Glass Back wall as per
WSF specifications using fully tempered ½" (12 mm) thick safety toughned
glass of approved brand manufactured by a horizontal process with Glass
wall consisting of 4 panel of approved size each with the thickness of 12
mm including a glass door of approved size, 12 mm thick with Indian
make lock including four fins of approved size each with thickness 12 mm
with Imported Hardware as per world squash federation specification
with Indian made glass panels included with the glass wall with all
necessary fitting like SS patch fittings, SS handle, lock etc complete and as
directed by the Engineer.

per Court 1.00 3,97,721.00₹    3,97,721.00₹  

161 GSR-18110 Movable badminton post 
MR-65
(GSR-
18110)

Stylish Design, Made from 40X40 mm steel square tube with 60kg. of 
ballast weight.Roller wheels are provided to facilitate easy transport and 
storage. This is designed for strength and stability, to support heavy net. 
with a large base maintain the stability.

Set 4.00 30,300.00₹        1,21,200.00₹  

162 MR-68 Supply and Install - Billiard Table Each 2.00 1,71,326.00₹    3,42,652.00₹  
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163 MR-69 Supply & Install - Pool Table Each 2.00 1,71,326.00₹    3,42,652.00₹  

164 MR-72
(GSR-
18129)

General Spectator Seating - Model Plaza
The Seat shall be a one piece stadium seat, injection molded in
polypropylene co-polymer and mounted on a corrosion resistat
galvanized steel beam, supported by galvanized steel mounting brackets.
The Seat shall have a full plain front surface with no criss-cross profile to
avoid dust collection on front surface of seat. General dimensions Width
450 mm X Depth 425 mm X Height 350 mm. The Seat will have definite
structural ribbing on the rear to withstand the rigors of tough stadium
use. It will comply to all international standards like Durability-EN
12727 level 4 for furniture, Fire safety-BS 5852 Source 0,1.

Each 864.00 3,985.00₹          34,43,040.00₹                

165 MR-73
(GSR-
18130)

VIP Sepectator Seat - Model Alpha Bare
The VIP Seat shall be an individual (not Connected to each other) Tip Up
type Seat, injection molded in polypropylene co-polymer with UV
additives, mounted on galvanized steel brackets. The seat shall have
concealed internal ribbing for structural stability. The Seat shall have no
visible fasteners on any surface. The Tip up mechanism will be factory
assembled and sealed to ensure no clothing or finger entrapment,
requiring no adjustment or lubrication for the life of the installation.
General dimensions Width 490 mm X Depth 555 mm X Height 815 mm. It
will comply to all international standards like Durability-EN 12727 level 4
for furniture, Fire safety-BS 5852 Source 0,1. The Seat will be capable of
accepting armrests, Seat and back padding at a later stage on site.

Each 82.00 7,117.00₹          5,83,594.00₹  
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166 MR-74
(GSR-9086)

Application of Tremix charges for vibration with skid vibrator, leveling,
vacuum dewatering treatment, float the surface with power trowel and
finish the same Application of Tremix charges for vibration with skid
vibrator, leveling, vacuum dewatering treatment, float the surface with
power trowel and finish the same

Cum 1993.00 755.00₹             15,04,715.00₹                

167 MR-75 Labour Charges for Stamping Work. The rate is inclusive of rubber Moulds
of required stamping pattern & releasing agent all labours, tools and
tackles required for this work. 

Sqm 1001.00 198.00₹             1,98,198.00₹  

NON SOR TOTAL COST ₹     8,45,96,334.00

TOTAL COST ₹  21,81,50,478.90
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I NON SOR ITEM

1

DSR 2015-16
PAGE NO. 128
ITEM NO. 13

Bd/V-20 
P-561 

Providing and fixing European type white glazed earthenware 580mm 
Water Closet pan with mahogany seat and lid with chromium plated 
brass hinges and rubber buffers  including cast iron soil and vent pipes 
upto the outside face of wall and 100 mm diameter cast iron plug bend, 
10 litres white H.D.P.  flushing cistern with fittings, pipes  and stop tap, 
32 mm dia galvanised iron heavy type flush pipe with fittings and clamps,  
painting in gray oil paint to exposed pipes and cutting and making good 
wall and floors. 

No. 49 8,049.00             3,94,401.00 

2

DSR 2015-16
PAGE NO. 131
ITEM NO. 23

Bd/V-30P-565

Providing and fixing ............. size including one cold water pillar tap,  
brackets, rubber plugs  and brass chain, stop tap and necessary pipe 
connection including bottle trap and polyethylene waste water pipe upto 
the out side face of the wall, making good the damaged surface, testing 
etc. complete. 

2.01
white glazed earthenware wash hand basin
of 55 cm x 40 cm 

No. 45 4,345.00             1,95,525.00 

3

DSR 2015-16
PAGE NO. 131
ITEM NO. 24

Bd/V-30P-566  

Providing and fixing ............. size including one cold water pillar tap,  
brackets, rubber plugs and brass chain, stop tap and necessary pipe 
connection including bottle trap and  polyethylene waste water pipe 
upto the out side face of the wall, making good the damaged surface, 
testing etc. complete. 

3.01
white glazed earthenware sink 600 mm x
200 mm x 450 mm 

No. 2 4,873.00             9,746.00 

4 FMR Providing  & fixing grab bar jaquar make AHS - 1507 600 mm long No. 8 2,316.66             18,533.27 

5

DSR 2015-16
PAGE NO. 134
ITEM NO. 35

Bd/V-35P-570 

Providing and fixing 10 cm P.V.C. Nahani Trap fixed with P.V.C. grating, 
P.V.C. plug bend and piece of P.V.C. pipe up to plug bend, scaffolding etc. 
complete. 

No. 115 386.00                 44,390.00 

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR PLUMBING WORKS
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6

DSR 2015-16
PAGE NO. 134
ITEM NO. 35

Bd/V-35P-570 

Providing and fixing White glazed earthenware  ........ type urinal with 
white H.D.P.E. flushing cistern of 5 litres capacity with fittings, inlet pipe 
and stop tap, brackets for fixing the cistern, 32 mm diameter galvanised 
iron heavy type flush pipe  with fittings and flushing spreader 
arrangement etc. complete. 

6.01 full stall No. 28 7,744.00             2,16,832.00                      

7

DSR 2015-16
PAGE NO. 127
ITEM NO. 10

Bd/V-12 P-556 

Providing and fixing 10 cm dia. chromium plated
brass shower rose to 15 mm dia.  supply pipe including necessary G.I. 
bend and socket complete. 

No. 40                  234.00 9,360.00                            

8 FMR Providing & fixing Shower arm JAQUAR make SHA-479L600 No. 40 2,190.30             87,611.83                         

9

DSR 2015-16
PAGE NO. 143
ITEM NO. 83

Bd/V 

Providing and fixing stealth faucet jet spray of  approved   Jaguar or 
equivalent make including necessary socket/union etc. complete as 
directed.    

No. 49              3,282.00 1,60,818.00                      

10

DSR 2015-16
PAGE NO. 142
ITEM NO. 75

Bd/V 

Providing and fixing 15 mm diameter Angle cock with flange P.V.C. 
polymer scratch resistant, anti-static with guarantee against any 
manufacturing defect including socket, union nuts etc. complete.   

No. 77 339.00                 26,103.00                         

11

DSR 2015-16
PAGE NO. 143
ITEM NO. 82

Bd/V 

Providing and fixing single lever high flow  concealed diverter decorative 
stealth series ivory gold or chromium plated  with flange and revolving 
joint with hot and cold water arrangement of approved Jaguar or 
equivalent make including necessary washer taplon tape etc. complete.  

No. 40 5,947.00             2,37,880.00                      

12

DSR 2015-16
PAGE NO. 150
ITEM NO. 98

Bd/V

Providing, laying, cutting, jointing, fixing and testing of CTS SDR 11 CPVC 
(CHLORINATED POLYVINYL CLORIDE) pipes with Astral Ploytechnik Ltd. 
make (Pressure rating 28Kg/Cm2 at 23oC and 7Kg/Cm2 at 82oC) marked 
with IS:15778, UV resistant, suitable for cold and hot water supply in 
concealed  with all plugs, clamps including all CPVC plain and brass 
threaded fittings complete in all respects to the satisfaction to the 
Engineer-in-charge. This includes jointing of pipes & fittings with one step  
CPVC solvent cement and by teflon tape on threaded ends including 
cutting chases and
making good the walls and properly clamped. All termination points for 
installation of faucets shall have brass terminal fittings. 
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12.01 For 15 mm outer diameter pipe Rmt. 0 177.00                 - 
12.02 For 20 mm Outer diameter pipe Rmt. 437 252.00                 1,10,124.00 
12.03 For 25 mm Outer diameter pipe Rmt. 0 363.00                 - 

13

DSR 2015-16
PAGE NO. 150
ITEM NO. 99

Bd/V

Providing, laying, cutting, jointing, fixing and 
testing of CTS SDR 11 CPVC (CHLORINATED
POLYVINYL CLORIDE) pipes with Astral Polytechnik Ltd. make (Pressure 
rating 28Kg/Cm2 at 23oC and 7Kg/Cm2 at 82oC) marked with IS:15778, 
UV resistant, suitable for cold and hot water supply exposed on walls 
complete  with all plugs, clamps including all CPVC plain and brass 
threaded fittings complete in all respects to the satisfaction to the 
Engineerin-charge. This includes jointing of pipes & fittings with one step 
CPVC solvent cement and by Teflon tape on threaded ends including  
cutting chases and making good the walls and properly clamped. All 
termination points for installation of faucets shall have brass terminal 
fittings. 
(As directed by Engineer in Charge) 

13.01 For 15 mm outer diameter pipe Rmt. 0 108.00                 - 
13.02 For 20 mm outer diameter pipe Rmt. 458 156.00                 71,448.00 
13.03 For 25 mm outer diameter pipe Rmt. 130 224.00                 29,120.00 
13.04 For 32 mm outer diameter pipe Rmt. 105 323.00                 33,915.00 
13.05 For 40 mm outer diameter pipe Rmt. 35                  437.00 15,295.00 
13.06 For 50 mm outer diameter pipe Rmt. 50 711.00                 35,550.00 

14

DSR 2015-16
PAGE NO. 141
ITEM NO. 68

Bd/V

Providing and laying in trenches ....... RIGID PVC ASTM Threaded heavy 
pressure pipes (Blue) Schedule 80 as per I.S. 4985-2000 and name of 
manufacturer with G.I. Screwed sockets, joints and necessary G.I. fittings 
such as backnuts, elbows, bends, tees, reducers, enlargers, plugs etc. and 
testing with a hydraulic pump for a pressure of 7 kg./sq. cm. or as 
mentioned in M.C.G.M. Bye-Laws including necessary excavation and 
back filling complete including removing existing pipes, if necessary and 
conveying and stacking in P.W.D. chowky etc. complete.  

14.01 a) 63 mm outer diameter having wall  thickness 5.54 mm to 6.20 mm Rmt. 144                  736.00 1,05,984.00 
14.02 b) 90 mm outer diameter having wall thickness 7.62 mm to 8.53 mm Rmt. 44                  996.00 43,824.00 
14.03 c) 110 mm outer diameter having wall thickness 8.56 mm to 9.58 mm Rmt. 100              1,386.00 1,38,600.00 
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15

DSR 2015-16
PAGE NO. 135
ITEM NO. 34

Bd/V-35 P-570 

Providing and fixing P.V.C. Soil/Waste water Pipes ...........  and having 
wall thickness of 3.2 to 3.8 mm
 conforming to I.S. 13592-1992 including P.V.C. plug bend, necessary 
fittings such as bend, tees, single junction, double junction, slotted vent 
offsets on walls or in the ground including fixing the pipe on wall using 
approved wooden cleats projecting 25 mm to 40 mm from face of wall 
and fixing with clips of approved quality and number, filling the joints 
using rubber gasket with solvent cement including necessary scaffolding, 
screwing, cleaning the surface and applying two coats of oil paint of 
approved shade and maintenance for 3 years for any leakages or 
dislocation of pipes. All the PVC fittings and additional two piece socket 
clips and screws shall be got approved from Engineer in charge etc. 
complete. 

15.01 110 mm outer dia.  Rmt. 209.3 628.00                 1,31,440.40 
15.02 75 mm outer dia.  Rmt. 385.1 458.00                 1,76,375.80 

16

DSR 2015-16
PAGE NO. 144
ITEM NO. 84

Bd/V 

Providing and laying in trenches 160 mm nominal outer diameter UPVC 
water pipe including all necessary fittings such as bends, tee, 
single/double junction, slotted vents, offsets on wall, volve including 
necessary scaffolding etc. complete.  

Rmt. 100 987.00                 98,700.00 

17

DSR 2015-16
PAGE NO. 134
ITEM NO. 36

Bd/V-38 P-572 

Providing and fixing 15 cm x 10 cm Salt Glazed Stoneware Gully Trap in 
cement concrete 1:4:8 outside the building including connecting to salt 
glazed stoneware pipe, brick  masonry chamber with cast iron lid grating 
for the gully trap etc. complete as directed. 

No. 7 2,256.00             15,792.00 

18

DSR 2015-16
PAGE NO. 135
ITEM NO. 37

Bd/V-38 P-573 

Providing and laying ....... Salt Glazed Stoneware
pipe  including fittings such as bends, tees, single junctions, double 
junctions, laying, jointing  (excluding excavation and refilling the 
trenches) etc. complete as directed. 

18.01 150 mm dia. Rmt. 46 343.00                 15,778.00 
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19

DSR 2015-16
PAGE NO. 136
ITEM NO. 39

Bd/V-38 P-573 

Providing and constructing Brick Masonry Intercepting Trap Chamber 
(sewer trap) of 90 cm x 45 cm   including necessary excavation, cement 
concrete 1:4:8 foundation, cement concrete 1:2:4 channels/ half round 
glazed stoneware pipe channel, salt glazed stoneware intercepting trap 
with rodding pipe set in cement concrete 1:4:8, brick masonry, plastering 
inside and outside as required, cast iron heavy type lid (1.5 CWT weight) 
with frame fixed in cement concrete 1:2:4 etc. complete as directed.  

No. 8 10,827.00           86,616.00 

20

DSR 2015-16
PAGE NO. 143
ITEM NO. 84

Bd/V 

Providing and laying in trenches 160 mm nominal outer diameter UPVC 
water pipe including all necessary fittings such as bends, tee, 
single/double junction, slotted vents, offsets on wall, valve including 
necessary scaffolding etc. complete.

Rmt. 63                  987.00 62,181.00 

21 FMR
Providing and fixing leak proof and frost proof ASTMD (UPVC) Pipes of 
.......... having a wall thickness .......... SWR pipes for drain etc. complete.  

21.01 40 mm dia Rmt. 99 288.00                 28,512.00 
21.02 50 mm dia Rmt. 100.12 345.00                 34,541.40 

22

DSR 2015-16
PAGE NO. 127

ITEM NO. 8
Bd/V-9P-555 

Providing and fixing screw down ...... Wheeled stop tap  of gun metal 
bearing I.S.I mark including sockets, union nut complete. 

22.01 15 mm dia. No. 0 413.00                 - 
22.02 20 mm dia. No. 51 485.00                 24,735.00 
22.03 25 mm dia. No. 0 585.00                 - 
22.04 32 mm dia. No. 0 755.00                 - 
22.05 40 mm dia. No. 2 1,073.00             2,146.00 
22.06 50 mm dia. No. 2 1,393.00             2,786.00 

23
EDSR-2013-14
ITEM NO.13-7-

13

Supplying & Installing cast iron double flange butterfly valve ofsize 75/80 
mm dia. as  per specification No. FF-VL/BFV                

No. 2 2,809.00             5,618.00 

24
EDSR-2013-14
ITEM NO.13-7-

14

Supplying & Installing cast iron double flange butterfly valve of size 100 
mm dia. as  per specification No. FF-VL/BFV

No. 2 3,692.00             7,384.00 
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25

DSR 2015-16
PAGE NO. 136
ITEM NO. 41

Bd/V 

Providing and constructing Surface Drain 300 mm  (12") wide and 450 
mm (18") depth(average) with 230 mm (9") burnt brick 
masonryplastered on both sides with 20 mm (3/4") thickin cement 
mortar 1:3 including 300 mm (12")dia. Glazed stoneware channel at 
bottom fixed incement concrete 1:4:8 bedding 900 mm x 150 mm (3'-0" x 
0'-6") giving required slope, curing,necessary excavation, refilling the 
sides etc.complete.  

Rmt. 0              1,024.00 -                                     

26

DSR 2015-16
PAGE NO. 86
ITEM NO. 7

Bd/R-10 P-455 

Providing and fixing valley gutter of 0.80 mm
thickness (22 B.W.G.) plain  galvanised iron sheets  ....... with country 
teak wood planking 20 mm thick including two coats of coal tarring the 
upper surface of plank (excluding painting to under side of plank)  

 

26.01 120 cm wide Rmt. 0 3,682.00             -                                     

27 FMR

Supply, installation, testing and commissioning of Hydropneumatic 
system for  water supply comprising:
a)  FRP Vessel with replaceable bladder as per data sheet and 
specification.
b)  3Nos pumps as per Data Sheet               with valves on suction & '     
delivery and non-return valve on  delivery. All three pumps shall  be 
provided with individual  variable frequency drive.
c)  Control Panel
d)  All accessories required for the  control of system as per control  
scheme.
e)  All interconnection piping as shown on drawing.
f)  Electrical connection to pumps     from panel using suitable conductors 
and earthing of equipment.

 

27.01
Domestic Water Supply 
HEAD: 45 METER
FLOW: 2220 LPM 

No. 2 13,79,105.86      27,58,211.72                    
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28 FMR

Supply, installation, testing and commissioning of Hydropneumatic 
system for  water supply comprising:
a) FRP Vessel with replaceable bladder as per data sheet and
specification.
b) 3Nos pumps as per Data Sheet               with valves on suction & '     
delivery and non-return valve on  delivery. All three pumps shall  be 
provided with individual  variable frequency drive.
c) Control Panel
d) All accessories required for the  control of system as per control
scheme.
e) All interconnection piping as shown on drawing.
f) Electrical connection to pumps     from panel using suitable conductors
and earthing of equipment.

28.01
Flushing Water Supply 
HEAD: 45 METER
FLOW: 3204 LPM 

No. 2 21,55,217.62      43,10,435.24 

29

EDSR -2013-14
ITEM CODE.12-4-

6

Supplying  and  erecting 1 phase, 230 V, 50 Hz, submersible pump set 
suitable for erection on open well, pump  having discharge 130 / 475 
L.P.M., head 21 / 9 m & delivery pipe of necessary diameter erected   
with  necessary  H  type clamps as per specification No. WP-OSP

Rmt. 2 16,190.00           32,380.00 

30
EDSR -2013-14

ITEM CODE.7-1-
5

Supplying, erecting & terminating  PVC armoured cable 3 core 2.5  sq mm  
aluminium conductor with  continuous  5.48 sq mm (12 SWG) G.I. earth 
wire complete  erected with glands & lugs, on wall/ trusses/pole or laid 
in provided trench/ pipe  as per specification no. CB-LT/AL

Rmt. 25 111.00                 2,775.00 

31

EDSR -2013-14
CHAPTER 1

ITEM CODE. 7-1-
17

Supplying, erecting & terminating  PVC armoured cable 3½ core  25 sq 
mm aluminium conductor with  continuous  5.48 sq mm (12 SWG) G.I. 
earth wire complete  erected with glands & lugs, on wall/ trusses/pole or 
laid in provided trench/ pipe  as per specification no. CB-LT/AL

Rmt. 75 230.00                 17,250.00 

32

EDSR -2013-14
CHAPTER 1

ITEM CODE. 7-1-
19

Supplying, erecting & terminating  PVC armoured cable 3½ core  50 sq 
mm aluminium conductor with  continuous  5.48 sq mm (12 SWG) G.I. 
earth wire complete  erected with glands & lugs, on wall/ trusses/pole or 
laid in provided trench/ pipe  as per specification no. CB-LT/AL

Rmt. 75 482.00                 36,150.00 
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33

EDSR -2013-14
CHAPTER 1

ITEM CODE. 7-4-
9

Providing & erecting epoxy  outdoor/indoor end terminationkit for LT 
PVC armoured  cable 25 to 50 sq mm. cable, withnecessary material  as 
per specification No. CB-JT/LT

No. 8 1,379.00             11,032.00 

TOTAL 98,45,899.65 

CONTINGENCIES 5% 4,92,294.98 
103,38,194.64                  

NON SOR TOTAL COST ₹     1 0,3,38,195.00
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I NON SOR ITEM

1 FMR

Supply Installation , testing & comissioning of Diesel engine driven Fire 
Hydrant pump 2850 LPM @ 70 M head complete with diesel prime 
mover, Back pullout endsuction Pump coupled with Diesel engine on 
base frame with protection of coupling guard & 12 Volt Battery + leads + 
100 liter fuel tank.

NOS 1 5,43,430.60        5,43,430.60 

2 FMR

Supply Installation testing & comissioning of Fire Hydrant pump 2850 
LPM @ 70 M head complete with  Back Pullout End Suction Pump 
coupled with 75 hp motor on base frame with protection of coupling 
guard.

NOS 2 2,44,893.41        4,89,786.82 

3 FMR

Supply Installation testing & comissioning of Fire Sprinkler Pump 2850 
LPM @ 53 M head complete with Back Pullout End Suction Pump 
coupled with  60 hp motor on base frame with protection of coupling 
guard.

NOS 2 1,93,279.06        3,86,558.12 

4 FMR

Supply Installation testing & comissioning of Fire Hydrant Jockey Pump 
180 LPM @ 70 M Head complete with Back Pullout End Suction Pump 
coupled with 10 hp motor on base frame with protection of coupling 
guard.

NOS 2 66,621.12           1,33,242.24 

5 FMR

Supply Installation testing & comissioning of Fire Sprinkler Jockey Pump 
180 LPM @ 53 M Head complete with Back Pullout End Suction Pump 
coupled with 10 hp motor on base frame with protection of coupling 
guard.

NOS 2 46,274.93           92,549.87 

6

EDSR-2013-
14

ITEM NO. 13-
5-4

Booster Pump of  900 LPM at average 40 m Head, 12.5 HP either 
Monoblock or of suitable HP with suitable Stages.  

NOS 2 45,609.00           91,218.00 

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR FIRE FIGHTING WORKS
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7

DSR-2015-
16

ITEM NO. 1
PAGE 123
Bd/V-5 P-

551 

Providing and laying G.I. pipe in trenches ........
and having embossed at every  metre as ISI mark
and name of the manufacturer  with screwed
sockets, joints, and necessary galvanised iron
fittings such as backnuts, elbows, bends, tees,
reducers, enlargers, plugs, etc. including
providing and applying two coats of white oil
paint with one coat of primer and necessary
excavation and backfilling  complete including
removing existing pipe if necessary and
conveying and stacking in P.W.D. chowky or as
directed.

7.01
25 mm diameter heavy type having 33.7 mm outer dia. and 3.058 Kg. per 
meter weight 

RMT 1753.5 296.00                 5,19,036.00 

7.02
32 mm diameter heavy type having 42.4 mm outer dia. and 3.937 Kg. per 
meter weight 

RMT 300 320.00                 96,000.00 

7.03
40 mm diameter heavy type galvanised iron pipe having 48.3 mm outer 
dia. and 4.545 Kg. per meter weight 

RMT 665 449.00                 2,98,585.00 

7.04
50 mm diameter heavy type having 60.3 mm outer dia. and 6.329 Kg. per 
meter weight 

RMT 560.5 618.00                 3,46,389.00 

7.05
65 mm diameter heavy type having embossed at every metre as ISI mark 
having 76.1 mm outer dia. and 8.065 Kg. per meter weight

RMT 269 763.00                 2,05,247.00 

7.06
80 mm diameter heavy type galvanised iron pipe having  embossed at 
every metre as ISI mark having 88.90mm outer dia. and 10.309 Kg. per 
meter weight 

RMT 204.9 1,052.00             2,15,554.80 

7.07
100 mm diameter heavy type having embossed at every metre as ISI 
mark having 114.3mm outer dia. and 15.152 Kg. per meter weight 

RMT 334 1,417.00             4,73,278.00 

7.08

EDSR-2013-
14

ITEM NO. 13-
6-6

Supplying and installing G.I.pipe above ground of ‘C’ class ERW of size 
150 mm dia with necessary fittings as  per specification no. FF-PP                                                                     

RMT 155 1,606.00             2,48,930.00 
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8

EDSR-2013-
14

ITEM NO. 13-
8-3

Supplying and installing wall mounting swinging Hose reel drum fitted 
with 19 mm dia. 30m high pressure polypropylene (Polyhose) long fitted 
with necessary accessories complete as per specification No. FF-FFA/HV  

NOS 11 6,928.00             76,208.00 

9

EDSR-2013-
14

ITEM NO. 13-
8-6

Supplying fire fighting R.R.L. Hose pipe, 63mm dia,15m inlength, fitted 
with necessary  ccessories complete as  per specification no. FF-FFA/RRL                                                         

NOS 11 5,381.00             59,191.00 

10

EDSR-2013-
14

ITEM NO. 13-
7-26

Supplying  &  installing  gun  metal gate  valve  of size  50mm  dia as  per 
specification No. FF-VL/GV

NOS 13 936.00                 12,168.00 

11

EDSR-2013-
14

ITEM NO. 13-
7-13

Supplying & Installing cast iron double flange butterfly valve of size 75/80 
mm dia. as  per specification No. FF-VL/BFV    

NOS 2 2,809.00             5,618.00 

12

EDSR-2013-
14

ITEM NO. 13-
7-14

Supplying & Installing cast iron double flange butterfly valve of size 100 
mm dia. as  per specification No. FF-VL/BFV    

NOS 4 3,692.00             14,768.00 

13

EDSR-2013-
14

ITEM NO. 13-
7-15

Supplying & Installing cast iron double flange butterfly valve of size 150 
mm dia. as  per specification No. FF-VL/BFV      

NOS 6 5,689.00             34,134.00 

14

EDSR-2013-
14

ITEM NO. 13-
12-1

Supplying and erecting 15 mm (½") dia. NBCM  Body  chrome finished 
quartzoid bulb sprinkler having 68º C fixed temperature  rating with 
deflector disc of conventional construction as  per specification No. FF-
SPR 

NOS 551                  408.00 2,24,808.00 
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15

EDSR-2013-
14

ITEM NO. 13-
12-3

Supplying  &  erecting  vane type water  flow detector suitable for 
detecting flow of water in wet sprinkler pipe of main line or branch  lines 
of 100 mm dia having following features 1) Visual Switch Activation 2) 
Rugged Switch Assembly 3) Heavy Duty Alluminium pipe Saddles 4) 
Durable Metal Encloser 5) Steel U Bolts For Secure Mounting 6) Two 
SPDT ( Single Pole Double Track )  Synchronised Switches 7) Serviceable 
Without Draining Pipes.

NOS 10 7,732.00             77,320.00 

16

EDSR-2013-
14

ITEM NO. 13-
8-10

Supplying G.M. branch pipe of 63 mm Ø  fitted with 20 mm Ø  
detachable hexagonal nozzle as  per specification No. FFFFA/NZ

NOS 11 2,553.00             28,083.00 

17

EDSR-2013-
14

ITEM NO. 13-
8-13

Supplying and installing fire brigade Header of 150 mm Ø, for supplying 
water in fire tank as  per specification No. FF-FA/FBC 

NOS 2 9,024.00             18,048.00 

18

EDSR-2013-
14

ITEM NO. 13-
7-27

Supplying and  installing gun metal single outlet  hydrant valve fitted with 
necessary accessories complete as  per specification No. FF-VL/HV

NOS 11 6,757.00             74,327.00 

19

EDSR-2013-
14

ITEM NO. 13-
7-9

Supplying  and  installing  cast  iron double flange sluice  valve75/80  mm 
dia.as  per specification No. FF-VL/SV               

NOS 11 4,756.00             52,316.00 

20

EDSR-2013-
14

ITEM NO. 13-
8-14

Supplying and installing fire brigade Header (Siamese Connection) of 150 
mm Ø for supplying water to wet riser system as  per specification No. FF-
FFA/SMC

NOS 2 10,782.00           21,564.00 

21

EDSR-2013-
14

ITEM NO. 13-
8-17

Supplying and installing pressure gauge of 100 mm Ø., 0-300 PSI or 0-14 
kg per cm square fitted with 12/15 mm Ø. pad cock valve, and G.I. pipe, 
elbow etc. as per requirement in an approved manner as  per 
specification No. FF-FFA/PG                 

NOS 20 685.00                 13,700.00 
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22

EDSR-2013-
14

ITEM NO. 13-
8-23

Supplying and erecting M.S./CRCA cabinet  for housing  Floor  Hydrant 
valve,  hose  pipe,  hose  reel  and branch pipe  (size 1000 mm x 736mm x 
736  mm.)  made  from  16  SWG sheet  and  angle iron 25 mm. x 25 mm. 
x 4 mm. having front
doors with viewing  glass  (8"x6") and  locking arrangement with 
necessary fixing material such as rubber bidding etc. duly painted in post 
box red colour.                                              

NOS 11 13,996.00           1,53,956.00                      

23

EDSR-2013-
14

ITEM NO. 13-
8-15

Supplying and installing Air Vessel of 300 mm Ø 1.5m  in height  M.S.  
tank installed  inside   Pump house as  perspecification No. FF-FFA/ACT                                                          

NOS 1 11,321.00           11,321.00                         

24

EDSR-2013-
14

ITEM NO. 13-
8-16

Supplying and  erecting  20/25mm Ø  G.M.air release cock, with 
necessary G.I.  coupling to be fitted on top of Air vessel or on wet riser as  
per specification No. FF-FFA/ARV                          

NOS 2 719.00                 1,438.00                            

25 FMR

Supplying and erecting fully Automatic star / delta  starter suitable  for 
above 70  H. P.  squirrel  cage  motor totally enclosed with overload and 
no volt  relay complete erected on provided angle iron  frame. (similar to 
L & T make MN 32 FASD model .)                                                                             

NOS 1 25,000.00           25,000.00                         

25 FMR

Supplying and erecting fully Automatic star / delta  starter suitable  for 
above 60  H. P.  squirrel  cage  motor totally enclosed with overload and 
no volt  relay complete erected on provided angle iron  frame. (similar to 
L & T make MN 32 FASD model .)                                                                             

NOS 1 20,000.00           20,000.00                         

26

EDSR-2013-
14

ITEM NO. 12-
5-4

Supplying and erecting fully Automatic star/delta starter suitable for 12.5 
H.P. to 15 H.P. for 3 phase squirrel cage  motor totally enclosed  with  
overload  and no volt relay  complete 
erected on provided angle iron frame. (similar to L & T make MK-1 FASD 
model.)                                                                          

NOS 2 7,080.00             14,160.00                         

27

EDSR-2013-
14

ITEM NO. 12-
5-3

Supplying and  erecting D.O.L. Starter 400V. 3 phase, 50 cycles  with  no 
volt coil and overload element with necessary materials and connected 
to supply for 10 H.P. (Similar to L & T make  N16
DOL Model)         

NOS 4 2,994.00             11,976.00                         
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28

EDSR-2013-
14

ITEM NO. 7-
1-20

Supplying, erecting & terminating PVC armoured cable 3½ core 70  sq 
mm aluminium conductor with  continuous  8.35 sq mm (10 SWG) G.I. 
earth wire complete  erected with glands & lugs,
on wall/ trusses/pole or laid in provided trench/ pipe  as per specification 
no. CB-LT/AL

NOS 40 482.00                 19,280.00 

29

EDSR-2013-
14

ITEM NO. 7-
1-15

Supplying, erecting & terminating  PVC armoured cable 3½ core  50 sq 
mm aluminium conductor with  continuous  5.48 sq mm (12 SWG) G.I. 
earth wire complete  erected with glands & lugs, on wall/ trusses/pole or 
laid in provided trench/ pipe  as per specification no. CB-LT/AL

RMT 40 357.00                 14,280.00 

30

EDSR-2013-
14

ITEM NO. 7-
1-14

Supplying, erecting & terminating  PVC armoured cable 4 core 6  sq mm 
aluminium conductor with  continuous  5.48 sq mm (12 SWG) G.I. earth 
wire complete  erected with glands & lugs, on wall/ trusses/pole or laid 
in provided trench/ pipe  as per specification no. CB-LT/AL

RMT 100 150.00                 15,000.00 

31

EDSR-2013-
14

ITEM NO. 7-
1-13

Supplying, erecting & terminating  PVC armoured cable 4 core 4  sq mm 
aluminium conductor with  continuous  5.48 sq mm (12 SWG) G.I. earth 
wire complete  erected with glands & lugs, on wall/ trusses/pole or laid 
in provided trench/ pipe  as per specification no. CB-LT/AL       

RMT 80 135.00                 10,800.00 

32

EDSR-2013-
14

ITEM NO. 7-
4-1

Providing & erecting epoxy  straight through jointoutdoor/indoor  for LT 
PVC armoured  cable 2.5 to 16 sq mm. cable, with necessary material  as 
per specification No. CBJT/LT

NOS 12 1,225.00             14,700.00 

33

EDSR-2013-
14

ITEM NO. 7-
4-2

Providing & erecting epoxy  straight through joint outdoor/indoor  for LT 
PVC armoured  cable 25 to 50 sq mm.cable, with necessary material  as 
per specification No. CBJT/LT

NOS 4 1,413.00             5,652.00 

34

EDSR-2013-
14

ITEM NO. 7-
4-3

Providing & erecting epoxy  straight through joint 
outdoor/indoor  for LT PVC armoured  cable 70 to 95 sq mm cable, with 
necessary material  as per specification No. CBJT/LT

NOS 4 2,055.00             8,220.00 

TOTAL 51,77,841.45 
CONTINGENCIES 5% 2,58,892.07 

54,36,733.53 
NON SOR TOTAL COST 54,36,734.00₹       



SECTION ITEMS AMOUNT REMARKS

A ELECTRICAL WORKS
1 Panel and DB  ₹      2,65,16,682.00 
2 Cables and Accessories  ₹      4,19,57,449.00 
3 light fittings  ₹        79,04,456.00 
4 CCTV  ₹        19,08,700.00 
5 Access control  ₹        14,36,567.00 
6 Fire alarm  ₹        57,18,250.00 
7 PA system  ₹        39,32,000.00 
8 Rodent system  ₹           7,70,000.00 
9 Data and voice system  ₹           3,44,284.00 

10 UPS system  ₹        11,83,333.33 
11 DG system  ₹        67,12,414.67 

 ₹      9,83,84,136.00 
 ₹      9,83,84,136.00  TOTAL ESTIMATED COST OF WORK  

ELECTRICAL WORKS - SUMMARY OF COST

TOTAL- NON SOR ITEM
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I NON SOR ITEM

 A PANEL & DBs

1
Supply, Installation, Testing & Commissioning of Following Panels as per
below specs.
HT works

1.1 FMR

Supply, Installation, testing and commissioning of 11 KV indoor, 630A,
26.3KA 1 sec, load drawout type HT VCB panel with 1 nos breakers
including loose items for the ckt. Bkr. with all metering and protection
as per the specification/ Dat sheets and SLD/ Drawings. Rate shall also
include provision of minimum 200 AH 30/24 volt SMF VRLA Battery
including Float cum Boost Thyrister/IGBT controlled battery charger
with one no. as Hot standby suitable for operation at 240 volt AC 50 Hz
supply, DCDB with 63A DP MCB as incomer and 16 nos SP MCB as
outgoing complete as per specifications and as required All necessary
interlocking arrangements to be provided as per standards and as
indicated in the drawings. This should also cover the necessary BMS
requirements.

Nos 1  14,16,666.67 14,16,666.67 

1.2 FMR
11KV HT Metering cubical with CT and PT units as per requirments and
approved by local electricity dept.

Nos 1         7,38,333.33 7,38,333.33 

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR DB & PANELS WORKS
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1.3 FMR

Supply, Installation, testing and commissioning of 11 KV indoor, 630A,
26.3KA 1 sec, load drawout type HT VCB panel with 2 incoming breakers
(interlocked) and 2 outgoing breakers (1 nos 2000KVA each &1 nos 750
KVA each) including loose items for the ckt. Bkr. with all metering and
protection as per the specification/ Dat sheets and SLD/ Drawings. Rate
shall also include provision of minimum 200 AH 30/24 volt SMF VRLA
Battery including Float cum Boost Thyrister/IGBT controlled battery
charger with one no. as Hot standby suitable for operation at 240 volt AC
50 Hz supply, DCDB with 63A DP MCB as incomer and 16 nos SP MCB as
outgoing complete as per specifications and as required All necessary
interlocking arrangements to be provided as per standards and as
indicated in the drawings. This should also cover the necessary BMS
requirements.

Nos 1       35,98,333.33                     35,98,333.33 

FMR                           -                                            -   

1.4 FMR

Design, fabrication, assembling, wiring, supply, testing at works,
packaging, forwarding to site and supervising the testing & commissioning
of 2000 kVA 3 phase, 11/ 0.433 kV noload, indoor resin cast dry type
Transformer copper wound with vector connection Dyn 11 and neutral
brought out for earthing. The transformer shall be provided with (–) 5%
and (+) 15% On load tap changer on HT side in step of 1.25% each. HT
side cable termination box shall be suitable for 11 KV, 3 C x 240 mm2 XLPE
cable and LT side terminal box shall be suitable for termination of 3200
amps Aluminium bus duct. The transformer shall be supplied with all
standard fitting viz thermistors for Alarm and Trip, winding temperature
relay unit with Alarm and trip, lifting lugs, earthing studs and marshlling
box, etc. complete in all respect as required as per specification.

Nos 1       52,72,333.33                     52,72,333.33 
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1.5 FMR

Design, fabrication, assembling, wiring, supply, testing at works,
packaging, forwarding to site and supervising the testing & commissioning
of 750 kVA 3 phase, 11/ 0.433 kV noload, indoor resin cast dry type
Transformer copper wound with vector connection Dyn 11 and neutral
brought out for earthing. The transformer shall be provided with (–) 5%
and (+) 15% On load tap changer on HT side in step of 1.25% each. HT
side cable termination box shall be suitable for 11 KV, 3 C x 240 mm2 XLPE
cable and LT side terminal box shall be suitable for termination of 3200
amps Aluminium bus duct. The transformer shall be supplied with all
standard fitting viz thermistors for Alarm and Trip, winding temperature
relay unit with Alarm and trip, lifting lugs, earthing studs and marshlling
box, etc. complete in all respect as required as per specification.

Nos 0  32,33,000.00 -   

1.6 FMR

Supply, Installation, testing and connection of 3200 A FP internally
earthed Al. Bus duct with all necessary fabrication of supports and other
accessories works complete as per specification. All joints / tees / bends /
phase change over boxes etc are deemed to be included in the supply. -
Sandwich type - IP 55 unless otherwise specified in item. Minimum fault
level of Bus duct shall be as per panel but bot less then 35 kA.
Arrangement for tapping earth as per requirement & approved shop
drawings. Include cost of all supporting structure

Mtrs 50            51,166.67 25,58,333.33 

1.7 FMR

Supply, Installation, testing and connection of 2000 A FP internally
earthed Al. Bus duct with all necessary fabrication of supports and other
accessories works complete as per specification. All joints / tees / bends /
phase change over boxes etc are deemed to be included in the supply. -
Sandwich type - IP 55 unless otherwise specified in item. Minimum fault
level of Bus duct shall be as per panel but bot less then 35 kA.
Arrangement for tapping earth as per requirement & approved shop
drawings.  Include cost of all supporting structure

Mtrs 100            30,333.33 30,33,333.33 

-   -   
1.8 FMR LT metering panel for shops, 2000 4P ACB drawout type incomming. Nos 0  14,05,000.00 -   

Outgoing -   -   
100A 4P MCCB- 30 nos -   -   
200A 4P MCCB-10 nos -   -   
2000A ALU busbar -   -   
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Provison for 40 nos LT meters                           -                                            -   
                          -                                            -   

Floor/wall mounted cubicle type panel, Fabricated from 14/16G CRCA
sheet steel ,Totally compartmentalized, 7 tank powder coating treatment
for rust proofing, with separate busbar chamber & cable chambers ,Front
/Back access for switchgears, connectors etc.Suitable for 430 V, 3 phase /
4 Wire System , 50 Hz supply,50 Deg Celcius ambient temp,Class 1 Type
with 15VA burden, Provisionn for control wiring diagram, 3 MM openable
gland plate on top and bottom of panel, 75 MM height channel base
frame to panel. Proper labeling shall be done all chambers of panel
showing feeder rating and location

                          -                                            -   

1.1 FMR MAIN LT panel No               1.00       28,00,000.00                     28,00,000.00 
1.2 FMR DG Sync panel No               1.00       26,43,333.33                     26,43,333.33 
1.3 FMR 400 KVAR APFC panel No               1.00         5,41,666.67                        5,41,666.67 
1.4 FMR Main Ventilation panel for car park area No                   -           3,78,333.33                                          -   
1.5 FMR Main Ventilation panel for internal area No                   -              82,333.33                                          -   
1.6 FMR Lift panel No               1.00            66,500.00                           66,500.00 
1.7 FMR 2nd floor power panel No               1.00         1,02,833.33                        1,02,833.33 
1.8 FMR Emergency power panel No               1.00         1,45,000.00                        1,45,000.00 
1.9 FMR MAIN HVAC power panel No               1.00         4,21,666.67                        4,21,666.67 

1.10 FMR HVAC  power panel Gr. Floor No               1.00         1,69,166.67                        1,69,166.67 
1.11 FMR HVAC  power panel 1st  Floor No               1.00            64,333.33                           64,333.33 
1.12 FMR HVAC  power panel 2nd. Floor No               1.00            64,333.33                           64,333.33 
1.13 FMR HVAC  power panel 3rd. Floor No               1.00            72,333.33                           72,333.33 
1.14 FMR HVAC  power panel 4th Floor No               1.00            72,333.33                           72,333.33 
1.15 FMR HVAC  power panel 5th Floor No               1.00            45,000.00                           45,000.00 
1.16 FMR Main flood lights panel No                   -           8,78,333.33                                          -   
1.17 FMR 2nd floor flood light outdoor type panel No                   -              65,500.00                                          -   
1.18 FMR Main lighting panel No               1.00         1,64,333.33                        1,64,333.33 
1.19 FMR Gr floor lighting panel No               1.00         1,61,000.00                        1,61,000.00 
1.20 FMR 1st floor lighting panel No               1.00            49,166.67                           49,166.67 
1.21 FMR 2nd floor lighting panel No               1.00            49,166.67                           49,166.67 
1.22 FMR 3rd floor lighting panel No               1.00            49,166.67                           49,166.67 
1.23 FMR 4th floor lighting panel No               1.00            49,166.67                           49,166.67 
1.24 FMR 5th floor lighting panel No               1.00            49,166.67                           49,166.67 
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1.25 FMR Main Raw power  panel No               1.00         1,61,000.00 1,61,000.00 
1.26 FMR Gr floor  Raw power panel No               1.00            49,166.67 49,166.67 
1.27 FMR 1st floor  Raw power panel No               1.00            49,166.67 49,166.67 
1.28 FMR 2nd floor  Raw power panel No               1.00            49,166.67 49,166.67 
1.29 FMR 3rd floor  Raw power panel No               1.00            49,166.67 49,166.67 
1.30 FMR 4th floor  Raw power panel No               1.00            49,166.67 49,166.67 
1.31 FMR 5th floor  Raw power panel No               1.00            49,166.67 49,166.67 
1.32 FMR OUTDOOR LIGHT PANEL No               1.00            84,833.33 84,833.33 
1.33 FMR OUTDOOR FEEDER PILLERS No -              56,500.00 -   
1.34 FMR 60 UPS O/P Panel No -              70,333.33 -   
1.35 FMR 30 KVA Emergency UPS panel No               1.00            59,666.67 59,666.67 
1.36 FMR 200A MCCB - 4pole, 35KA with eclosure and rotary handle No               2.00            21,000.00 42,000.00 
1.37 FMR 100A MCCB -4pole, 25KA  with eclosure and rotary handle Nos               8.00            13,833.33 1,10,666.67 

2 MSR ITEMS Supply of below mentioned items
2.1 8.12.2.8 63A 4P RCCB 300 ma   for AC CAFETERIA Nos            40.00               5,268.00 2,10,720.00 
2.2 8.12.2.6 32A  4P RCCB 300 ma for AC UPS and conf room Nos            40.00               4,487.00 1,79,480.00 
2.3 8.5.6.2 63A 4P MCB   for pumps, lifts, Ex fans, kitchen Nos            20.00               1,204.00 24,080.00 
2.4 8.12.2.6 32A  4P RCCB 100 ma  for pumps, lifts, Ex fans, kitchen Nos            20.00               4,487.00 89,740.00 
2.5 8.5.3.2 32A DP MCB  for  IP 65 AC , lift, Kitchen etc Nos            60.00                  559.00 33,540.00 

-   
3 Supply of below mentioned items -   

3.1 8.5.b.1 2way single door box Nos            60.00                  197.00 11,820.00 
3.2 8.5.b.3 4way single door box Nos            20.00                  829.00 16,580.00 
3.3 8.5.b.5 8way single door box Nos          100.00               1,118.00 1,11,800.00 

-   

4.1 8.16.1
Fixing of MCB /MCCB Isolator TP /TPN/FP in sheet steel enclosure as
required as per accepted practice, including mounting on busbar and
cable connection etc. complete.

Nos          180.00 20.00 3,600.00 

4.2 8.17.1
Labour charges for fixing sheet steel enclosure, MCB DB surface mounting
type, as per accepted practice on 25x5mm flat iron clamps duly
embedded in wall,cable connection etc. complete.- SPN

Nos          180.00 94 16,920.00 

-   
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5 2

Supply, of Distribution Boards complete with MCBs/Isolators/ Bus bars
and interconnections. No fabricated DBs shall be allowed. Only DBs of
specified makes as per list of materials shall be used all MCB 10 kA. (All DB
will have MCB numbering, DB chart, DB number), DB should be fixed with
Anchor fastner to wall with proper GI L angle fixed to wall. Proper earthing
should be provided to DB body at 2 places.Cable tray , raceway used for
DB drop,shall be earhed to DB earthing with 12 SWG CU wire and lugs

                                         -   

5.1.1 8.6.6.

TPN as follows (LDB)- Wall mounted MCB double door DBs,fabricated
from 16/18 G CRCA sheet steel with powder coated, and all fixing
hardware. DB size should be suitable for Below mentioned MCB
combination

Nos            15.00               3,487.00                           52,305.00 

5.1.2 8.5.5.2 Incomer 32A 4P MCB- 1 No. C Curve Nos            15.00 1085                           16,275.00 
5.1.3 8.12.1.2 Sub Incomer for each phase 32Amp DP RCCB, 30mA- 3 nos Nos            45.00 2283                        1,02,735.00 
5.1.4 8.5.1.2 Outgoing 10/ 16A SP MCBs -18 Nos. Nos          300.00 166                           49,800.00 

                                         -   

5.2.1 8.6.6.

TPN as follows (RDB)- Wall mounted MCB double door DBs,fabricated
from 16/18 G CRCA sheet steel with powder coated, and all fixing
hardware. DB size should be suitable for Below mentioned MCB
combination

Nos            15.00               3,487.00                           52,305.00 

5.2.2 8.5.5.2 Incomer 32A 4P MCB- 1 No. C Curve Nos            15.00 1085                           16,275.00 
5.2.3 8.12.1.2 Sub Incomer for each phase 32 Amp DP RCCB, 300mA Nos            45.00 2283                        1,02,735.00 
5.2.4 8.5.1.2 Outgoing 16/20A SP MCBs -18  Nos. Nos          300.00 166                           49,800.00 

                                         -   

5.3.1 8.6.6.

TPN as follows (UDB)- Wall mounted MCB double door DBs,fabricated
from 16/18 G CRCA sheet steel with powder coated, and all fixing
hardware. DB size should be suitable for Below mentioned MCB
combination

Nos            10.00               3,487.00                           34,870.00 

5.3.2 8.5.5.2 Incomer 32A 4P MCB- 1 No. D Curve Nos            10.00 1085                           10,850.00 
5.3.3 8.5.3.2 Sub Incomer for each phase 32Amp DP MCB, D Curve Nos            30.00 559                           16,770.00 
5.3.4 8.5.1.2 Outgoing 10/16A SP MCBs -30 Nos.D Curve Nos          300.00 166                           49,800.00 

                                         -   
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5.4.1 8.5.b.5

SPN as follows (ELDB)- Wall mounted MCB double door DBs,fabricated
from 16/18 G CRCA sheet steel with powder coated, and all fixing
hardware. DB size should be suitable for Below mentioned MCB
combination

Nos            15.00               1,118.00 16,770.00 

5.4.2 8.12.1.2 Incomer 20A DP RCCB- 1 No. 30ma Nos            15.00 2283 34,245.00 
5.4.3 8.5.1.2 Outgoing 10/16A SP MCBs -6 Nos.C Curve Nos          100.00 166 16,600.00 

-   

5.5.1 8.5.b.5

TPN as follows UDB-(for Server room) Wall mounted MCB double door
DBs,fabricated from 16/18 G CRCA sheet steel with powder coated, and
all fixing hardware. DB size should be suitable for Below mentioned MCB
combination

Nos               5.00               1,118.00 5,590.00 

5.5.2 8.5.3.4 Incomer 63A DP MCB, D Curve Nos               5.00 914 4,570.00 
5.5.3 8.5.3.2 Outgoing 32 A DP MCBs -6 Nos.D Curve Nos            30.00 559 16,770.00 

-   

6.1 8.16.1
Fixing of MCB / Isolator SP/DP in sheet steel enclosure as required as per
accepted practice, including mounting on busbar and cable connection
etc. complete (Labour only )

Nos       1,170.00 10 11,700.00 

6.2 8.16.2
Fixing of MCB /MCCB Isolator TP /TPN/FP in sheet steel enclosure as
required as per accepted practice, including mounting on busbar and
cable connection etc. complete.

Nos            40.00 20 800.00 

6.3 8.17.1
Labour charges for fixing sheet steel enclosure, MCB DB surface mounting
type, as per accepted practice on 25x5mm flat iron clamps duly
embedded in wall,cable connection etc. complete.- SPN

Nos            25.00 94 2,350.00 

6.4 8.17.3
Labour charges for fixing sheet steel enclosure, MCB DB surface mounting
type, as per accepted practice on 25x5mm flat iron clamps duly
embedded in wall,cable connection etc. complete.- TPN

Nos            40.00 108 4,320.00 

-   
NON SOR TOTAL COST         2,65,16,682.00 
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I NON SOR ITEM

1

SITC of Aluminum / Copper armoured XLPE ,FRLS Grade PVC Insulated
cables as per IS 1554 to be fixed to walls, ceilings, on trays with suitable GI
clamp, cable tie at every 450 mm or to be laid in ready-made trench .
Cable tagging shall be done at both the ends of cable. Arrow marking shall
be done at panel end to show flow direction of current.

a 14.1.6.10 3.5 Core  300 sq. mm. AYFY. mtr       1,850.00               2,097.00 38,79,450.00 
b 14.1.6.9 3.5 Core  240 sq. mm. AYFY. mtr       2,160.00               1,716.00 37,06,560.00 
c 14.1.6.5 3.5 Core  95 sq. mm. AYFY. mtr       1,550.00                  740.00 11,47,000.00 
d 14.1.6.3 3.5 Core  50 sq. mm. AYFY. mtr       1,985.00                  452.00 8,97,220.00 
e 14.1.6.2. 3.5 Core  35 sq. mm. AYFY. mtr -                    345.00 -   
f 14.1.8.3 4 Core 16sq. Mm. AYFY mtr       2,880.00                  229.00 6,59,520.00 
g FMR 4 Core 16 sq. mm Cu YWY mtr          800.00                  510.00 4,08,000.00 
h FMR 4 Core 10 sq. mm Cu YWY mtr       5,370.00                  483.33 25,95,500.00 
i FMR 3 Core 6 sq. mm Cu YWY mtr          750.00                  425.00 3,18,750.00 
g FMR 3 Core 4 sq. mm Cu YWY mtr       3,000.00                  273.33 8,20,000.00 
k FMR 3 Core 2.5 sq. mm Cu YWY mtr          800.00                  208.33 1,66,666.67 
l FMR 12c x 2.5 sqmm Cu. YWY mtr          800.00                  751.67 6,01,333.33 

Laying of cables
14.10.1 Upto 25 Sqmm mtr  22,600.00                  247.00 57,63,000.00 
14.10.2 Upto 120 Sqmm mtr       3,535.00                  255.00 9,50,915.00 
14.10.3 Upto 300 Sqmm mtr       4,010.00                  269.00 10,78,690.00 

2
SITC of CU conductor , FRLS Grade PVC insulated flexible cable (Y or YY) in
PVC conduit asper site requirments. All End termination lugs tobe included 
in cable cost.

-   

a FMR One no of 35sqmm for 60 KVA UPS incomming mtr          200.00                  327.67 65,533.33 

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR CABLE & WIRING WORKS
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b FMR One no of 16 sqmm for 30 KVA UPS OUTOING mtr          200.00                  190.67 38,133.33 
c FMR One no of 6 sqmm floor UPS earthing mtr          100.00                  116.00 11,600.00 
d FMR One no of 4 sqmm for UPS earthing mtr          100.00 66.33 6,633.33 

-   

3

SITC of cables with Heavy duty Alu/ Cu. Lugs & Brass cable glands. All
Cable should be Double compression gland for 16 Sqmm and Above
cables.The glands should be earthed along with brass clips for
Earthing.Bimetallic washers shall be utilise for Aluminium cables for
terminations with cu busbar.

-   

a 14.5.1 3.5 Core  300 sq. mm. AYFY. nos            30.00               1,167.00 35,010.00 
b 14.5.1 3.5 Core  240 sq. mm. AYFY. nos            42.00               1,167.00 49,014.00 
c 14.5.1 3.5 Core  95 sq. mm. AYFY. nos            36.00                  702.00 25,272.00 
d 14.5.1 3.5 Core  50 sq. mm. AYFY. nos            48.00                  524.00 25,152.00 
e 14.5.1 3.5 Core  35 sq. mm. AYFY. nos -                    524.00 -   
f 14.5.1 4 Core 16sq. Mm. AYFY nos            94.00                  524.00 49,256.00 
g 14.5.1 4 Core 16 sq. mm Cu YWY nos               8.00                  524.00 4,192.00 
h 14.5.1 4 Core 10 sq. mm Cu YWY nos          130.00                  524.00 68,120.00 
i 14.5.1 3 Core 6 sq. mm Cu YWY nos            30.00                  524.00 15,720.00 
g 14.5.1 3 Core 4 sq. mm Cu YWY nos          500.00                  524.00 2,62,000.00 
k 14.5.1 3 Core 2.5 sq. mm Cu YWY nos            80.00                  524.00 41,920.00 
l 14.5.1 12c x 2.5 sqmm Cu. YWY nos            20.00                  524.00 10,480.00 

4

SITC of 2mm thick GI Perforated type cable Trays of Asian /Profab /
Equivalent make The cable tray shall be fixed to the ceiling/ wall with
suitable size of GI clamp, appropriate dia threaded rod & 35mmx2mm
thick GI slotted 'C' channel Patti OR suitable size of MS angle support (MS
support to be painted with two coats of red oxide & two coats of
enamelled paint ).Supports to be provided at an interval of 800mm or
lesser depending upon the location. The rate shall include the cost of
GripleSupports/ GI rods and MS angle support .

-   

a FMR
Cable Tray=150 mm wide x50 mm height. IBMS works, DATA works,
Electrical works in passage

mtr          500.00                  543.33 2,71,666.67 

b FMR
Cable Tray=300 mm wide x50 mm height. Electrical works, IBMS , data
inside shaft works

mtr          500.00                  836.67 4,18,333.33 

c FMR Cable Tray=450 mm wide x50 mm height. Electrical works mtr          300.00               1,033.33 3,10,000.00 
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d FMR Cable Tray=600 mm wide x75mm height. Electrical works mtr          300.00               1,383.33 4,15,000.00 
-   

5

FMR

SITC of Powder coated 100mmx 75mm GI Trunking 2mm thick with cover
to be used for running the wires/cables near Db and DB drop. Trunking to
be fixied on Wall or flooring with suitable size of GI clamp, appropriate dia
threaded rod & 35mmx2mm thick GI slotted 'C' channel Patti OR suitable
size of MS angle support (MS support to be painted with two coats of red
oxide & two coats of enamelled paint ). The rate shall include the cost of
Supports . Trunking should have knock outs on both side at each 600mm
distance as per site requirents.

mtr          500.00                  800.00 4,00,000.00 

-   

6

FMR

Fabrication in MS .The rate shall include the cost for painting with 3 Coats
of enameled / metal applied after rust treatment of two coats of red
oxide. The colour of the paint & cable trays shall be as approved by
Architect.

Kgs       2,000.00 80.00 1,60,000.00 

-   

7

SITC of Light Point wiring through 20/25 mm GI CONDUIT with all
required accessories with 2 Nos of 1.5 sqmm & 1 no of 1.5 sqmm ( for
earth) PVC insulated Copper FRLS wires with Modular type switches
complete with all accessories as detailed in the specifications. The switch
boxes shall be flush mounted with partition /walls works or as directed by
the consultants and shall be done in co-ordination with furniture
works.Conduit shall be fixed on wall / trays or ceiling with spacers &
saddles. The wires will be terminated in a separate connector before
fixtures. All phase neutral and earthing wire shall be terminated in SB
level. No direct looping of Neutral and earthing shall be done. All circuit/
Looping circuits shall have ferrule on both ends and shall have lugs on
both end. Circuit and point wire shall have same colour code. Switch
board have proper stickering showing DB and circuit number. wall chasing
and back filling will be in scope of electrical contractor wherever required

-   

a 2.4.1.c
Primary light points (Switch control) 3 x 1.5 Sqmm Cu FRLS PVC insulated
wires- Long points up to 9 mtrs

Nos          500.00               1,636.00 8,18,000.00 
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b 2.4.1.b
Secondary light points with 3 x 1.5 Sqmm FRLS wires PVC insulated wires
(Loop points after primary points) medium points upto 6 mtrs

Nos       1,500.00               1,064.00 15,96,000.00 

f
2.4.1.c

Primary light points (Switch control) 3 x 1.5 Sqmm Cu FRLS PVC insulated
wires for emergency lights- Extra large point 3- above 20 mtrs- 2points

Nos            50.00               3,272.00 1,63,600.00 

g 2.4.1.b
Secondary light points with 3 x 1.5 Sqmm Cu FRLS PVC insulated wires
.for emergency lights-  Extra large -1 points 15 mtrs-2 points

Nos          200.00               2,128.00 4,25,600.00 

5.2.2.1
3 WIRE SUB MAIN in GI conduit- 3R x 2.5 Sqmm cu flex FRSL wires from
DB to lighting SB

Mtrs       9,000.00                  227.00 20,43,000.00 

C POWER OUTLETS -   
-   

1

Supply, Installation , Testing & Commissioning of following Power Sockets
mounted with specified switchgear inside the specified enclosure
confirming to .The rate to include termination of incoming wires/cables
with appropriate size of lugs & applicable PVC/Brass cable glands 

-   

a FMR
20Amps two Pin & Earth ,Single phase IP 44 PLUG and socket with MCB
and box for NW rack (IEC 60309-1/60309-2)

set            20.00               2,000.00 40,000.00 

b FMR
32Amps two Pin & Earth ,Single phase IP 44 PLUG and socket with MCB
and box  for server  rack(IEC 60309-1/60309-2)

set            80.00               2,600.00 2,08,000.00 

c
FMR

32Amps two Pin & Earth ,Single phase IP 44 socket with MCB (BCH Type)
with box Heavy duty Cat no 2425B and 215B with inclined handle for
kitchen

set            50.00               3,200.00 1,60,000.00 

d
FMR

63 Amps three Pin + Neutral+Earth ,three phase IP 44v socket with with
MCB with box ( (BCH Type) Heavy duty cat -DS6A7A1 and DS6B7A1 for
kitchen

set            10.00               4,000.00 40,000.00 

d FMR Supply & Fixing of 6way Splitter for TV system Nos            10.00                  500.00 5,000.00 
-   
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2

SITC of modular type shuttered power sockets, data-outlets, telephone
sockets complete with chrome-plated mounting box. The switch box shall
be fixed in partition works. The rate shall be inclusive of connecting of
switches / sockets. . Proper care tobe taken while passing wires from
bends, wire enrty from floor JB to modular, bends in module. Contractor
shall used PVC Sleeves to avoide damage of ware. All sockets shall have
label with DB and circuit number. All main circuits shall have numbered
ferrules. All circuit and looping wire color code shall be same.

-   

a FMR
3 Nos of sockets 6A/13A installed below table and controlled by 1nos
15A switch below  table -- Installation charges

set          300.00 90.00 27,000.00 

2.9.4 8 M back box with modular faceplate          100.00                  202.00 20,200.00 
19.62 5A 3 pin sockets          300.00 50.00 15,000.00 
19.61 15A Switch          300.00                  102.00 30,600.00 
FMR dummy plate          100.00 20.00 2,000.00 

b
2 Nos of Universal sockets 5A controlled by 5A switch (for UPS Power) for
workstations / BMS. This combination shall be measure as one single point
for wiring. PVC box shall be provided to socket

set -   

c.1 FMR
1No. of 6A Switch & socket combine for without back box for workstation
raw power. Installation charges

Set          100.00 60.00 6,000.00 

2.9.3 6 M Back box with modular face plate          100.00                  176.00 17,600.00 
19.62 5A 3 pin sockets          100.00 50.00 5,000.00 
19.59 5A Switch          100.00 32.00 3,200.00 

c.2
1No. of 6A Switch & socket combine for with back box VAV / WIFI/
ACCESS/ CCTV/ FIRE

set -   

d
FMR

1 Nos of sockets 16A 3pin controlled by 16A switch Power Switch Socket
combine with indicator complete with G.I. mounting box for Convenience
sockets. -Installation charges

set          500.00 40.00 20,000.00 

2.9.2 3 M Back box with modular faceplate          500.00                  173.00 86,500.00 
19.63 15A 3 pin sockets          500.00                  174.00 87,000.00 
19.61 15A Switch          500.00                  102.00 51,000.00 
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e
FMR

1 Nos of sockets 6A 3pin controlled by 6A switch Power Switch Socket
combine with indicator Complete with G.I. mounting box for VAV Boxes,
FCU , AV points, Low voltage equipments. 

set -   -   

f 2 way switch wiring wiring for executive cabins with wiring Nos -   -   
-   

3 2.9.2 Back boxes required for data voice outlets boxes on wall or partitions Nos          100.00                  173.00 17,300.00 
-   

4

FMR

SITC of modular type Under floor modular boxes of 300mm x 300mm x
65mm with double door. Top cover will be hinged cover with minimum
depth of 70 mm with 2nos 15 Amp Swith Socket 2 nos Data Point 2nos
Voice Point 

Nos            10.00               8,000.00 80,000.00 

-   

5
19.14

Co-axial TV cable RG-6 grade, 0.7 mm solid copper conductor PE
insulated, shielded with fine tinned copper braid and protected with FR
PVC sheath

Mtrs       1,000.00 24.00 24,000.00 

5.1
2.7.2

GI conduit 25 MM Mtrs          500.00                  126.00 63,000.00 

-   

6
SITC of Circuit Mains wiring for work station and cabins Power sockets
direct from DB and then looped with nearest socket . 

-   

a.1 5.2.2.1
Circuit wiring - 3R x 2.5 sq.mm. Cu conductor PVC insulated FRLS wires
for UPS points on table , workstaion, cabin furniture -

Mtrs       6,000.00                  227.00 13,62,000.00 

D MISCELLENOUS  WORK -   
-   

1

FMR

50 MM, 3M long dia GI Rod, Chemical earting system with Chamber cover
with civil brick works, test link with 4 nos SS nutbolts , and proper marking
on earthing cover shall be provided for body earthing

Nos               4.00            18,000.00 72,000.00 

-   
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2

11.3

SITC of main earth stations comprising of 600 * 600 * 6 mm GI plate
buried 4.0 meters below ground with adequate coal & salt covering as per
IS standards3043, Including 10 mtrs long GI pipe with funel, Chamber
cover with civil brick works, test link with 4 nos SS nutbolts , and proper
marking on earthing cover shall be provided for body earthing

Nos            30.00               2,540.00 76,200.00 

-   

2.1

11.4

SITC of main earth stations comprising of 600 * 600 * 3 mm cu plate
buried 4.0 meters below ground with adequate coal & salt covering as per
IS standards3043, Including 10 mtrs long GI pipe with funel, Chamber
cover with civil brick works, test link with 4 nos SS nutbolts , and proper
marking on earthing cover shall be provided for body earthing

Nos            16.00               7,618.00 1,21,888.00 

2.2 11.5
Add Extra for using salt and charcoal / coke for G.I. Plate or Copper
plate earth electrode as required including excavation & refilling.

Nos            46.00                  520.00 23,920.00 

3.1

FMR

SITC of of 50mm x 10 mm thick G.I. earthing strip from earthing chamber
to the main power panel and it's termination. The portion of the strip
under ground shall be laid to a depth of at least 75cms. The portion on
building wall upto the main panel shall be laid on cable trays or to be
saddled to the wall as per the site conditions. GI flats tobe painted with
two coats of enamelled paint

Mtrs          500.00                  300.00 1,50,000.00 

3.2

FMR

SITC of of 50mm x 6mm thick G.I. earthing strip from earthing chamber
to the main power panel and it's termination. The portion of the strip
under ground shall be laid to a depth of at least 75cms. The portion on
building wall upto the main panel shall be laid on cable trays or to be
saddled to the wall as per the site conditions. GI flats tobe painted with
two coats of enamelled paint

mtrs          500.00                  160.00 80,000.00 

-   

4

11.9

SITC of 25 mm x 6mm thick G.I. earthing strip from the GI earthing grid
inside the panel room to the body earth connections of the individual
panels.GI flats tobe painted with two coats of enamelled paint

mtr          800.00 77.00 61,600.00 
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-   

5
FMR

SITC of 25mm x 3 mm thick G.I. earthing strip from the GI earthing grid
inside the panel room to the body earth connections of the individual
panels.GI flats tobe painted with two coats of enamelled paint

mtrs          500.00 45.00 22,500.00 

-   

6.1

FMR

SITC of 50 mm x 10 mm thick Copper earthing strip for interconnecting
the earth pits. The portion of the strip under ground shall be laid to a
depth of at least 600mm with PVC Sleeve. All joints shall have 2 nos
nutbolts . 

mtr          300.00               3,500.00 10,50,000.00 

-   

6.2

11.4

SITC of 25 mm x 5 mm thick Copper earthing strip for interconnecting the
earth pits. The portion of the strip under ground shall be laid to a depth of
at least 600mm with PVC Sleeve. All joints shall have 2 nos nutbolts . 

mtr          300.00                  833.00 2,49,900.00 

6.3 11.6 8 SWG Cu wire       5,000.00 83.00 4,15,000.00 

6.4 11.7 6 swg GI wire       5,000.00 15.00 75,000.00 

7

FMR

This item is inclusive of making necessary temporary arrangement lighting
with fixtures to attain a minimum100 Lux lighting level for area of 600000
Sqft Floor & provision of substantial number of power points for welders
,carpenters, electricians & others . The supply should be routed through
MCB DB having ELCB of suitable rating. Cost of energy meter at main
incoming to be considered (if required by client).Contractor to provide
multiple DBs & services being multiple services. This items includes cost of
supply & installations of main DB with energy meter,Small DBs at each
levels, Its cabling,Temp wiring for Lighting fixtures & Power sockets.
Lighting Fixtures, Power sockets ,required hardware & associated
material.Also vendor shall maintain the same till completion of project. All
temp light material shall be removed and taken back by electrical
contractor.

Job               1.00         5,00,000.00 5,00,000.00 

-   
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8

FMR

Department charges to approve entire Electrical installation of Building
HT LT and DG works for 600000 SqFt .The job involves submission of
application, test report & other relevant documents as may be required to
EI & EB, follow up with EI & EB, collection of FQ, making necessary
application payment to EI & EB (DD for the same shall be given by client),
coordination with EI & EB project team & getting the relevant work done
from EI & EB at site for obtaining power supply. This being a time bound
job, the meter connection work should be carried out within the time
frame mentioned in tender.(This is to be noted that this work include
liasoning with EI & EB) & Electrical Inspector charges to approve entire
Electrical installation Work .The job involves submission of drawings ,test
report, arranging visit of electrical Inspector at site , Approval of Electrical
Inspector on drawing Layout. This being a time bound job, Vendor should
ensure that they should get permission of Electrical Inspector in time .This
is to be noted that this work excludes liasoning with EI & EB.All official
charges will be reimbursed by client.

Job               1.00  20,00,000.00 20,00,000.00 

-   

9 FMR
SITC of 1Cx 70 sq mm COPPER flexible cable for earth in GI Conduit
inside the building premises  PDU.

mtrs          100.00                  750.00 75,000.00 

-   

10 FMR
SITC of 1Cx 25 sq mm COPPER flexible cable for earth in GI Conduit inside
the building premises.

mtrs          200.00                  400.00 80,000.00 

-   

11 FMR
SITC of 1Cx 16 sq mm COPPER flexible cable for earth in GI Conduit inside
the building premises.

mtrs          300.00                  300.00 90,000.00 

-   

12 FMR
SITC of 1Cx 10 sq mm COPPER flexible cable for earth in GIConduit for
UPS BODY EARTH

mtrs          300.00                  300.00 90,000.00 

-   

13 FMR
SITC of 1Cx 6 sq mm COPPER flexible cable for earth along with the
supply cable in GIConduit  .The rate shall include GI  Conduit 

mtrs          500.00                  200.00 1,00,000.00 

-   

14 FMR
SITC of 1C x 2.5 sq mm COPPER flexible cable with for earth along with
brass clips for termination on 

mtrs          500.00 55.00 27,500.00 
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-   
Item no.8 to 14 The rate shall inclusive of Termination at Both Ends. -   

-   

15

FMR

Supply,installation,testing & commissioning of GI earth bus of size 50 mm
x6mmx 600 mm ( WxBxL) mounted on insulators , Driectly on wall or
channel or flooring as directed . Bus should have 10 nos of holes with GI
nut bolts of suitable size

No            30.00               1,000.00 30,000.00 

-   

16

FMR

Supply,installation,testing & commissioning of copper earth bus of size 25
mm x 3 mmx 600 mm ( WxBxL) mounted on insulators ,in suitable size MS
Powder Coated box ( Acrylic to be provided on front cover to view
termination ). Bus should have 10 nos of holes with brass nut bolts of
suitable size

No            10.00               3,000.00 30,000.00 

-   
17 19.82 200 mm  X 150 mm M.V. danger notice plate -   

a. 415 V No            20.00 26.00 520.00 
-   

Supply & Installation of rubber mats of 1000 mm. width & thickness of
10mm

-   

18 FMR  1.1 KV Voltage grade. Mtrs            50.00               2,500.00 1,25,000.00 
-   

19 FMR
Supply & Installation of shock treatment chart in English & local language.
Shock treatment chart to be printed & framed.

No            10.00               1,000.00 10,000.00 

-   
20 FMR Supply & Installation of first aid kit with  wall mounting  wooden stand. No            10.00               1,000.00 10,000.00 

-   

21 15.5.3
Supply & Installation of portable CO2 fire Extinguisher of 4.5 Kg. Capacity
of Fire extingusher for Electrical rooms

No            50.00               8,010.00 4,00,500.00 

-   

23 15.5.2
SITC of portable ABC type environment friendly fire Extinguisher of 2 Kg.
Capacity of Fire extungusher.   MAKE- SAFEX             

No            50.00               5,113.00 2,55,650.00 

23.1 15.5.1 Dry chemical powder (DCP) type- 5kg duly refiled and ready to use Nos            10.00               2,658.00 26,580.00 
-   
-   
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-   
E RACEWAYS & WIRING -   

-   

1

Floor preparation for raceway laying-Raceways / conduits shall be fixed to
the flooring with GI clamps for finished levels as per the site conditions or
through partitions with all accessories. The rate shall include preparation
of trenches upto 450 mm wide by carefully removing the floor tiles / IPS &
malwa below the tiles for laying Raceways/conduits . The depth of the
trenches shall be at least 2 inches from the finished floor level or upto RCC
of the slab. The rate shall also include the activity of clearing the debris
generated at designated area by PM .(Breaking and back Filling the same
with PCC 1:2:3 with metal wiremesh not part of electrical contractor
scope. Contractor shall take prior permission before execution of this
work wherever required)

RMT -   -   

-   

1.1.

Supply and laying Raceways / Conduits Raceways / conduits shall be fixed
to the flooring with GI clamps for finished levels as per the site conditions
or through partitions with all accessories. Raceway and JB shall be closed
properly with plastic bags to avoid entering of cement mortar. All JB and
raceway tobe earthed at each contact point and at DB level with 16 SWG
cu wire. 

-   

a FMR 100mm x 40mm  Aluminium raceways, 1.6 mm thick mtr       1,000.00                  350.00 3,50,000.00 
b 2.7.2 25mm GI  conduits of wall thickness of 2 mm  thick mtr          500.00                  126.00 63,000.00 
c 2.7.4 40mm GI conduits of wall thickness of 2 mm  thick mtr -                    154.00 -   
d 2.7.5 50mm GI conduits of wall thickness of 2 mm  thick mtr -                    225.00 -   
e FMR 25mm Flexible GI conduits of wall thickness of 1.6 mm with Gland mtr          200.00                  212.00 42,400.00 

-   
2 Junction Boxes -   
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a

FMR

Supplying and fixing 350 mm x 350 mm x55mm deep GI finish. The
junction boxes shall have knock-outs on all sides suitable for
Raceways/conduits. With stainless steel Plate. The knock out shall be
removed at site as per requirements. Junction boxes shall be leveled at
the time of installation. Juctions boxes shall be earthed with raceway with
18 Swg cu wire. Junction boxes and raceway shall be covered with plastic
bags during back filling of concrete work.

Nos            50.00                  855.00 42,750.00 

-   

b

FMR

Supplying and fixing 250 mm x 250 mm x55mm deep GI finish. The
junction boxes shall have knock-outs on all sides suitable for
Raceways/conduits. With stainless steel Plate. The knock out shall be
removed at site as per requirements. Junction boxes shall be leveled at
the time of installation. Juctions boxes shall be earthed with raceway with
18 Swg cu wire. Junction boxes and raceway shall be covered with plastic
bags during back filling of concrete work.

Nos            20.00                  700.00 14,000.00 

-   

c

FMR

Supplying and fixing 150 mm x 150 mm x55mm deep GI finish. The
junction boxes shall have knock-outs on all sides suitable for
Raceways/conduits. With stainless steel Plate. The knock out shall be
removed at site as per requirements. Junction boxes shall be leveled at
the time of installation. Juctions boxes shall be earthed with raceway with
18 Swg cu wire. Junction boxes and raceway shall be covered with plastic
bags during back filling of concrete work.

Nos            70.00                  600.00 42,000.00 

-   

3

FMR

Supply & installations of MS Powder coated sheet steel, Raceways in red
or blue in colour made of 2.0mm thk, with removable top cover & knock
outs of 25dia mm at every 300mm for entry/exits of cables , complete
with couplers, bends etc. The raceway shall be fixed to the flooring with
40 x 40 mm x 4mm GI angle bracket with required hard ware such as
anchor fasteners threaded rods, clamps etc.This management should be
sufficient enough to cater the fixing & removal force of 32amps IP 44
socket. Additional support for each socket to be considered in the rate..
The brackets/Straps shall be spaced at 500mm apart & on either sides of
bends.(TO BE USED ONLY FOR THE NETWORK ROOM & HUB Room &
Server room)

-   



JSCL ABSTRACT - CABLE AND WIRING WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

a FMR 300mm wide x 40 mm ht  2 MM Thick  with cover mtr          200.00               1,250.00 2,50,000.00 
b FMR 200mm wide x 40 mm ht  2 MM Thick  with cover mtr          200.00                  950.00 1,90,000.00 
c FMR 100mm wide x 50mm ht  2 MM Thick  with cover mtr          200.00                  700.00 1,40,000.00 
d FMR 300 x 75 MM GI perforated tray for data cable below false floor Mtrs            50.00               1,550.00 77,500.00 

4

Supply & installations of Stainless steel Basket Type open Cable trays 400
mm x100 mm, in LAB/NER Room, made of 6.0mm dia stainless steel rods ,
with 100mm grid , bends, SS welding , Fixing Supports , all installation
accessories etc. The rate to include fixing MS PAINTED SUPPORT bracket
of 50 mm x 6.0mm Make : LEGRAND CABLOFIL

mtr -   -   

-   

5
FMR

SITC of High end touch panel Switch sockets for lighting SB and 5/15A Raw
points in directors cabin and conf room, basic cost taken for plate switch
sockets combine taken rs. 4000 per room

Set            20.00               4,000.00 80,000.00 

F Lightning arrestor

1 FMR Early steamer lighting arrestor system with all connectors and 3 mtrs rod Nos               6.00         1,35,000.00 8,10,000.00 

2 11.3 25 x 6 MM cu earth strip in PVC sleeve Nos          600.00                  833.00 4,99,800.00 
3 FMR Lightining strike counter Nos               6.00               2,500.00 15,000.00 

-   
NON SOR TOTAL COST 4,19,57,449.00



JSCL ABSTRACT - LIGHT FITTINGS WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

LIGHT FITTINGS & FIXTURES 

A Supply, Installation, Testing & Commissioning of the following fixtures
complete with all tubes, lamps, HF electronic ballast with THD less than
10%, , fixing arrangements ball and sockets and suspension conduits
connections, earthing complete with all lamps, balast, MS supports,
stands, hardware, clamps, etc as per specification & as per architects
approved colour temperature.

1 FMR 1 x 40W IP 65 outdoor type light with acrylic cover Nos          138.00 4,417 6,09,500.00 
-   

2 FMR 2 x 2, 34W LED light Nos          313.00 3,800 11,89,400.00 
-   -   

3 FMR 15W LED down light Nos  1,335.00 1,400 18,69,000.00 
-   -   

4 FMR 20 W led tube light - 4  feet Nos          127.00 2,650 3,36,550.00 
-   -   

5 FMR 9W LED down light Nos          242.00 1,120 2,71,040.00 
-   -   

6 FMR 30W LED hangging light Nos            75.00 5,400 4,05,000.00 
-   -   

7 FMR 5W mirror light Nos          208.00 1,000 2,08,000.00 

-   -   
8 FMR Supply Installation of EXIT Signage's with LED lamp with 90 minutes

battery backup type & LED lamps as per NFPA standard. These signages
may be mounted on wall OR can be fixed on ceiling with gear wire
/recessed.

Nos            36.00 3,750 1,35,000.00 

-   -   

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR LIGHT FITTINGS WORKS



JSCL ABSTRACT - LIGHT FITTINGS WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
9 FMR Supply, Installation, Testing & Commissioning of PIR occupancy Sensors

with contact rating of 10 Amps inductive, covering area of 200 Sqft at
mounting height of 3 meter, occupancy LRM1070 of Philips or
equivallent.

Nos            52.00                    1,900                          98,800.00 

                  -                                           -   
10 FMR Façade lighting- 100W outdoor type Nos                   -                      9,250                                         -   

                  -                                           -   
11 FMR Outdoor lights-20W outdoor types Nos                   -                      7,000                                         -   

                  -                                           -   
12 FMR 2 x 11 W LED down light for reception and lobby  as directed by architect No            49.00 2,250                                        1,10,250.00 

                  -                                           -   
13 FMR 3 W LED spot light with driver as directed by architect Nos            59.00 1,100                                           64,900.00 

                  -                                           -   
14 FMR Lift pit 9W led light with cover Nos            24.00 2,000                                           48,000.00 

                                        -   
15 FMR Street lights 40W  with 9 Mtrs pole Nos                   -   24,500                                                        -   

16 FMR 50W outdoor type lights on bowl exit Nos            42.00 5,600                                        2,35,200.00 

17 FMR 2000W outdoor type flood light on roof Nos                   -   74,000                                                        -   

18 FMR 300W Led light for badminton Nos            20.00 65,000                                    13,00,000.00 

19 FMR 450W led lights for badminton Nos            10.00 78,000                                      7,80,000.00 

20 9.32.2 Supplying, erection and testing of approved make electric Ceiling fan of
double ball bearing complete with standard down rod, canopy, hanging
shackle, Aluminium blades, without regulator, A.C. 230-250 volts
including connections with all necessary material complete as required
confirming to IS :374/1979 with upto date ammendments. Ceiling Fan
(Energy Saver 60 W)-1400 mm Sweep

Nos          112.00 1,998                                        2,23,776.00 



JSCL ABSTRACT - LIGHT FITTINGS WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
21 11.35 Providing and fixing earthing arrangement with 38.1mm dia 2.5 meter

long galvanized iron pipe electrode including packing of charcoal powder
and salt as per specification watering pipe 19mm dia G.I. Connection etc.
complete with refilling the pit as required, but excluding the excavation
of earth pit.

Nos            20.00 1,002 20,040.00 

NON SOR TOTAL COST 79,04,456.00



JSCL ABSTRACT - CCTV WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1 FMR

SITC of IP mini dome camera equipped with a 1/3″ 3 MP progressive scan 
CMOS imager to capture 2304×1296 (20 fps)/Full HD 1080p (25/30 fps) 
images; a 3.6mm  mm fixed lens; and a waterproof (IP66) enclosure, true 
day/night solution, camera shall use Smart IR technology and provide up 
to 100 ft (30 m) of IR illumination,shall accept PoE (802.3af) or 12 V DC 
power input. 
Approved Makes:-Honeywell Performance/PELCO/Axis

          20.00 Nos.               7,166.67 1,43,333.33 

2 FMR

SITC of IP Bullet camera equipped with a 1/3″ 3 MP progressive scan 
CMOS imager to capture 2304×1296 (20 fps)/Full HD 1080p (25/30 fps) 
images; a 3.6mm  mm fixed lens; and a waterproof (IP66) enclosure, true 
day/night solution, camera shall use Smart IR technology and provide up 
to 100 ft (30 m) of IR illumination,shall accept PoE (802.3af) or 12 V DC 
power input. 
Approved Makes:-Honeywell Performance/PELCO/Axis

          10.00 Nos.               8,400.00 84,000.00 

-   

3 FMR

SITC of IP PTZ  equipped with a 1/3″ 3 MP progressive scan CMOS imager 
to capture 2304×1296 (20 fps)/Full HD 1080p (25/30 fps) images; a 3.6mm  
mm fixed lens; and a waterproof (IP66) enclosure, true day/night solution, 
camera shall use Smart IR technology and provide up to 100 ft (30 m) of IR 
illumination,shall accept PoE (802.3af) or 12 V DC power input. 
Approved Makes:-Honeywell Performance/PELCO/Axis

            2.00 Nos             57,666.67 1,15,333.33 

-   -   
2.1 FMR Armoured cat 6 cable  1,500.00 Mtrs                  142.67 2,14,000.00 
2.2 FMR 3cx 1.5 Sqmm cu arm cable         500.00 Mtrs                  133.33 66,666.67 
3 FMR 8C x 1.5 Sqmm cu arm cable         500.00 Mtrs                  345.00 1,72,500.00 

3 FMR
SITC Flat screen TFT 32"  high resolution Monitor with power supply 
complete with key board & mouse.             3.00 No.             31,666.67 95,000.00 

-   

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)
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JSCL ABSTRACT - CCTV WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

4 FMR

SITC of Layer 2 networking switch, 8 # 10/100/1000 BT ports, 8ports 
providing PoE+ as per 802.3a/f each delivering minimum 15Watts 
per port, min. 2 shared mini-GBIC/SFP ports suitable for single 
mode fiber optics based ring topology configuration, supporting 
transceivers upto 2000mtrs.
Approved Makes:- CISCO/D-Link/NetGear

            3.00 Nos.             28,500.00 85,500.00 

-   

5 FMR

SITC of 32 CH NVR, 8 SATA HDD Slot (Max 32TB), ATX Power,Realtime 
Recording Resolution  (32 Channels @ 720P,24 Channels 
@1080P),Realtime Local Playback( 8 Channels @ 720P,4 Channels 
@1080P),Multiplex Operation,H.264 High profile,BNC/VGA/HDMI output, 
main profile, baseline,HDD Redundancy,Free DDNS,Network backup, USB 
HDD, USB writer, SATA writer,1 RS485, support 18 kinds of PTZ 
protocols,ONVIF 2.0,1 channel Audio Input and Output,16 Ch Alarm Input 
and 8 Ch Alarm Output- Free software supply and installation  for 5 nos. 
system shall be included in scope.
Approved Makes:-Honeywell Performance/PELCO/Axis

            1.00 No.             64,566.67 64,566.67 

-   
6 FMR 4TB HDD drive with cables             6.00 Nos               6,243.33 37,460.00 

-   
7 FMR 15 MTRS HDMI cable             4.00 Nos.               2,666.67 10,666.67 

-   
8 FMR 1/4 HDMI splitter             1.00 Nos               2,733.33 2,733.33 

-   
9 FMR 3 feet cat 6 patch cords, IO and box with faceplate           32.00 nos                  420.00 13,440.00 

-   

10 FMR

Supply, installation, testing and commissioning of NAS including accessories, suitable power socket,
DC power converters, connectors, cables, etc. complete as per spec. Contractor to decide on the NAS
size depending on the Pixel resolution and recording rate in frames per second as specified in the tender.
Contractor shall size the NAS for 25 FPS / 4 CIF resolution 7 days of continous recording and submit
data sheet of their storage calculation for both MPEG 4 and H.264 recording formats.

            1.00 Nos         6,46,666.67 6,46,666.67 

-   

11 FMR

Supply, installation, testing and commissioning of user Client control software
complete as per spec with valid licenses. The software should enable the
user to view multiple cameras in any combination available on the network
(maximum 16 Nos) 

            1.00 Nos             67,666.67 67,666.67 

-   



JSCL ABSTRACT - CCTV WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

12 FMR

Supply, installation, testing and commissioning of Optic Fibre
Communication Cable 6 core, SMF, 9/125, 1000 mbps on surface
/recess/conduit including clamps, etc. The Cost should include the all
necessary accessories like connectors, adaptors, patch cords, Light
integration units etc.

        500.00 Mtrs                  178.33 89,166.67 

NON SOR TOTAL COST 19,08,700.00



JSCL ABSTRACT - ACCESS CONTROL DOOR INTERLOCK SYSTEM CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1 FMR

Supply, installation, testing & commissioning of Bio metric-Fingure print + 
card readers as per specification suitable for mounting on Gypsum/metal 
surface/metal frames or wooden frames/ wall or as required based on site 
conditions including all accessories and civil works.
Make- Spectra , Solus, Honeywell 

          10.00 Nos            27,000.00 2,70,000.00 

-   -   

2 FMR

Supply, installation, testing & commissioning of Proximity card readers as 
per specification suitable for mounting on Gypsum/metal surface/metal 
frames or wooden frames/ wall or as required based on site conditions 
including all accessories and civil works.
Make-  Spectra , Solus, Honeywell 

                 -   Nos               3,316.67 -   

-   -   

3 FMR

Supply, installation, testing and commissioning of electromagnetic Lock
(fail safe type) of 600lb holding force, with Door Feedback & door ajar
alarm buzzer for the following type doors : Locks shall be suitable for Glass
door with U clamps

-   -   

a Double leaf Door                  -   Nos -   -   

b
Single leaf Door
Make-Capture or equivallent 

          10.00 Nos               4,316.67 43,166.67 

c magnetic contacts           10.00 nos                  286.67 2,866.67 
-   -   

4 FMR
SITC of 2 door controller with TCP/IP connectivity, & power supply unit
with battery back up

                 -   Nos -   -   

5 FMR
SITC  of 4 door  controller with TCP/IP connectivity, & power supply unit 
Make- Spectra , Solus, Honeywell Note- Access door shall open during
fire alarm. Panel shall give door open alarm 

            3.00 Nos            30,333.33 91,000.00 

6 FMR SITC of Access PC Hardware & Software -   -   

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR ACCESS CONTROL & DOOR INTERLOCK SYSTEM



JSCL ABSTRACT - ACCESS CONTROL DOOR INTERLOCK SYSTEM CDPL-Mumbai

6a
I5 Processor with mobo,4GB dd3 kingston RAM ,Keyboard & 
Mouse,Cabinet circule,CD Drive with Dell screen 18.5"

            1.00 Nos            65,333.33 65,333.33 

6b BASIC Multiple User licensed time attendance soft ware             1.00 Nos            65,000.00 65,000.00 
Capability to map multiple companies within the Enterprise, and Various 
departments within a Company. Vendor to understand the exisiting 
software and provide the simmilar of higher version.

-   -   

Should have capablity for generating extensive customised reports. -   -   
-   -   

7 FMR

SITC of Armored  Copper flexible Cable,PVC insulated, shielded PVC 
Sheathed cable.The cable shall be  laid on surface with GI saddle-spacers 
every 0.3 meters. Complete with GI Junction Box, lugs, cable compression 
glands, cable tags and Ferruling. Make Polycab of Equivallent

-   -   

a 8 c x 0.75 Sq.mm for readers only  1,000.00 Mtrs                  310.00 3,10,000.00 
b 4c x 0.75 Sq.mm for locks and exit switch  2,000.00 Mtrs                  245.00 4,90,000.00 

c
Cat 6 Cable in MS pipe for connecting all controller with Access server 
with terminations

        500.00 Mts                  128.33 64,166.67 

-   -   

8 FMR
Supply, installation, testing and commissioning of Proximity cards as per 
specification.
Make- Spectra , Solus, Honeywell 

        100.00 Nos                  170.00 17,000.00 

-   -   

9 FMR
Supply , installation, testing and commissioning of Push Button for Exit- SS 
plate type

          10.00 Nos               1,116.67 11,166.67 

-   -   

10 FMR
Supply installation, testing, commissioning of Green ABS plastic
Emergency Break Glass ( Resetable type) Units.

          10.00 Nos                  686.67 6,866.67 

-   
11 FMR Panic bar with battery operated alarm                  -   Nos -   

NON SOR TOTAL COST 14,36,567.00



JSCL ABSTRACT - INTEGRATED ADDRESSABLE FIRE DETECTION SYSTEM CDPL- Mumbai

SL 
NO

CODE
NO

DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1

FMR

Supply of 4 Loop Micro processor based 2 wire fault tolerant loop, required loop networkable 
type  (each loop accessing  total 250 devices 99 detectors and 99 modules ) fire alarm/detection 
control panel.  The panel shall be able to give  location of  all fire/fault conditions of addressable 
units via the address codes.  Further, the panel must be able to automatically switch ON /OFF 
respective control module  when ever any alarm is triggered.  The panel shall have rectifier, Loop 
cards, 80 character  L C D unit to indicate Fire/Fault Signal with address  and analog output, 
external/inbuilt printer to log all fire or fault events complete in all respects. The Panel Shall be 
Sheet Steel Painted, selaed to IP30. The Panel Shall have 20 Zones with Individual LED Indicators, 
expandable to 80 LED Indicators. The Panel Shall have 3 Serial Ports.The panel shall have 
provision to integrate with PA System and shall have provision to connect to Building 
Management system through Modbus Card. The panel shall have a built in power supply and 
battery charger along with  maintenance free 24 AH, 2  x 12 volt SMF Lead acid batteries capable 
of running for a minimum of 24 hours with battery charger complete as required. and 
conforming to BS5839 Standards and Duly Approved by  EN54/LPCB as per specifications.
Approved Makes:- Honeywell Morley/Notifier/Siemens - Note- Fire panel shall be integrated to 
Elect panel, Acceess control, Builder fire panel, Auto dialer, PA system. Vendor shall include 
scope for supply and and installation for the same.

No               1.00  5,06,666.67           5,06,666.67 

-   -   -   
2

FMR
Addressable fire alarm Active Repeater Panel which consists of display board which will have 160 
Character Display with Touch key pad, Mother board UL Listed, 
Make: Notifire  

Nos               1.00  95,000.00              95,000.00 

-   -   -   
3

FMR

SITC  of Addressable Smoke detector with base with Binary coded address setting. Dual LED’s for 
360° visibility. Sleek low-profile housing design. Regular 100mm (Below false ceiling) base. IP 
Rating : IP - 42. Approval: UL Listed, 
MakeHoneywell Morley/Notifier/Siemens 

Nos          341.00          3,033.33  10,34,366.67 

DEVELOPMENT OF MULTI-SPORTS  COMPLEX AT WIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)
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JSCL ABSTRACT - INTEGRATED ADDRESSABLE FIRE DETECTION SYSTEM CDPL- Mumbai

SL 
NO

CODE
NO

DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

4

FMR

SITC Addressable   Smoke detector with base with Binary coded address setting. Dual LED’s for 
360° visibility. Polarity free, Sleek low-profile housing design. Regular
100mm base( Above False ceiling with MS back box) . IP Rating : IP - 42. Approval: UL Listed, 
Make: Notifire  

Nos          199.00          3,333.33           6,63,333.33 

-   -   -   
5

FMR

SITC of  Analogue Addressable Heat + Rate of Rise temp detector with base with Binary coded 
address setting. Dual LED’s for
360° visibility. Sleek low-profile housing design. Regular 100mm base. IP Rating : IP - 42. 
Approval: (Below False Floor.)
UL Listed, 
Make: Honeywell Morley/Notifier/Siemens 

Nos             20.00          3,333.33              66,666.67 

-   -   
5.1

FMR

SITC of  Analogue Addressable Heat + smoke detector, Rate of Rise Cum Fixed Supply of 
Addressable Heat detector with base with Binary coded address setting. Dual LED’s for
360° visibility. Sleek low-profile housing design. Regular 100mm base. IP Rating : IP - 42. 
Approval: (Below False Floor.)
UL Listed, 
Make: Honeywell Morley/Notifier/Siemens 

Nos             41.00          3,333.33           1,36,666.67 

-   -   -   
6

FMR
SITC Addressable  Manual Pull Station - Single Action - UL Listed, 
Honeywell Morley/Notifier/Siemens 

Nos             46.00          4,316.67           1,98,566.67 

-   -   -   
7

FMR
SITC  of Addressable Monitor Module/ control module- Approval: UL Listed, 
Make:Honeywell Morley/Notifier/Siemens 

Nos             20.00          4,316.67              86,333.33 

-   -   -   
8

FMR
SITC Addressable Relay Module. Approval: UL Listed, 
Make Honeywell Morley/Notifier/Siemens 

Nos             20.00          4,316.67              86,333.33 

-   -   -   
9

FMR
SITC Sounder Cum Strobe with minimum Db level of 90db at 10 feet height
Honeywell Morley/Notifier/Siemens 

Nos             72.00          4,316.67           3,10,800.00 



JSCL ABSTRACT - INTEGRATED ADDRESSABLE FIRE DETECTION SYSTEM CDPL- Mumbai

SL 
NO

CODE
NO

DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

10

FMR

SITC  of Addressable Control Module for conventional sounder . Binary Coding Setting - Approval:
UL Listed, 
Make-Honeywell Morley/Notifier/Siemens 

Nos             72.00          4,316.67           3,10,800.00 

11
FMR

Supply of Fault Isolator with base
Honeywell Morley/Notifier/Siemens 

Nos             26.00          4,316.67                 3,000.00 

-   -   -   
12 FMR SITC of Response Indicator indicator having  twin LED flush mounted on false ceiling/wall Nos             81.00             230.00              18,630.00 

-   -   -   
13

FMR

SITC  of 2 Core x 1.5 mm2, Multistranded AT Copper, FRLS Armoured cable, RED in Colour.
The cable shall be  laid on surface with GI saddle-spacers every 0.3 meters. Complete with GI 
Junction Box, lugs, cable glands, cable tags and Ferruling as required. Make polycab or 
Equivallent

Mtr.  15,920.00             126.00  20,05,920.00 

-   -   -   
14

FMR
SITC of GSM Auto dialler system, shall be capable of  sending  SMS and call alert to max 10 
peoples
Note: GSM sim Card in customer scope

Nos               1.00  12,166.67              12,166.67 

-   
15 FMR Loop beam detector Nos               3.00  61,000.00           1,83,000.00 

NON SOR TOTAL COST 57,18,250.00



JSCL ABSTRACT -PUBLIC ADDRESS SYSTEM CDPL-Mumbai

SL NO CODE
NO

DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1 FMR
SITC of Dual Tone Ceiling mounted speaker with all recquisite mouting 
accessories to mount the speaker on False Ceiling / True Ceiling.

1.a

SITC of EN approved Firedome 6W Ceiling Speaker   IP 52 Moisure proof 
with max SPL1M/1W 96dB . Frequency response of 110Hz-20KHz with a 
dispersion angle of 184/90 deg. The speaker should have tappings at 
6W/3W/1.5W. Sutaible for mounting on ceiling and walls

Nos             80.00 10,000.00            8,00,000.00 

1.b

SITC of 6W Wall mount with max SPL1M/1W 94dB . Frequency response 
of 130Hz-20KHz having dispersion angle of 120deg. The speaker shoud 
have tappings at 6W/3W Nos             20.00 3,800.00              76,000.00 

1.c

SITC of  40W Sound ProjectorCabinet (IP65) with max SPL1M/1W 84dB . 
Frequency response of 100Hz-20KHz. The speaker shoud have tappings at 
40/20/10W

Nos -   8,500.00              -   

1.d

SITC of EN Approved unidirectional 20W Sound Projector (IP65) with max 
SPL1M/1W 89dB . Frequency response of 150Hz-20KHz. The speaker 
shoud have tappings at 20/10/5W

Nos -   13,500.00            -   

1.e

SITC of 8 zone IP based, digital Voice Alarm controller expandable upto 
128 zones. The voice alarm controller should be able to connect directly 
over Ethernet. It should have  functions like the audio playing, zone 
control, fault monitoring, log recording, volume control and amplifier 
switchover. The Voice alarm controller should also have the following 
functions:
  . 255 Priorities
  . Time schedule broadcasts
  . Capable of amplifier redundancy
  . 8 trigger inputs/outputs

Nos               1.00 4,00,000.00        4,00,000.00 

-   

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR PUBLIC ADDRESS SYSTEM



JSCL ABSTRACT -PUBLIC ADDRESS SYSTEM CDPL-Mumbai

SL NO CODE
NO

DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

2 FMR

SITC of IP based Networkable touch screen paging station for selection of 
zones, supervision of system status, setting of scheduled broadcasts with 
the following functions:
. Built-in monitoring loudspeaker
. Detachable goose-neck microphone
. LCD touchscreen display
. Audio input

Nos               1.00 1,25,000.00                               1,25,000.00 

                                         -   

3 FMR

SITC of EN approved1 x 500W Class-D Amplifier with 1 independent 
channels and can provide automatic re-settable overcurrent, overload, 
overheating, overvoltage, under-voltage and DC protection

Nos               5.00 1,25,000.00                               6,25,000.00 

                                         -   

4 FMR
SITC of Background music source CD/DVD/ AM-FM Tuner (BGM Source) . 
Sony/ Phillips

Nos               1.00 6,000.00                                           6,000.00 

                                         -   
                                         -   

6 FMR
SITC of 6W Volume Control, with ON/OFF with auto over ride option
Make-Honeywell/ Bosch

Nos          100.00 4,000.00                                    4,00,000.00 

                                         -   

7 FMR

SITC of ISI Marked FRLS Armoured 2 core x 1.5 mm2, Multistanded Copper 
Conductor, PVC sheathed Cable  with The cable shall be  laid on surface 
with GI saddle-spacers every 0.3 meters. Complete with GI Junction Box, 
lugs, cable  glands, cable tags and Ferruling. Make Polycab or Equivallent

Mtrs     12,000.00 125.00                                      15,00,000.00 

                                         -   
NON SOR TOTAL COST 39,32,000.00



JSCL ABSTRACT -RODENT REPELANT  SYSTEM CDPL-Mumbai

SL NO
CODE

NO
DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1 FMR

SITC of Microprocessor based Master Controller Console with 32 
characters LCD DISPLAY, with on board controls generating frequencies 
from 20Khz to 60 Khz, complete with all related mounting accessories 
such as racks etc. The Master Console shall be able to connected to 12 
Satellites

Nos 15 26,500.00           3,97,500.00 

2 FMR
SITC of Transducer Satellite Stations capable of Emitting Ultrasonic sound 
of frequencies 20 Khz and higher, with blinking LED Indication & shall 
capable to covering area of 500 Sq ft in all voids.

Nos 150 1,216.67             1,82,500.00 

- 

3 FMR
SITC of 1 pair flexible 14/40 SWG Specially coated wire, PVC sheathed 
Cable in 20mm LHSFT PVC Conduits with GI Saddels and speacers at evry 
0.3 meter.

Mtrs 2000 95.00 1,90,000.00 

NON SOR TOTAL COST 7,70,000.00

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN,  JABALPUR, MADHYA PRADESH  (PHASE-1)
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JSCL ABSTRACT - DATA AND VOICE SYSTEM CDPL-Mumbai

SL NO
CODE

NO
DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1 FMR Cat-6 UTP Cable Boxes 15 6,616.67             99250
2 FMR Cat-6 Information Outlet Nos 60 428.33 25700
3 FMR 1 port face plate Nos 30 256.67 7700
4 FMR 2 port face plate Nos 30 256.67 7700
5 FMR 4 port face plate Nos 10 256.67 2567
6 FMR Server side installation work Job 1 25,666.67           25667
7 FMR 24 port jack panel with IO Nos 3 8,566.67             25700
8 FMR 42 U rack with power strips and assesories Nos 2 45,000.00           90000
9 FMR Testing and certification Job 1 26,666.67           26667

10 FMR 15 U rack for CCTV PA system Nos 2 16,666.67           33333

NON SOR TOTAL COST 3,44,284.00

DEVELOPMENT OF MULTI SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR DATA AND VOICE SYSTEM
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1 FMR SITC 60 KVA online UPS with 15 min battery back up on full load , 3ph 
input and 3ph output. Including battery rack, battery links , battery 
isolators, ups to battery cables and terminations  etc. Each 1 7,51,666.67 7,51,666.67

2 FMR SITC 30  KVA online UPS with 15 min battery back up on full load , 3ph 
input and 3ph output. Including battery rack, battery links , battery 
isolators, ups to battery cables and terminations  etc. Each 1 4,31,666.67 4,31,666.67

NON SOR TOTAL COST 11,83,333.33

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR UPS SYSTEM
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

1 FMR 1250 KVA
Supply, Installation, testing and commissioning of 1250 KVA Diesel
Generator Set complete with Diesel Engine suitable for Generator
application, developing 1500RPM with an overloading capacity of
10% for one hour in any 12 continuous hours opeartion Generally
confirms to BS:5514, directly coupled to 1250 KVA at 0.8 Power
factor, 415V, 3 Phase , 4 wires, 50 cycles per second self excited,
self regulated , with brushless excitation, Alternator generally
confirms to BS:5000/IS:4722 . DG set shall be complete with
radiator, residential type silencer, electronic governor, cable
termination box , MS mounting frame, fuel piping, diesel day tank
2nos , 24VDC Battery, Battery mounting frame, oil level indicator
with guage board, and all other accessories as per specifications
and schedule. Diesel Generator set shall be mounted on cushy foot
or similar type of vibration Isolators. The cost of Exhaust pipe shall
be excluded in this item. The DG Set shall be suitable for auto-
mains failure start, auto synchronisation, auto load sharing and
auto / manual  operations.  The cost shall include fuel ,oil, filters ,

Set 1 48,43,333.33   48,43,333.33               

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH  (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR DIESEL GENERATOR SET
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

2 FMR Accoustic enclosure -                  -                              
Supplying and providing Acoustic enclosure for 1250 KVA Diesel
Generator set complete with enclosure fabricated out of 1.6 mm
thick CRCA sheet. The canopy and enclosure shall be suitable for
outdoor installation and constructed out of removable panels, fixed
on the skeleton frame work. All frame structures shall be of sheet
form frames. Sliding / swing type doors shall be provided for both
sides of the enclosure, the door shall be open fully for the length of
DG set. All doors shall be of robust construction. The location and
size of the doors interior surface of the enclosure shall be laid with
acoustic insulation of 100 / 150 mm thickness with 2 layers of 50 mm
thick of 64 kg density resin bounded mineral wool. The insulation
shall be covered with 0.5 mm thick perforated CRCA sheet. The
complete enclosure shall be of dust and vermin proof construction.
The enclosure shall consist of two chambers viz.,Generator Set
Chamber and exhaust chamber. Both chambers shall be with
acoustic louver box. Necessary flexible ducting (canvas) shall be
provided between DG set radiator and Exhaust chambers.All steel
material shall be hot dip phosphated with 2 coats of primer and 2
coats of epoxy paint of approved colour. Each chamber shall be
wired with light points and bulk - head light fixtures shall be provided.
The cost shall also include providing 4 Nos. bulk - head fixtures in
DG set chamber and 1 No. in Exhaust chamber. The temperature
inside the enclosure shall not be more than 3 Deg C above ambient.
The noise level shall not be more than 70 db at '1 m distance from
the enclosures. Air intake for DG set shall be provided from rear side
of the DG set and shall suck in by engine fan.Suitable louvers shall
be provided at adequate height for hot air exhaust inside the
accoustic enclosure, so as to maintain a differential of 5-6 degree
centigrade bet een atmosphere and acco stic enclos re  

Set 1 7,62,333.33     7,62,333.33                 

3 FMR Exhaust System -                  -                              
Supply and providing exhaust piping complete with exhaust pipe,
fibre glass insulation with aluminium cladding, pipe accessories like
flanges, bends, elbows, rain protection hoods, etc.. The exhaust
piping shall be fixed from floor with MS angle supports, using
necessary clamps, anchorbolts, vibration isolation pads, etc., as
shown in the drawing. Pipe size shall be suitable for 380 KVA Diesel
generator sets

-                  -                              

-                  -                              
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

3.1 Exhaust pipe 200 mm dia 5 mm thick Ms pipe with all necessary
fittings Mtrs 30 7,113.33          2,13,400.00 

- - 
3.2 Mineral wool / glass wool lagging for exhaust pipe system including

aluminium cladding for item no. 4.1 Mtrs 30 5,800.00          1,74,000.00 

- - 
4 FMR Control cabling system - - 

Control cabling using 1100V grade 1.5 sqmm multi core copper
conductor, PVC insulated armour cable between DG set, Control
panel, DG auxuliary MCC and fuel starters / PLC / SCADA 

LS 1 21,833.33        21,833.33 

- - 
5 FMR Supply & Installation of Required 'I' Beam/ 'C' Channel for installation

of 2tier (2500Kg) Job 1 55,666.67        55,666.67 

DG including working space alaround 1m with chakkar plate, ladder
with epoxy painting & two coating of primer with black colour and all
accessories. 

- - 

- - 
6 FMR Communication cabling system - - 

Supply, laying, testing of 1100V grade 2.5 sqmm copper conductor,
PVC insulated, sheathed and armoured multicore FRLS cables for
various control requirements including GI spacers, saddles for
supports end terminations with cable gland etc. complete as
specified.

- - 

6.1 4C x 2.5 YRY Rmt 40 167.00             6,680.00 
- - 

6.2 12Cx  2.5 YRY Rmt 60 435.00             26,100.00 
- - 

7 FMR Earthing system - - 
7.1

Supply, Installation, Testing and commissioning of  UL Certified CPRI 
Tested    Maintenance  Free  Earthing  comprising  of Electrode of 
17.2 mm diameter   Low Carbon Steel with 250 micron   Molecular 
Copper Bonded Earthing Rod of   3m  along with 25 kg Carbon  
Based environment friendly back fill Ground Enhancing compound 
required to fill up the excavatedLength earth with required quantity 
as per specification no EA-MOBI

Nos 4 167.00             668.00 

- - 
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

7.2 Supply and providing of 'Lightning Protection for the Exhaust pipe
support , including Air Terminal rod 'Earthing strip, Earth Pit and
required all other accessories

Set 1 11,833.33        11,833.33 

- - 
7.3 Supply and running of below listed sizes of electrolytic copper / GS

earth conductor tapes / wires and laid along with cable or clamped to
brick wall, etc., as required.

- - 

- - 
7.4 25 x 6 mm Copper flat Mtrs 100 701.67             70,166.67 

- - 
7.5 25 x 6 mm GI flat Mtrs 100 209.00             20,900.00 

- - 
8 FMR Supporting MS items. - - 

Supply and erection of 'Exhaust pipe supporting system with ISMC,
ISAs 'complete including redoxide and black enamel painting and
RCC foundation

Kgs 500 111.00             55,500.00 

- - 
9 FMR Liasoning Work Job 1 4,50,000.00     4,50,000.00 

The vendor will be responsible for preparation of drawings & the 
statutory clearances / approval from the  Electrical inspector, State 
Electricity board, State regulatory agency, factory inspector, pollution 
control board, regulatory authority, Chief controller of explosives‐  
Fire brigade and any other statutory agency or otherwise appointed 
for the purpose by the state / central / municipal bodies. The 
clearances / approvals shall be obtained by the vendor for the 
complete system comprising of DG sets, Accoustic enclousures, fuel 
and exhaust systems, earthing stations etc. The documents / 
drawings. testing equipments etc required for obtaining the approval 
shall be prepared arranged by the contractor at their cost. The client 
shall reasonably assist by providing all official documents, receipts 
etc. Any official charges to be paid for the approvals shall be paid by 
the client for which the contractor shall produce estimates / receipts 
in original.

- - 

NON SOR TOTAL COST 67,12,414.67



JSCL ABSTRACT - HVAC WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

I NON SOR ITEM

A
SUPPLY INSTALLATION TESTING & COMMISSIONING OF DX TYPE  AIR 
HANDLING UNITS WITH PANEL & CABLING  Make : Edgetech, Zeco, 
Nutech, VTS TF Air systems.

1.0

Double-skin sand-witch panel- 45 mm thick with Puff density 42 kg/
cub.Mtr. construction Air-Handling Units in sectionalized construction,
with RTV sealant at joint and having Thermal- Break, comprising
following sections.
Primary Filters in Aluminium frame in synthetic non-woven fibre having
efficiency of 90% down to 10 micron dust particles.
DX cooling coil with cross-sectional area not more than 2.5
meters/second air velocity & minimum 6 Rows deep, thermostatic
expansion valve, thermostat.

Centrifugal fan section with DIDW forward curved centrifugal fan with
Common base frame outlet damper with canvass connection, vibration
isolators, TEFC motor. Blower make shall be Krugger / Systemair make.

Motor shall be suitable for 415±10% volts, 50 cycles, 3 phase AC supply.
Fan motor assembly (as whole) shall be statically and dynamically
balanced to grade G 6.3 as per ISO-1940/AMCA 204-3
Fan sections shall have internally additional insulation of 25 mm thick
"Armasound "  Armacell make nitrile rubber insulation.  
Supply, Installation, testing, commissioning, including lifting, shifting of
following AHU. Fabrication installation of MS base platform for AHU
units complete with epoxy painting, vibration isolation pads, support
hangars, railing, brackets etc. Canvass connections on AHU mouth with
zip as approved by consultants.
Quoted price shall be inclusive of AHU Panel with controller , sensors,
power / control cabling.

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR HVAC WORKS
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

1.1
Floor mounted AHU of 10000 cfm, 50 mmwg total static & 5.5 Kw
approx fan motor connected to 2 no 5.5 TR & 1 no 8.5 TR single circuit
single Condensing units.

Nos. 2 396750 793500

1.2
Ceiling Suspended AHU of 7500 cfm, 50 mmwg total static & 5.5 Kw
approx fan motor connected to 2 nos 8.5 TR single circuit single
Condensing units

Nos. 0 276000 0

1.3
Ceiling Suspended AHU of 5000 cfm, 45 mmwg total static & 3.7 Kw
approx fan motor connected to 2 nos 5.5 TR single circuit single
Condensing units

Nos. 2 189750 379500

2.0
AIR COOLED CONDENSING UNITS  Make :  Carrier / Blue Star / Midea / 
Hitachi.
Supply, Insallation, testing & commissioning of following air cooled 
condensing units. The Condensing unit shall be complete with 
hermatically sealed rotary/ scroll compressor/s, with aluminium fins, 
thermostatic expansion valve and air cooled condenser with fan. The 
condensing  unit enclosure shall be factory painted to a smooth finish. 
The quoted price shall be inclusive of full charge of refrigerant gas. and 
also Provision of ms base platform for condenssing units with isolators 
pads.

2.2 8.5 TR  Single circuit single  Air Cooled condensing units Nos. 2 102005 204010

2.3 5.5 TR  Single circuit single  Air Cooled condensing units Nos. 8 73830 590640

REFRIGERANT PIPING & CABLING FOR CONDENSING UNITS
Supply, Installation, Testing and Commissioning of hard drawn 20 gauge
copper refregerant piping complete with fittings between indoor units
and remote condensers. Refrigerant piping complete for all circuits with
suction line insulation of min. 9 mm thick Armaflex make & electrical
cabling & conduiting with proper supporting arrangement @ every 4
feet.

2.3 For 8.5 TR single circuit single Air Cooled condensing units
2.3.1 Refrigerant piping of make : Mandev / Nissan / Rajco Rmt. 40 1035 41400

2.3.2 FRLS Power cabling (From ODU to control panel) of make : Polycab / CCI Rmt. 50 219 10925
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

2.3.3
FRLS Control cabling (From ODU to control panel) of make : Polycab / 
CCI

Rmt. 50 161 8050

2.3.4
Isolator switch of IP-55 construction near outdoor/indoor unit of make : 
L&T / Seimens

Nos. 2 3680 7360

2.3 For 5.5 TR single circuit single Air Cooled condensing units
2.3.1 Refrigerant piping of make : Mandev / Nissan / Rajco Rmt. 160 863 138000

2.3.2 FRLS Power cabling (From ODU to control panel) of make : Polycab / CCI Rmt. 200 219 43700

2.3.3
FRLS Control cabling (From ODU to control panel) of make : Polycab / 
CCI

Rmt. 200 161 32200

2.3.4
Isolator switch of IP-55 construction near outdoor/indoor unit of make : 
L&T / Seimens

Nos. 8 3220 25760

3.0
Provision of oil separator & accumulator for each circuit to cater
additional refrigerant piping length. (applicable for more than 25 mtr
running ref. piping)

Nos. U.R.

B CONVENTIONAL SYSTEM

1.0
Supply, Installation Testing & Commissioning of Air cooled
conventional Ductable split units, make : Carrier / Blue Star / Midea /
Hitachi / LG.
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
Ductable split type conditioning units, each comprising of an outdoor
and a single/double indoor unit/s.Condensing unit shall be complete
with hermatically sealed rotary / scroll compressor/s, with aluminium
fins, thermostatic expansion valve and air cooled condenser with fan.
Evaporating unit shall consist of a fan section with dynamically balanced
centrifugal fan/s driven by FHP/TEFC squirrel cage induction motor,
multirows deep cooling coil of copper tubes and aluminium fins etc.
Enclosures shall be fabricated as specified. The evaporating unit shall be
equipped with synthetic fibre filters, insulated drain pan, safety controls,
thermostat all complete in a unit. The outdoor unit enclosure shall be
factory painted to a smooth finish. Ductable three phase units shall be
complete with phase reversal kit and motor protection device. Including
lifting, shifting, fabrication, installation of MS base platform for
indoor/outdoor unit complete with epoxy painting, vibration isolation
pads, support hangars, railth flr, warmup area - 0.5 sq.mtr + 4th flr,
squash court - 0.5 sq.mtr + 4th flr, warmup area - 3 sq.mtr + 4th flr gents
& ladies toilet - 1 sq.mtr + 4th flr, squash court - 2 sq.mtr The quoted
price shall be inclusive of full charge of refrigerant gas. charge of 

SSR2 
Section 2

Three phase ductable split units :

1.1 22022 17.0 TR Ceiling suspended Ductable split units Nos. 0 526700 0

1.2 22022 11.0 TR Ceiling suspended Ductable split units Nos. 2 369600 739200

1.3 22022 8.5 TR Ceiling suspended Ductable split units with single circuit Nos. 6 319990 1919940

1.4 22022 5.5 TR Ceiling suspended Ductable split units with single circuit Nos. 5 214980 1074900

1.5 3 TR Ceiling suspended Ductable split units with single circuit Nos. 4 69230 276920

2.0 Copper Refrigerant Piping & Cabling for Air cooled ducable split units.
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
Supply, Installation, Testing and Commissioning of hard/soft copper
refregerant piping complete with fittings between indoor units and
remote condensers. Refrigerant piping complete for all circuits with
suction line insulation of min. 9 mm thick Armaflex make & electrical
cabling & conduiting with proper supporting arrangement @ every 4
feet..

2.1 17 TR Ceiling suspended Ductable split units (2 nos. 8.5 TR single circuit)

2.1.1 Refrigerant piping Rmt. 0 1898 0
2.1.2 FRLS Power cabling Rmt. 0 920 0
2.1.3 FRLS Control cabling Rmt. 0 460 0
2.1.4 Isolator switch of IP-55 construction near outdoor/indoor unit Nos. 0 9200 0

2.2 11 TR Ceiling suspended Ductable split units(2 nos. 5.5 TR single circuit)
2.2.1 Refrigerant piping Rmt. 60 1495 89700
2.2.2 FRLS Power cabling Rmt. 80 207 16560
2.2.3 FRLS Control cabling Rmt. 80 161 12880
2.2.4 Isolator switch of IP-55 construction near outdoor/indoor unit Nos. 4 3680 14720

2.3 8.5 TR Ceiling suspended Ductable split units with single circuit
2.3.1 Refrigerant piping Rmt. 100 1035 103500
2.3.2 FRLS Power cabling Rmt. 150 207 31050
2.3.3 FRLS Control cabling Rmt. 150 161 24150
2.3.4 Isolator switch of IP-55 construction near outdoor/indoor unit Nos. 6 3680 22080

2.4 5.5 TR Ceiling suspended Ductable split units with single circuit
2.4.1 Refrigerant piping Rmt. 75 748 56063
2.4.2 FRLS Power cabling Rmt. 100 207 20700
2.4.3 FRLS Control cabling Rmt. 100 161 16100
2.4.4 Isolator switch of IP-55 construction near outdoor/indoor unit Nos. 5 3220 16100

2.5 3.0 TR Ceiling suspended Ductable split units with single circuit
2.5.1 Refrigerant piping Rmt. 62 748 46345
2.5.2 FRLS Power cabling Rmt. 82 184 15088
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
2.5.3 FRLS Control cabling Rmt. 82 138 11316
2.5.4 Isolator switch of IP-55 construction near outdoor/indoor unit Nos. 4 2760 11040

2.6
Provision of oil separator & accumulator for each circuit to cater
additional refrigerant piping length. (applicable for more than 25 mtr
running ref. piping)

Nos. 0

3.0 AIR COOLED CONVENTIONAL TYPE HI-WALL UNITS
Supply, Installation, Testing & Commissioning of split type
airconditioning units, each comprising of an outdoor and single/double
indoor unit. Condensing unit shall be complete with compressor/s &
air cooled condenser with fan. Evaporating unit shall consist of a fan
section with dynamically balanced centrifugal fans driven by FHP
motor, multirows deep cooling coil of Copper tubes and aluminium
fins, thermostatic expansion valves etc. Enclosures shall be fabricated
as specified. The evaporating unit shall be equipped with synthetic
fibre filters, insulated drain pan, safety controls, thermostat all
complete in a unit.The enclosure shall be factory painted to a smooth
finish. The quoted price shall be inclusive of full charge of refrigerant
gas, vibration isolation pads.Quoted price shall be inclusive of MS
base frame duly painted with the black enamel paint for mounting of
condensing units
Make : Carrier / Blue Star / Midea / Hitachi / Mitsubishi.

3.1 Hi-wall Split Units

3.1.1
RUIDP 2013 -

66.4.4.3
2.0 TR High-wall mounted Split. Nos. 4 45700 182800

3.1.2
RUIDP 2013 -

66.4.4.2
1.5 TR High-wall mounted Split. Nos. 4 36500 146000

3.1.2
RUIDP 2013 -

66.4.4.1
1.0 TR High-wall mounted Split. Nos. 0 34200 0

REFRIGERANT PIPING & CABLING FOR HI WALL SPLIT UNITS
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
Supply, Installation, Testing and Commissioning of hard/soft copper
refregerant piping complete with fittings between indoor units and
remote condensers. Refrigerant piping complete for all circuits with
suction & liquid line insulation of min. 9 mm thick Armaflex make &
electrical cabling & conduiting with proper supporting arrangement @
every 4 feet.. 

3.2 2.0 TR High-wall 
3.2.1 Refrigerant piping Rmt. 80 546 43700
3.2.2 FRLS Power cabling Rmt. 100 161 16100
3.2.3 FRLS Control cabling Rmt. 100 138 13800
3.2.4 Isolator switch of IP-55 construction near indoor/outdoor unit Nos. 4 2760 11040

3.2 1.5 TR High-wall  
3.2.1 Refrigerant piping Rmt. 60 546 32775
3.2.2 FRLS Power cabling Rmt. 80 161 12880
3.2.3 FRLS Control cabling Rmt. 80 138 11040
3.2.4 Isolator switch of IP-55 construction near indoor/outdoor unit Nos. 4 2530 10120

3.3 1.0 TR High-wall  
3.3.1 Refrigerant piping Rmt. 0 546 0
3.3.2 FRLS Power cabling Rmt. 0 196 0
3.3.3 FRLS Control cabling Rmt. 0 173 0
3.3.1 Isolator switch of IP-55 construction near indoor/outdoor unit Nos. 0 3450 0

4 Epson Drain Pumps for above Hi-wall Units (if slope not available at site) Nos. 8 5175 41400

C INVERTER SYSTEM

1.0
Supply, Installation Testing & Commissioning of Air cooled Inverter
Ductable split units, make : Carrier / Blue Star / Midea / Hitachi /
Mitsubishi.
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
Ductable split type conditioning units, each comprising of an outdoor
and a single/double indoor unit/s.Condensing unit shall be complete
with Inverter compressor/s, with aluminium fins, thermostatic
expansion valve and air cooled condenser with fan. Evaporating unit
shall consist of a fan section with dynamically balanced centrifugal fan/s
driven by FHP/TEFC squirrel cage induction motor, multirows deep
cooling coil of copper tubes and aluminium fins etc. Enclosures shall be
fabricated as specified. The evaporating unit shall be equipped with
synthetic fibre filters, insulated drain pan, safety controls, thermostat all
complete in a unit. The outdoor unit enclosure shall be factory painted
to a smooth finish. Ductable three phase units shall be complete with
phase reversal kit and motor protection device. Including lifting,
shifting, fabrication, installation of MS base platform for indoor/outdoor
unit complete with epoxy painting, vibration isolation pads, support
hangars, railing, brackets etc. Canvass th flr, warmup area - 0.5 sq.mtr +
4th flr, squash court - 0.5 sq.mtr + 4th flr, warmup area - 3 sq.mtr + 4th
flr gents & ladies toilet - 1 sq.mtr + 4th flr, squash court - 2 sq.mtr The
quoted price shall be inclusive of full charge of refrigerant gas.
Three phase ductable split units :

1.1 3.0 TR Ceiling suspended Ductable split units Nos. 3 123050 369150

2.0 Copper Refrigerant Piping & Cabling for Air cooled ducable split units.
Supply, Installation, Testing and Commissioning of hard/soft copper
refregerant piping complete with fittings between indoor units and
remote condensers. Refrigerant piping complete for all circuits with
suction line insulation of min. 9 mm thick Armaflex make & electrical
cabling & conduiting with proper supporting arrangement @ every 4
feet.. 

2.1 3.0 TR Ceiling suspended Ductable split units with single circuit
2.1.1 Refrigerant piping Rmt. 105 546 57356
2.1.2 FRLS Power cabling Rmt. 120 196 23460
2.1.3 FRLS Control cabling Rmt. 120 161 19320
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS
2.1.4 Isolator switch of IP-55 construction near outdoor/indoor unit Nos. 3 2990 8970

3.0 AIR COOLED INVERTER TYPE CASSETTE UNITS
Supply, Installation, Testing & Commissioning of split type
airconditioning units, each comprising of an outdoor and single/double
indoor unit. Condensing unit shall be complete with Inverter
compressor/s & air cooled condenser with fan. Evaporating unit shall
consist of a fan section with dynamically balanced centrifugal fans
driven by FHP motor, multirows deep cooling coil of Copper tubes
and aluminium fins, thermostatic expansion valves etc. Enclosures
shall be fabricated as specified. The evaporating unit shall be equipped
with synthetic fibre filters, insulated drain pan, safety controls, Inbuilt
drain pump, Cassette ceiling panle, thermostat all complete in a unit.The
enclosure shall be factory painted to a smooth finish. The quoted price
shall be inclusive of full charge of refrigerant gas, vibration isolation
pads.Quoted price shall be inclusive of MS base frame duly painted
with the black enamel paint for mounting of condensing units. 
Make : Carrier / Blue Star / Midea / Hitachi / Mitsubishi .

3.1 Cassette Split Units
3.1.1 2.6 TR / 950 CFM Ceiling suspended Cassette  Split. Nos. 2 109250 218500

REFRIGERANT PIPING & CABLING FOR HI WALL SPLIT UNITS
Supply, Installation, Testing and Commissioning of hard/soft copper
refregerant piping complete with fittings between indoor units and
remote condensers. Refrigerant piping complete for all circuits with
suction & liquid line insulation of min. 9 mm thick Armaflex make &
electrical cabling & conduiting with proper supporting arrangement @
every 4 feet..

3.1 2.6 TR Ceiling suspended Cassette
3.1.1 Refrigerant piping Rmt. 80 546 43700
3.1.2 FRLS Power cabling Rmt. 90 196 17595
3.1.3 FRLS Control cabling Rmt. 90 161 14490
3.1.4 Isolator switch of IP-55 construction near indoor/outdoor unit Nos. 2 2530 5060
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SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

D Drain Piping

1
MSR15-16, 

1-1-9

Drain Piping shall be Hard PVC. type 25mm dia for single unit, 40mm dia
for two units and 50mm dia for 3 units. Drain Piping shall be insulated
with 13mm thick Armaflex.  Make : Supreme / Prince 

Rmt. 700 195 136500

E CAR PARK VENTILATION Make -  KRUGER /  NICOTRA/ GREENHECK.

1.0

Car park Ductless Ventilation / Jet fans for Car Parking as per attached
specifications for normal ventilation suitable for Normal ventilation and
Smoke Extraction application. The complete fan assembly with its
Casing,
impeller & motor (not only the motor or one of the item) shall be
imported from manufacturer and certified as tested for 250 Deg C for 2
hours operation.
The jet fans as shown in the drawing*. Each fan shall be complete with
dual speed motor. Casing shall be made of Hot Dipped Galvanized Steel. 

1.1 Car Park dual speed jet fans Nos. 0 69000 0

2.0 Smoke exhaust Axial fans (AMCA Certified)
Supply erection testing and commissioning & handing over of Axial type
smoke exhaust air fans of below mentioned capacities along with
suitable size motor.The capacities and other details of the EAU'S
required are all given in the following order :

2.1
25800 CFM @ 18 mm  External Static Pressure each certified as tested 
for 250 Deg C for 2 hours fire operation. (12 Nos. shall operate on 
normal mode & all fans shall be operated in case of fire / smoke)

Nos. 0 156400 0

3.0 CFD (Computational Fluid Dynamics ) analysis Set 0 86250 0

4.0 CO detection sensor Nos. 0 11500 0
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5.0

POWER DISTRIBUTION PANEL . (STARTERS ,NO/NC Contacts , AUTO
MAN switch , Included in panel quote.) - LOGIC to be inbuilt in panel to
ensure that fan comes on during fire upon reciept of FIRE SIGNAL, and
also to ZONE the fans with respect to the carbon sensing levels. (PLC 
LOGIC should be INBUILT.) In case of Power Shutdown only Axial Fans
should Operate with help of PLC Command and in case of Fire Mode all
the Fans should Operate).

Set 0 172500 0

MAKE TITANIX / ELECTROGEAR
MAKE of PLC - Seimens / ABB.

6.0
POWER PVCA  FRLS Armoured Wire FOR IMPULSE JET FANS DUAL SPEED  
-3C x 1.5sqmm copper cable  

Rmt 0 144 0

7.0 POWER AL Conductor FRLS CABLING FOR Axial Fans
Supply & laying of 1100 V, medium voltage, PVC insulated aluminium
conductor armored cables.Two runs of Cable shall be laid from the 
electrical Panel to the fan motor with a loop to the push botton for each 
fan, using necessary fixing accessories like termination ,lugs,etc.. Cables 
shall be fire rated. End terminals also included

7.1 4 C x 6 sqmm Rmt U.R. 345
7.2 4 C x  10 sqmm (11 kw to 22 kw) Rmt 0 460 0
7.3 4 C x  16 sqmm   (above 22 kw) Rmt U.R. 920

POLYCAB / RAJNIGANDHA

8.0
Control FRLS cable from FIRE panel to  power panel -2C X 1 Sqmm in 19 
mm PVC conduict OR EQUIVALENT

Rmt 0 98 0

F VENTILATION SYSTEM
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1.0

Supply, Installing, testing and commissioning of Electrical Panel / MCB,
control / power cabling along with following cabinet type centrifugal
fans with backward / forward curved inclined type DWDI/SWSI
centrifugal fans with 3 Phase TEFC with IP 55 protection and class F
insulation,  vibration spring isolators, filters, canvas connection both side 
of fan with zip, Electrical panel with necessary cabling shall be included
in quoted price.
The fan shall have low sound level exceeding not more than 45 DBA at
one metre distance.
Make : Greenheck, , Kruger, Nicotra.

1.1 Cabinet Type Fresh Air Fans with cowl & bird screen
1.1.1 Fresh Air Cabinet Type fan of 20900 CFM @ 20 mm SP. Nos, 0 218500 0
1.1.2 Fresh Air Cabinet Type fan of 5950 CFM @ 20 mm SP. Nos, 0 80500 0
1.1.3 Fresh Air Cabinet Type fan of 5250 CFM @ 20 mm SP. Nos, 0 80500 0
1.1.4 Fresh Air Cabinet Type fan of 4800 CFM @ 20 mm SP. Nos, 0 69000 0
1.1.5 Fresh Air Cabinet Type fan of 3200 CFM @ 20 mm SP. Nos, 0 43700 0
1.1.6 Fresh Air Cabinet Type fan of 3000 CFM @ 20 mm SP. Nos, 0 41400 0
1.1.7 Fresh Air Cabinet Type fan of 2500 CFM @ 20 mm SP. Nos, 0 32200 0
1.1.8 Fresh Air Cabinet Type fan of 2450 CFM @ 20 mm SP. Nos, 0 32200 0
1.1.9 Fresh Air Cabinet Type fan of 2300 CFM @ 20 mm SP. Nos, 0 32200 0

1.1.10 Fresh Air Cabinet Type fan of 2250 CFM @ 20 mm SP. Nos, 0 27600 0
1.1.11 Fresh Air Cabinet Type fan of 1800 CFM @ 20 mm SP. Nos, 0 27600 0

1.2 Cabinet Type Exhaust Air Fans with cowl & bird screen
1.2.1 Exhaust Air Cabinet Type fan of 4760 CFM @ 15 mm SP. Nos, 0 67850 0
1.2.2 Exhaust Air Cabinet Type fan of 4200 CFM @ 15 mm SP. Nos, 0 64400 0
1.2.3 Exhaust Air Cabinet Type fan of 3850 CFM @ 15 mm SP. Nos, 0 57500 0
1.2.4 Exhaust Air Cabinet Type fan of 2750 CFM @ 15 mm SP. Nos, 0 32200 0
1.2.5 Exhaust Air Cabinet Type fan of 2200 CFM @ 20 mm SP. Nos, 2 32200 64400
1.2.6 Exhaust Air Cabinet Type fan of 1950 CFM @ 15 mm SP. Nos, 0 29900 0
1.2.7 Exhaust Air Cabinet Type fan of 1900 CFM @ 15 mm SP. Nos, 0 29900 0
1.2.8 Exhaust Air Cabinet Type fan of 1800 CFM @ 15 mm SP. Nos, 0 29900 0
1.2.9 Exhaust Air Cabinet Type fan of 1600 CFM @ 20 mm SP. Nos, 2 27600 55200



JSCL ABSTRACT - HVAC WORKS CDPL-Mumbai

SL NO CODE NO DESCRIPTION OF WORK UNIT QTY  RATE  AMOUNT REMARKS

2.0

Supply, Installation,Testing & Commissioning of circular / rectangular
inline fans as shown on drawings, complete with sheet metal
casing, direct driven centrifugal fan, motor with proper protection &
flexible connection. In additional all Fresh Air fans shall be provided with
prefilter etc. as per the specifications. Fan should be suitable for
operation on 230 volts, 50Hz, supply as required. Fan shall be suitable
for installation in shaft or as shown on drawings and shall be of
following capacities.
The fan shall have low sound level exceeding not more than 40 DB at
three metre distance. 

2.1 Fresh Air Fans with cowl & bird screen
2.1.1 Fresh Air In-line Type fan of 950 CFM @ 20 mm SP. Nos, 2 17825 35650
2.1.2 Fresh Air In-line Type fan of 600 CFM @ 20 mm SP. Nos, 0 14375 0

2.2 Exhaust Air Fans with cowl & bird screen
2.2.1 Exhaust Air In-line Type fan of 1100 CFM @ 20 mm SP. Nos, 2 27600 55200
2.2.2 Exhaust Air In-line Type fan of 950 CFM @ 20 mm SP. Nos, 1 25300 25300
2.2.3 Exhaust Air In-line Type fan of 600 CFM @ 20 mm SP. Nos, 2 21850 43700
2.2.4 Exhaust Air In-line Type fan of 500 CFM @ 15 mm SP. Nos, 1 14375 14375
2.2.5 Exhaust Air In-line Type fan of 650 CFM @ 20 mm SP. Nos, 1 16100 16100

3.0 Kitchen Exhaust air fan (For Kitchen) with cowl & bird screen
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Supply, Installation, Testing and Commissioning of approved make fan
section for extract air complete with floor standing / Ceiling suspended
forward / backward curved DIDW centrifugal fan, MS base frame,TEFC
squirrel cage induction motor, drive package and vibration isolation
arrangement including spring isolators, rubber grommets etc. Fan
section casing shall be fabricated out of minimum 16 G GS sheet as
specified. Fan shall be suitable for operation on 415/230 ± 10%
volts, 50 Hz , 3/1 phase AC power supply. Fan motor for kitchen fan
shall be enclosed in GI sheet enclosure in hot air stream free area.
Fan outlet velocity shall not exceed 2000 FPM(10.1 MPS). Extract
fan section shall be suitable for floor installation as shown in the design
drawings. Fan sections shall be provided with canopy.The extract fan
section shall include necessary electrical panel with starter (if required)
and power cabling along with earthing upto 10 RMT . It shall be included
necessary power cabling (Approx 3 mtr each) & DOL / SD starter as per
HP ratings. The fan characteristics  shall  be as follows :

3.1 Kitchen Exhaust fan of 23800 CFM @ 25 mm SP. Nos, 0 445870 0

4.0 Dry Scrubber (Make : RydAir)
Supply, Installation, Testing and Commissioning of Scrubber each
comprising of extract air intake section, electrostatic precipitation
technology, dry type air cleaner to remove oil, smoke and fumes from
exhaust air, as per the Specifications. It also include require co-
ordination and connecting pieces to installation the scrubber along with
respective exhaust air fans:
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Electrostatic section shall be made of 16 gauge galvanised sheet, high
bake epoxy powder coated, washable type aluminium mesh filters,
stainless steel spiked ionizers to create high voltage DC field, aluminum
collector plates which should be alternatively charged positive and
negative with large collecting area with 14" deep cell, to work as magnet
for charged smoke and oil particles. Average efficiency of 90-95% in
single pass as per ASHRAE test method. Electrostatic Precipitator should
be able to charge particles from 0.01 micron to 10 microns through solid
state power supply. Collector cell should be of permanent type and
incorporate slide out facility for easy removal for cleaning. Power
supplies shall be 100% solid state UL Listed, Module of capacity above
3000 CFM shall be equipped with Pulse width modulating (PWM)The
system should be fitted with interlock switch for safety . The system
should allow connection to a fan section to achieve 500 FPM velocity
across the air cleaner.Necessary electrical cabling from power supply to
unit to be included in qouted price

Operating Voltage :  220V, 50 Hz
Ionizing Voltage : 12.5 to 13 KVDC
Collector Cell Voltage : 6 to 6.5 KVDC
Power Consumption : Not more than 50W per cell.

Air Moving Capacities shall be as follows:
4.1 4400 CFM Nos. 0 730250 0

5.0

Supply, Installation,Testing of wall mounted propeller type exhaust fans
with motor , wall cowl, bird screen and with necessary mounting
arrangement for following Dia. – Free Air Delivery. Power will be
provided 2 M away from fan & necessary wiring with plug will be
mountred by AC contractor including louvers & bird screen. 

5.1 200 mm Dia (Aprox 200-150 CFM) Nos. 8 2300 18400
5.2 150 mm Dia (Aprox 150-100 CFM) Nos. 2 1725 3450

G DUCTING & INSULATION WORKS 
1.0 Sheet Metal Ducting Make : Factory fabricated /  Equivalent.
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1.1

Rectangular ducting – Factory Fabricated complete with splitter
dampers, turning vanes, access doors, supports, air tight joints with dual
insulation to avoid leakage, applied with sealant etc. as per drawings.
The duct supporting shall be as per SMACNA standurds.

1.1.1
DSR 2016- 
16.12.1.1

24 G sq.m 1790 739 1322810

1.1.2
DSR 2016- 
16.12.1.2

22 G  sq.m 350 905 316750

1.1.3
DSR 2016- 
16.12.1.3

20 G  sq.m 75 1014 76050

1.1.4
DSR 2016- 
16.12.1.4

18 G sq.m 75 1278 95850

1.2

Elleptical Ducting – Exposed with Enamel painting as per IS standards .
(Supply and Installation of Factory Fabricated GI sheet metal duct,
supports, adjustable volume control splitter dampers, guide vanes with
necessary supports, flexible connections etc.)

1.2.1 Thickness 0.63 mm sheet (24 G) sq.m 0 1035 0
1.2.2 Thickness 0.80 mm sheet (22 G) sq.m 275 1380 379500
1.2.3 Thickness 1.00 mm sheet (20 G) sq.m 0 1610 0

1.3
Supply & installation of Insulated flexible duct with Jubilee clips &
aluminum foil tapes Make : Super flex / Seven Star / Karthila /
Equivalent.

1.3.1 150 mm dia Rmt. 0 460 0
1.3.2 125 mm dia Rmt. 128 109 13984

2.0 DUCT ACOUSTIC INSULATION

2.1
Acoustic Insulation with self adhesive 12 mm thick "Armasound"
Armacell make nitrile rubber insulation.  

sq.m 250 1323 330625

3.0 DUCT THERMAL INSULATION
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3.1

Thermal Insulation with self adhesive 13 mm thick nitrile rubber & all
joints of the insulation shalle be further covered with 50mm wide 3mm
thick self-adhesive tape made of similar material of ( Armacell / K flex /
Equivalent.make.)

sq.m 1850 472 872275

3.2

Thermal Insulation with self adhesive 13 mm thick nitrile rubber & all
joints of the insulation shalle be further covered with 50mm wide 3mm
thick self-adhesive tape made of similar material of ( Armacell / K flex /
Equivalent.make.) Elleptical Internal Insulation.

sq.m 275 587 161288

4.0
Ceiling suspended AHU / Ductable Trap door / boxing insulation & AHU 
Room.

4.1
Acoustic Insulation with self adhesive 25mm thick "Armasound "  
Armacell / K flex make nitrile rubber insulation ( Class O ).  Installation of 
insulation shall be manufacturer standards.

sq.m 130 2185 284050

H AIR DISTRIBUTION OUTLET

1.0
DSR 2016- 

16.16

Supply & Installation of Supply air / Return air Aluminium extruded
Powder Coated linear bar Grille 0 /15/45deg deflection of size 
100/150/200/ mm  or square grille of 600x600 and as per approved 
drawing with dsquare grille shall be with damper & end flanges  ( Make : 
Sachin Impex / Dynacraft /  Komalco Systems / Air Product )

sq.m 70 4065 284550

2.0

Supply & Installation of Supply / Return air Aluminium extruded Powder
Coated 600x600 size core type modular ceiling diffusers. Supply air
diffusers shall be with / without plenum as mentioned in drawing &
butterfly dampers of required sizes shall be included in quoted price as
per following neck sizes. ( Make : Cosmos / Dynacraft / System Air / Air
Product / Equivalent.)

2.1 225x225 with damper Nos. 0
2.2 300x300 with damper Nos. 102
2.3 375x375 with damper Nos. 52
2.4 450x450 with damper Nos. 4

DSR 2016- 
16.17

Total of Above Sq. Mtr 58 8686 503788
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3.0

Supply & instalation of Disc Valve for Constant Air Flow as per below
capacities. Requlator of Plastic Body, fire resistance as per class-1 & shall
have air tight connection with duct. Range between 50 CFM TO 120 CFM
as per approved shop drawing. (For Toilets)

Nos. 128 633 80960

4.0
DSR 2016 

(16.15-
16.16)

Opposed blade dampers black powder coated vertical blade type for
supply air collar. The damper should be gear operated type. ( Make :
Sachin Impex / Dynacraft /  Komalco Systems / Air Product )

sq.m 20 3067 61340

5.0
DSR 2016- 

16.13

Volume Control Dampers made out of 100 x 40 x 1.55 mm thick
galvanized steel frame and with opposed blades of 1.55 mm galvanized
sheet steel. ( Make : Sachin Impex / Dynacraft / Komalco Systems / Air
Product )

sq.m 25 5463 136575

6.0

Motorized combined smoke & fire damper complete with control panel,
inter connecting wiring at locations shown in approved shop drawings &
as per specifications. ( Make : Sachin Impex / Dynacraft / Komalco
Systems / Air Product )

6.1
DSR 2016- 

16.20.1
Smoke & Fire Dampers. M² 3 7103 21309

6.2
DSR 2016-  

16.20.2
Dampers Actuator Nos. 4 6604 26416

6.3 Control panel including cabling . Nos. 4 2875 11500

7.0
Supply, Installation of Fresh air intake with cowl connections with rain
protection louvers, bird screen (Al. 26 G min.) & volume control damper
gear operated type for AC areas. 

sq.m 3 2300 6900

NON SOR TOTAL COST ₹     1 ,35,47,448.00
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1 MR-76 Supplying, installation, testing &
commissioning 13 passenger machin room
less lift (Approx. Weight 884 kgs), duplex
control, for ground plus 1 upper floor (Same
side openings at Ground Floor & remaining
floors) having minimum rated speed 1.0 m/s,
with stainless steel of 18 guage hairline finish
doors, Car and side panels & Standard false
ceiling, self dignostic control, Floor Position
Indicator in car and Car Position Indicator at
all landings with electronic microprocessor
control unit, Automatic Rescue Operation,
with suitable accessories complete as per
specification No.LIFT-1&2

Each 2.00 28,27,451.00₹ 56,54,902.00₹  

56,54,902.00₹  

DEVELOPMENT OF MULTI-SPORTS COMPLEX AT WRIGHT TOWN, JABALPUR, MADHYA PRADESH (PHASE-1)

ABSTRACT - BILL OF QUANTITIES FOR LIFT WORKS

Total
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