
S.NO DESCRIPTION OF WORK

Amount on     REDUCED 

RATES 

A TOTAL {site development grade correction & slope creation} ₹ 19,81,751.45

B TOTAL BUILDING WORKS ₹ 7,21,11,126.34

C ROAD AND STORM WATER DRAIN WORKS ₹ 1,21,72,802.76

D LANDSCAPING WORKS ₹ 1,55,20,948.42

E TOTAL ₹ 10,17,86,628.97

F

ADD @15% {for site level sanitary infrastructure, electrical, fire 

fighting, B.M.S including cameras, etc.} of building works ₹ 1,08,16,668.95

G Total estimated cost of project ₹ 11,26,03,297.92

SAY Rs. ₹ 11,26,03,300.00

IN WORDS - eleven crore twenty six lakhsthree thousand three hundred only

SUMMARY OF COST

Construction of Open Air Theatre & Development of Recreational Zone 

at Bhitauli , Gawrighat, Jabalpur (M.P.) 



Serial 

NO

Reference No Description of itom
Quantity Unit RATE AMOUNT Reduced rate Reduced amount

SITE CLEARANCE

1

UADD SOR 2,1/P-

15

Earth work in surface excavation not exceeding 30 cm in 

depth but exceeding 1.5 m in width as well as 10 sqm on plan 

including disposal of excavated earth upto 50 m and lift upto 

1.5 m, disposed soil to be levelled and neatly dressed.

2.1.1 AREA FOR (clearance) 11016.00 Sq. m 27 297432 24.3 ₹ 2,67,688.80

EXCAVATION

2

UADD SOR 2,6/P-

15

Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means over areas (exceeding 30cm in 

depth. 1.5m in width as well as 10 sqm on plan) including 

disposal of excavated earth, lead upto 50m and lift upto 

1.5m, disposed earth to be levelled and neatly dressed.

1 Excavation for coulumn footing in outer seating [6X10] 562.50 Cum

2 Excavation for coulumn footing inner seating  portion [6X10] 291.60 Cum

Excavation for landing stair case coulumn {6X8} 450.00 Cum

Excavation for innermost seating area 1st STEP 91.80 Cum

Excavation for innermost seating area 2nd STEP 67.20 Cum

Excavation for innermost seating area 3rd STEP 62.40 Cum

Excavation for innermost seating area 4th STEP 58.20 Cum

Excavation for innermost seating area 5thSTEP 53.40 Cum

Ezxcavation for fin wall foundation 179.01 Cum

Excavation for the near stage [area=240m2 ] 120.00 Cum

Excavation for pit area {area=350m2} 315.00 Cum

Excavation for center stage down area {area=150m2} 45.00 Cum

Excavation for Green arae {area=434m2} 1302.00 Cum

Excavation for green room wall foundation OUTER WALL 88 Cum

Excavation for green room wall foundation INNER WALL 23 Cum

Exacavation for pitt wall foundation{22.6X5=113} 90.4 Cum

Excavation in  VISARJAN KUND( area is taken 30%lesser due 

to existing contour)1298.5-1298.5x30%=908.95) 6908.02 Cum

2.6.1 ALL KINDS OF SOIL 10707.53 Cum 129 1381271.37 116.1 ₹ 12,43,144.23

EARTH FILLING from selected excavated earth

4

UADD ,Vol. 2.       

2.25          P-19

Filling by available excavated earth (excluding rock) in

trenches, plinth, sides of foundations etc. in layers not

exceeding 20cm in depth, consolidating each deposited

layer by ramming. and watering, lead up to 50 m and lift

upto 1.5 m.
Filling in the innermost seating area 1st STEP 91.80 Cum

Filling in the  innermost seating area 2nd STEP 67.20 Cum

Filling in the innermost seating area 3rd STEP 62.40 Cum

Filling in the innermost seating area 4th STEP 58.20 Cum

Filling in the innermost seating area 5thSTEP 53.40 Cum

Filling in the ath near stage [area=240m2 ] 120.00 Cum

Filling in the pit area {area=350m2} 315.00 Cum

Filling in the center stage down area {area=150m2} 45.00 Cum

Filling in the Green arae {area=434m2} 1302.00 Cum

Filling in the green room wall foundation OUTER WALL 70.40 Cum

Filling in the green room wall foundation INNER WALL 13.80 Cum

Filling in the pitt wall foundation{22.6X5=113} 72.32 Cum

Earth filling in VISARJAN Kund [ Volume=6596.8m3} 6597.00 Cum

Total excavated EARTH FILLING 8868.52 Cum 59 523242.68 53.1 ₹ 4,70,918.41

P.C .C

3

UADD ,Vol. 2.       

S NO.4.1          P-

34

Providing and laying in position cement concrete of specified 

grade excluding the cost of centering and shuttering All work 

up to plinth

4.1.2 Cement concrete grade M-15 (Nominal Mix) with 20 mm 

maximum size of stone aggregate

P.C.C in coulumn footing in outer seating [6X10] 37.50 Cum

P.C.C in coulumn footing inner seating  portion [6X10] 19.44 Cum

P.C.C  in landing stair case coulumn footing  {6X8} 30.00 Cum

P.C.C in innermost seating area 1st STEP 18.36 Cum

P.C.C in innermost seating area 2nd STEP 13.44 Cum

P.C.C in innermost seating area 3rd STEP 12.48 Cum

P.C.C in innermost seating area 4th STEP 11.64 Cum

P.C.C in innermost seating area 5thSTEP 10.68 Cum

FIN wall Foundation PCC 13.37 Cum

P.C.C in Path near stage [area=240m2 ] 24.00 Cum

P.C.C in pit area {area=350m2} 35.00 Cum

Estimate For Gwarighat Open Air Theatre for Site Development, Grade Correction Slope Creation & Building Works (Ref.Sor in Force Of 2012 UADD)



P.C.C in center stage down area {area=150m2} 15.00 Cum

P.C.C in Green arae {area=434m2} 43.40 Cum

P.C.C in green room wall foundation OUTER WALL 11.00 Cum

P.C.C in green room wall foundation INNER WALL 4.60 Cum

P.C.C in pitt wall foundation{22.6X5=113} 11.30 Cum

PCC IN VISARJAN KUND STAIR LANDING 

{area93X2X62X36)=13392m2} 1339.20 Cum

Base Position concrete 1650.41 Cum 4154 6855782.37 3738.6 ₹ 61,70,204.13

DAMP PROOF COURSE  (DPC)

UADD         4.10                 

P-36

Providing and laying damp-proof course 50mm thick 

withcement Cement concrete grade M-15 (Nominal Mix) with 

20 mmmaximum size of stone aggregate

DPC over Plinth beam for green area Room 121.05

DPC OVER plinth beam semi circular 1st 104.4

DPC OVER plinth beam semi circular 2nd 66.6

DPC OVER plinth beam semi circular 3rd 58.05

DPC OVER plinth beam semi circular 4th 49.5

4.10 TOTAL DPC
399.6 m2 226.00 90309.6 203.4 ₹ 81,278.64

R .C .C

5

 2012 UADD SOR 

Vol. 2.       S NO-

5.1         P-46

Providing   and   laying   in   position   specified   grade   of   

reinforced cement   concrete   excluding   the   cost   of   

centering,    shuttering, finishing and reinforcement - All work 

up to plinth level : 

5.1.1 Cement  concrete  grade  M-20  (Nominal  Mix)  with  20  mm  

maximum size of stone aggregate. 
RCC in base footing in column OUTER COLUMN 63.48 Cum

RCC in base footing in column INNER COLUMN 30.72 Cum

RCC in staircase structure column base footing 50.784 Cum

RCC in base OUTER COLUMN for trapezium portion [a-2.3,b-0.6,d-0.45m,c=sq root of (a2+b2);V={(a+b+c)/3}Xd}]V=0.746m3

44.76 Cum

RCC in base  INNER COLUMN for trapezium portion [a-1.6,b-0..45,d-0.45m,c=sq root of (a2+b2);A={(a+b+c)/3}Xd}]V=0.55m3

33 Cum

RCC in base footing STAIRCASE COLUMN for trapezium portion [a-2.3,b-0.6,d-0.45m,c=sq root of (a2+b2);A={(a+b+c)/3}Xd}]V=0.746m3

35.808 Cum

RCC in FIN wall base strip 26.73 Cum

RCC for FIN wall trapezium portion{a=1.45,b=1.05,d=0.6,c=sq root of (a2+b2);a={(a+b+c)/3}Xd}c=1.26,A=a+b+c)/3Xd,A=0.75m2

60.75 Cum

RCC in top strip under the FIN wall

34.02 Cum

RCC in PLINTH BEAM 1st arch length 46.98 Cum

RCC in PLINTH BEAM 2nd arch length 19.98 Cum

RCC in PLINTH BEAM 3rd arch length 17.415 Cum

RCC in PLINTH BEAM 4th arch length 14.85 Cum

Plinth beam for green area Room{110+113+46=269m} 36.315 Cum

TOTAL RCC UPTO PLINTH 515.59 Cum 4728 2437718.976 4255.2 ₹ 21,93,947.08

RCC ABOVE PLINTH

 2012 UADD SOR 

Vol. 2.       S NO-

5.2          P-46

Reinforced    cement    concrete    work    in   walls    (any   

thickness), including  attached  pilasters,  buttresses,  plinth  

and  string  courses, fillets,  columns,  pillars,  piers,  

abutments,  posts  and struts  etc.  up  to floor  two  level  

excluding  cost  of  centering,  shuttering,  finishing  and 

reinfor cement 

RCC in column A 83.16 Cum

RCC in column B 51.84 Cum

RCC in column C 14.18 Cum

RCC in column D 9.72 Cum

RCC in Slab  3.6m wider at 3.75m above from G.L 45.79 Cum

Railing RCC wall circular 18.65 Cum

Railing RCC wall Spiral 29.52 Cum

RCC trapezium FIN wall{area=((0.3+0.75)/2X2.3))=1.20m2 95.04 Cum

347.90 Cum 5050 1756869.75 4545 ₹ 15,81,182.78

RCC IN BEAMS

 2012 UADD SOR 

Vol. 2.       S NO-

5.3          P-46

Reinforced cement concrete work in beams, suspended 

floors, roofshaving slope up to 15° landings, balconies, 

shelves, chajjas, lintels,bands, plain window sills, staircases 

and spiral stair cases up to floor two level excluding the cost 

of centering, shuttering, finishing andreinforcement with 

Cement concrete grade M-20 (Nominal Mix with 20 mm 

maximum size of stone aggregate).
RCC in Slab at a slope for stair seating in the area (460m2) for 

the thichness of 100mm 276.00 Cum

RCC in Edge beam (450X300) 16.85 Cum

RCC in  stair seating {one seat area=(2x0.4)/2=0.4m2)},RCC 

volume =areaXthickness.            A 62.16 Cum

B 60.24 Cum

C 56.16 Cum

D 54.72 Cum



E 53.09 Cum

F 51.12 Cum

G 49.44 Cum

H 47.52 Cum

I 45.89 Cum

J 44.09 Cum

COULMN AND TIES 

RCC IN coulumn tie(6X3=18) 62.94 Cum

RCC IN TIE Beam (A) 18.47 Cum

RCC IN TIE  Beam(B) 17.50 Cum

RCC IN TIE Beam (C) 16.04 Cum

RCC IN TIE Beam(D) 14.82 Cum

RCC in radial beams under the slab(9x6=54) 153.09 Cum

RCC in staircase structure column {8X6=48} 172.80 Cum

RCC in TIE BEAM in staircase structure 

column{6X4X2=48}longer side 106.92 Cum

RCC in TIE BEAM in staircase structure 

column{6X4X2=48}shorter side 46.66 Cum

GREEN ROOM AREA

RCC in Green room area slab [total area =595m2,            

120mm thick slab 71.40 Cum

Top beam  under the slab(110+113+25=248m) 33.48 Cum

LINTELS ON DOOR

Lintels on D1 (1200X2100){4+4=8} 0.27 Cum

Lintel on D2(900X2100){12+2=14} 0.23 Cum

Lintels on Windows (1500x1500) 0.32 Cum

Lintels on Ventilators(750X600) 0.21 Cum

Lintel on Shutters for shops (3000x2400) 0.60 Cum

Lintel on Shutters for shops (3600x3600) 0.69 Cum

Lintel on Shutters for shops (4800X4800) 0.87 Cum

RCC IN steps in visarjan kund(steps area 0.0225m2);2X51=102

142.29 Cum

RCC IN Landing in KUND 12.40 Cum

TOTAL 1689.25 m3 5120 8648960 4608 ₹ 77,84,064.00

PRE CAST seats 

 2012 UADD SOR 

Vol. 2.       S NO-

5.14          P-48

Providing, hoisting and fixing up to floor two level precast 

reinforced cement concrete in shelves including setting in 

cement mortar 1:3 (1 cement : 3 coarse sand), cost of 

required centering, shuttering and finishing with neat cement 

punning on exposed surfaces but excluding the cost of 

reinforcement with Cement concrete grade M-20 (Nominal 

Mix with 20 mm maximum size of stone

aggregate)
5.14 PRECAST SEAT (area of seat=0.125m2)A 19.43 Cum

B 18.83 Cum

C 17.55 Cum

D 17.10 Cum

E 16.59 Cum

F 15.98 Cum

G 15.45 Cum

H 14.85 Cum

I 14.34 Cum

J 13.78 Cum

163.88 Cum 8671 1421025.158 7803.9 ₹ 12,78,922.64

REINFORCEMENT 

6

  UADD         5.20                 

P-49

Reinforcement for R.C.C. work including straightening, 

cutting,bending, placing in position and binding including cost 

of binding wire upto floor two level including all wastage etc. 

complete.
Reinforcement for R.C.C. work upto plinth

Reinforcement for R.C.C. work above plinth

Reinforcement for R.C.C. work above plinth

Reinforcement for R.C.C. work above plinth

5.20.6 Thermo-Mechanically Treated bars.

Taking @ 200kg per cubic meter of conc. TOTAL 543323.9 Kg 60 32599434 54 ₹ 2,93,39,490.60

CENTERING AND SHUTTERING

7
UADD SOR  20.1  

P-209

Centering and shuttering including strutting, propping etc.and 

removal of form for

20.1.1 Foundations, footings, bases of columns, etc. For mass 

concrete

Shuttrering in base footing (60X4=240) 110.4 m2

Shuttrering in base (60X4=240) 76.8 m2

Shuttrering in staircase structure column base 

footing(48X4=192)

88.32 m2

Shuttrering in Fin Wall foundation base strip 5.28 m2

Shuttrering in Fin Wall foundation top strip above trapezium 

portion of foundation 10.56 m2

Shuttrering in Fin Wall foundation top strip above trapezium 

portion of foundation 0.84 m2

SHUTTERING in PLINTH BEAM 1st arch length 156.6 m2

SHUTTERING in PLINTH BEAM 2nd arch length 133.2 m2



SHUTTERING in PLINTH BEAM 3rd arch length 116.1 m2

SHUTTERING in PLINTH BEAM 4th arch length 99.00 m2

SHUTTERING in plinth beam for green area building 242.10 m3

Total for centering and shuttering in foundation 797.10 m2 138 109999.8 124.2 ₹ 98,999.82

Shuttering in column 

8 20.1.6 Columns, Pillars, Piers, Abutments, Posts and Struts.

SHUTTERING in column A (4X30=120) 554.4 m2

SHUTTERING in column B (4X30=120) 345.6 m2

SHUTTERING in column C(2X30=60) 94.5 m2

SHUTTERING in column C(2X30=60) 63 m2

SHUTTERING in column D 64.8 m2

SHUTTERING in column D 43.2 m2

SHUTTERING IN coulumn tie(18X2=36) 419.58 m2

SHUTTERING IN coulumn tie18X2=36) 279.72 m2

SHUTTERING IN TIES (A) 123.12 m2

SHUTTERING IN TIES (A) 82.08 m2

SHUTTERING IN TIES (B) 116.64 m2

SHUTTERING IN TIES (B) 77.76 m2

SHUTTERING IN TIES (C) 106.92 m2

SHUTTERING IN TIES (C) 71.28 m2

SHUTTERING IN TIES (D) 98.82 m2

SHUTTERING IN TIES (D) 65.88 m2

Top beam  under the slab GREEN area 223.2 m2

Beam lower side
74.4 m2

Shuttering in radial beams under the slab(54X2=108)
1020.6 m2

Radial beam lower side 340.2 m2

Shuttering under the green area slab (STAGE) area=595m2

595 m2

Shuttering under stair case slab(area=in one slab =460m2)

2760 m2

SHUTTERING in staircase structure column 

{8X6=48},(48X4=192) 1152 m2

SHUTTERINGin TIE BEAM in staircase structure 

column{6X4X2=48}longer side (48X4=192) 950.4 m2

SHUTTERING in TIE BEAM in staircase structure 

column{6X4X2=48}shorter side 414.72 m2

Shuttering in LINTELS m2

Lintels on D1 (1200X2100){4+4=8} 4.32 m2

LOWER SIDE 2.88 m2

Lintel on D2(900X2100){12+2=14} 6.3 m2

LOWER SIDE 4.2 m2

Lintels on Windows (1500x1500) 3.78 m2

LOWER SIDE 2.52 m2

Lintels on Ventilators(750X600) 2.52 m2

LOWER SIDE 1.68 m2

Lintel on Shutters for shops (3000x2400) 28.8 m2

LOWER SIDE 19.2 m2

Lintel on Shutters for shops (3600x3600) 33.12 m2

LOWER SIDE 22.08 m2

Lintel on Shutters for shops (4800X4800) 34.8 m2

LOWER SIDE 23.2 m2

10327.22 m3 282 2912276.04 253.8 ₹ 26,21,048.44

BRICK WORK

10

UADD                   

SOR                      

6.27                       

P-60

 Brick work with modular fly ash lime bricks (FALG Bricks) 

conforming to IS:12894-2002, class designation 100 average 

compressive strength in superstructure above plinth level up 

to floor 2 level including the cost of

scaffolding :

6.27.1  Cement mortar 1:4 (1 cement : 4 coarse sand)

Shops outer wall First 197.74 Cum

Shops outer wall Second 112.75 Cum

Shops outer wall Third 77.28 Cum

Shops outer wall Fourth 58.75 Cum

Shops spiral walls(6x2=12) 106.57 Cum

Shops spiral walls(6x3=18) 80.89 Cum

Shops spiral walls(6x2=12) 50.40 Cum

Shops spiral walls(6x3=18) 39.06 Cum

Walls in green area

Outer wall (1st Footing) 26.4 Cum

Outer wall (2nd  Foot) 13.2 Cum

Outer wall above plinth 59.4 Cum

Inner wall(1st Footing) 11.04 Cum

Inner wall(2nd  Footing) 5.52 Cum

Inner wall above plinth 12.42 Cum

Walls in Pitt Area Cum

Pitt wall foundation bricks work 1st foot 27.12 Cum

Pitt wall foundation bricks work 2nd foot 13.56 Cum

Pitt wall  bricks work above plinth 27.12 Cum

Total 919.23 Cum



DEDUCTION

Door D1 4.03 Cum

D2 1.51 Cum

WINDOW 2.70 Cum

VENTILATORS 0.27 Cum

SHUTTERS Size A 34.56 Cum

SHUTTERS Size B 62.21 Cum

SHUTTERS Size C 92.16 Cum

Deduction volume for door &shutter opening 197.44 Cum

Total brick work 721.79 Cum 4123 2975919.555 3710.7 ₹ 26,78,327.60

PLASTER   FINISHING WORK

UADD 13.3     P-

156

20 mm cement plaster of mix : 146

13.3.2 1:5 (1 cement: 5 fine sand)

Shops outer wall First (one side) 1198.89 Sq.m

Shops outer wall Second(both side) 2721.6 Sq.m

Shops outer wall Third(both side) 772.8 Sq.m

Shops outer wall Fourth(both side) 587.52 Sq.m

Shops spiral walls(6x2=12)(both side) 1065.72 Sq.m

Shops spiral walls(6x3=18)(both side) 1617.84 Sq.m

Shops spiral walls(6x2=12)(both side) 504 Sq.m

Shops spiral walls(6x3=18)(both side) 781.2 Sq.m

GREEN AREA

Green area wall inner side (one side) 297 Sq.m

Pitt wall  Plastering (both sides) 271.2 Sq.m

Inner wall in green area rooms (both side) 248.4 Sq.m

Total surface area of walls 10066.17 Sq.m

Deductions for openings

Door D1 20.16 Sq.m

Door D2 26.46 Sq.m

WINDOW 13.5 Sq.m

VENTILATORS 2.7 Sq.m

SHUTTERS Size A 172.8 Sq.m

SHUTTERS Size B 311.04 Sq.m

SHUTTERS Size C 460.8 Sq.m

Total Deduction  (-) 1007.46 Sq.m

13.3.2 Total 20 mm plaster 9058.71 Sq.m 146 1322571.66 131.4 1190314.494

UADD     SOR 

2012 13.19           

Rough cast plaster up to 10m height above ground level with 

a mixture of sand and gravel or crushed stone from 6mm to 13.19.1 Ordinary cement finish using ordinary cement

OUTER wall one side 986.79 Sq.m

Green area wall outer exposed side (one side) 297 Sq.m

Sq.m

Sq.m

Total Rough Plaster 1283.79 Sq.m 257 329934.03 231.3 ₹ 2,96,940.63

UADD     SOR 

2012 13.21          

Extra for providing and mixing water proofing material in 

cement plaster work in proportion recommended by the 

1 Kg

Water 66

13.21 Total plaster area in ITEM NO 13.3.21 is 9070m2 hence 

cement bags required for 12mm thick 1:4 ratio used in 100 
997.7 Bag 66 65848.2 59.4 ₹ 59,263.38

Riser & Treads  IN STAIRCASE 

UADD SOR  

11.27               P-

Kota stone slabs 25mm thick in risers of steps, skirting,dado 

and pillars laid on 12mm (average) thick cement mortar 1:3 Kota stone in KUND stairs

STAIRCASE TREAD 2X51=102-1=101 1878.60 Sq.m

RISER 948.60 Sq.m

LANDING 744.00 Sq.m

STAIRCASE IN BLOCK LANDING Sq.m

NO of steps 52x6=312 Sq.m

RISER 449.28 Sq.m

TREAD(312-24=288) 207.36 Sq.m

LANDING 69.12 Sq.m

LANDING 24.00 Sq.m

SIDE STEPS IN OAT TREAD (6X80) 244.80 Sq.m

SIDE STEPS IN OAT RISER (6X80) 408.00 Sq.m

TOTAL Kota stone in stairs 4973.76 821 4083456.96 738.9 ₹ 36,75,111.26

UADD SOR     

11.31               P-

Extra for pre finished NOSING in treads of steps of Kota 

stone/ sand stone slab.IN KUND STAIRCASE STEPS 6324.00 Meter

IN BLOCK LANDING 1382.40 Meter

SIDE STEPS IN OAT 816.00 Meter

Total Nosing 8522.40 Meter 32 272716.8 28.8 245445.12

FLOORING  

UADD     SOR 

2012 11.26          

Kota stone slab 25mm thick flooring over 20 mm (average) 

thick base laid over and jointed with grey cement slurry STAGE FLOORING 595

LIGHT DIRECTOR PITT 141.5

1st CORRIDOR at G.L 236.9

2nd CORRIDOR at upper level 226.3

IN AISLE(100X5) 500

IN BLOCK STAIR CASE FLOORING 763.2

TOTAL 2462.9 Sq.m 819 2017115.1 737.1 ₹ 18,15,403.59

COPING 



UADD     SOR 

2012 8.2               

P-78

Providing and fixing 16mm thick gang saw cut mirror

polished remoulded and prepolished) machine cut for kitchen 

platforms, vanity counters, window sills , facias and similar 

locations of required size of approved shade, colour and 

texture laid over 20mm thick base cement mortar 1:4 (1 

cement : 4 coarse sand) with joints treated with white 8.2.8.2 Area of granite stone slab over 0.50 sqm. 760.15 Sq.m 2544 1933821.6 2289.6 1740439.44

FINISHING

2012 UADD   

13.26.1         P-

164

Providing and applying 1.5 mm thick (in two coat) white 

cement based wall putty of best quality, over plastered 

surface to prepare the surface even and smooth complete.

13.26.1 Putty applied only in the Green room area only 900 Sq. m 82 73800 73.8 ₹ 66,420.00

PAINTING

UADD     SOR 

2012 13.52          

P-162

Finishing with Epoxy paint (two or more coats) at all locations 

prepared and applied as per manufacturer's specifications 

including appropriate priming coat, preparation of surface, 

etc. complete.
13.52.2 On concrete works {SAME QUANTITY AS ITEM NO 13.26.1} 900 Sq. m 98 88200 88.2 ₹ 79,380.00

13.37 White washing with lime to give an even shade:

Same qty as in 13.3.2 minus green area qty-9070-900=8170m2 8170 Sq. m 8 65360 7.2 ₹ 58,824.00

13.37.1 New work (three or more coats) 8170 Sq. m 6 49020 5.4 ₹ 44,118.00

CEMENT CONCRETE FLOORING

UADD     SOR 

2012 11.5            

P-128

62 mm thick cement concrete flooring with concrete 

hardener topping under layer 50 mm thick cement concrete 

grade M-15 (Nominal Mix with 20mm maximum size of stone 

aggregate) and top layer 12mm thick cement hardener 

consisting of mix 1:2 (1 cement hardener mix : 2 graded stone 

aggregate 6mm nominal size) by volume. Hardening 

compound is mixed @ 2 litre per 50kg of cement or as per 

manufactures specifications. This includes cost of cement 

slurry, but excluding the cost of nosing of steps etc. 
Flooring in Shops 1600 Sq.m 387 619200 348.3 ₹ 5,57,280.00

TILES INTOILETS 

11.39 Providing and laying polished vitrified floor tiles in different 

sizes(thickness to be specified by the manufacturer) with 

water absorption'sless than 0.08% and conforming to IS : 

15622 of approved make in allcolours and shades, laid on 

20mm thick cement mortar 1:4 (1 cement : 4coarse sand) 

including grouting the joints with white cement and matching 

pigments etc., complete.
11.39.3 Size of Tile 80x80 cm x 10 mm 456 Sq.m 1566 714096 1409.4 ₹ 6,42,686.40

WALL TILES

11.34 Providing and fixing Ist quality ceramic glazed wall tiles 

conforming to IS : 15622 (6 to 7mm thick) of approved make 

in all colours, shades except burgundy, bottle green, black of 

any size as approved by Engineer-in- Charge in skirting, risers 

of steps and dados over 12 mm thick bed of cement Mortar 

1:3 (1 cement : 3 coarse sand) and jointing with grey cement 

slurry @ 3.3kg per sqm including pointing in white cement 

mixed with pigment of matching shade complete.

840 Sq.m 686 576240 617.4 ₹ 5,18,616.00

PAVEMENTS

UADD     SOR 

2012 11.46          

P-136

Providing and laying 60 mm thick factory made cement 

concrete interlocking paver block of M -30 grade made by 

block making machine its strong vibratory compaction and of 

approved size and design/shape laid in required colour and 

pattern over and including 50 mm thick compacted bed of 

course sand, filling the joints with coarse sand etc. all 

complete as per the direction of Engineer-in-charge.

INTER LOCKING PAVER BLOCK 8210 Sqm 454 3727340 408.6 ₹ 33,54,606.00

UADD     SOR{Vol-

III} 2012      11.46          

P-136

Providing and laying Pitching on slopes laid over prepared 

filter media including boulder apron laid dry in front of toe of 

embankment complete as per drawing and Technical 

specifications and as per relevant clauses of section 2500.

(a) Stone/Boulder{in the area of 1667Sq.m} 500.1 Cum 838 419083.8 754.2 ₹ 3,77,175.42

UADD     SOR{Vol-

III} 2012      11.46          

P-136

Providing and laying Filter material underneath pitching in 

slopes complete as per drawing and Technical specification 

and as per relevant clauses of section

2500.

same area as item no 11.46 166.7 Cum 852 142028.4 766.8 ₹ 1,27,825.56

ROLLING SHUTTERS



UADD     SOR 

2012 10.6            

P-113

Supplying and fixing rolling shutters of approved make, made 

of required size M.S. laths interlocked together through their 

entire length and jointed together at the end by end locks 

mounted on specially designed pipe shaft with brackets, side 

guides and arrangements for inside and outside locking with 

push and pull operation complete including the cost of 

providing and fixing necessary 27.5cm long wire springs grade 

No.2 and M.S. top cover of required thickness for rolling 

shutters.

10.6.2 80x1.20 mm M.S. laths with 1.20 mm thick top cover.

SIZE A 172.8 Sq.m

SIZE B 311.04 Sq.m

SIZE C 460.8 Sq.m

TOTAL area rolling shutters 944.64 Sq.m 1395 1317772.8 1255.5 ₹ 11,85,995.52

UADD     SOR 

2012 10.14            

P-115

Providing and fixing pressed steel frames for doors, windows 

& ventilators confirming to IS: 4351manufactured from 

commercial mild steel sheet of 1.25 mm thickness including 

hinges jamb, lock jamb, bead and if required angle threshold 

of mild steel angle of section 50x25mm, or base ties of 

1.25mm pressed mild steel welded or rigidly fixed together 

by mechanical means, adjustable lugs with split end tail to 

each jamb including steel butt hinges 2.5mm thick with 

mortar guards, lock strike- plate and

shock absorbers as specified and applying a coat of approved 

steel primer after pre-treatment of the surface as directed by 
10.14.2 Single rebate 100x50mm

Door D1 52.8

Door D2 84

WINDOW 36

VENTILATORS 32.4

TOTAL window openiings 205.2 Meter 334 68536.8 300.6 ₹ 61,683.12

Panneled shutters for doors

UADD     SOR 

2012 9.5              

P-86

Providing and fixing panelled or panelled and glazed shutters 

for doors, windows and clerestory windows including ISI 

marked black enamelled M.S butt hinges with necessary 

screws excluding, panelling which will be paid for separately.

9.5.1 Second class teak wood

9.5.1.1  35 mm thick shutters

Door D1 20.16 Sq.m

Door D2 26.46 Sq.m

TOTAL doors 46.62 Sq.m 2290 106759.8 2061 ₹ 96,083.82

Glazed shuttters for windows

UADD     SOR 

2012 9.6               

P-88

Providing and fixing glazed shutters for doors, windows and 

clerestory windows using 4 mm thick float glass panes 

including black enamelled ISI marked M.S butt hinges with 

necessary screws.
9.9.1  Second class teak wood

9.9.1.1  35 mm thick

WINDOW 13.5 Sq.m

VENTILATORS 2.7 Sq.m

TOTAL for glazed shutters 16.2 Sq.m 2799 45343.8 2519.1 ₹ 40,809.42

UADD     SOR 

2012 9.6               

P-88

Extra for providing heavy sheet float glass panes instead of 

ordinary float glass in glazed doors, windows and clerestory 

window shutters. (Area of opening for glass panes excluding 

portion inside rebate shall be measured)
9.11.1 5.5  mm thick instead of 4 mm thick.

WINDOW 13.5 Sq.m

VENTILATORS 2.7 Sq.m

TOTAL for glass panes 16.2 Sq.m 163 2640.6 146.7 ₹ 2,376.54

STEEL WORK

MP PWD SOR 

2014 10.23          

P-182

Providing and fixing hand rail of approved size by welding etc 

to steel ladder railing balcony railing ,staircase railing, and 

similar works including applying a priming coat of steel 

primer  

10.23.1 M.S.Tube 

Railing in block staircase length of railing  
1 Railing length=6x9.6=57.6m;"landing 

L=6[3(4.8+4.8)+2(4.8+2.5)]=260.4m;"Total 

L=57.6+260.4=318m ;"Per meter weight for circular and 

square, hollow MS pipe Railing is 8.76kg  
2785.68

2 Railing along the Kund stairs;"2[4(5.5X3+3X2)}=90 788.4

3574.08 Kg 110.4 394578.432 99.36 ₹ 3,55,120.59

UADD     SOR 

2012 10.1               

P-113

Structural steel work in single section fixed with or without 

connecting plate including cutting, hoisting, fixing in position 

and applying a priming coat of approved steel primer all 

complete.

In 2 Sides for 72.2m length and 1.8 meter wide GRILL 15612 kg 59 921108 53.1 ₹ 8,28,997.20

PAINTING ON STEEL WORK 



13.5 Applying priming coat :

13.50.3 With ready mixed red oxide zinc chromate primer of

approved brand and manufacture on steel galvanised

iron/steel works
Only for shutters in the Shops

SIZE 1 172.8 Sq.m

SIZE 2 311.04 Sq.m

SIZE 3 460.8 Sq.m

Total primer on seal works (SHUTTERS) 944.64 Sq.m 16 15114.24 14.4 ₹ 13,602.82

Painting on Steel works

UADD     SOR 

2012 13.52               

P-162

Finishing with Epoxy paint (two or more coats) at all locations 

prepared and applied as per manufacturer's specifications 

including appropriate priming coat, preparation of surface, 

etc. complete.
13.52.1 On steel work

Paint on Grill 312

Paint On railing along the Kund staircase 500

Paint On railing along staircase in block landing 382

Paint on door frame 52

Painting on Rolling shutter 944.64

2190.64 Sqm 96 210301.44 86.4 ₹ 1,89,271.30

Plumbing & fixtures in TOILET / WASHROOM

25.2.1

Providing and fixing white vitreous china pedestal type water 

closet (European type W.C. pan) with seat and lid, 10 litre low 

level white P.V.C. flushing cistern with manually controlled 

device (handle lever), conforming to IS : 7231, with all fittings 

and fixtures complete including cutting and making good the 

walls and floors

wherever required : 30 EACH 2525 75750 2272.5 ₹ 68,175.00

25.4

Providing and fixing white vitreous china flat back or wall 

corner type lipped front urinal basin of 430x260x350mm and 

340x410x265mm sizes respectively with automatic flushing 

cistern with standard flush pipe and C.P. brass spreaders with 

brass unions and G.I clamps complete, including painting of 

fittings and brackets, cutting and making good the walls and 

floors wherever required

25.4.3
Range of three urinal basins with 10 litre white P.V.C. 

automatic flushing cistern. 10 EACH 4396 43960 3956.4 ₹ 39,564.00

25.7

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. 

brass pillar taps,32 mm C.P. brass waste of standard pattern, 

including painting of fittings and brackets, cutting and making 

good the walls wherever require :

25.7.1

White Vitreous China Wash basin size 630x450 mm with a 

pair of 15mm C.P brass pillar taps
30 EACH 1564 46920 1407.6 ₹ 42,228.00

25.28

Providing and fixing P.V.C. waste pipe for sink or wash basin 

including P.V.C. waste fittings complete.

25.28.2  Flexible pipe 0

25.28.2.2 40mm dia 60 EACH 57 3420 51.3 ₹ 3,078.00

25.32

Providing and fixing mirror of superior glass (of approved 

quality) and of required shape and size with plastic moulded 

frame of approved make and shade with 6 mm thick hard 

board backing :

25.32.3 Oval shape 450x350mm (outer dimensions) MIRROR 30 EACH 778 23340 700.2 ₹ 21,006.00

UADD 

SOR,2012,SNO-

23.1       P-226

Providing and fixing medium grade G.I. pipes medium class 

(ISI mark)complete with G.I. fittings (ISI mark) and clamps, 

including cutting and making good the walls etc.

23.10.1  15 mm nominal bore  6*3*10=180 180 Meter 139 25020 125.1 ₹ 22,518.00

23.10.3 25mm nominal bore  (7+7+7)*10 = 210 210 Meter 232 48720 208.8 ₹ 43,848.00

32 mm Nominal bore from tank to toilets 300 Meter 288 86400 259.2 ₹ 77,760.00

40 mm Nominal bore from tank to toilets 400 Meter 347 138800 312.3 ₹ 1,24,920.00

23.17 Providing and fixing gun metal gate valve with C.I. wheel of 

approvedquality (screewed end)

23.17.1 25 mm nominal bore each 10 EACH 245 2450 220.5 ₹ 2,205.00

23.17.2 32 mm nominal bore 10 EACH 373 3730 335.7 ₹ 3,357.00

23.23 Painting G.I. pipes and fittings with synthetic enamel white 

paint ready mixed caot

23.23.1 15 mm nominal bore each 180 Meter 6 1080 5.4 ₹ 972.00

23.23.3  25 mm nominal bore 210 Meter 9 1890 8.1 ₹ 1,701.00

23.23.4 32 mm Nominal bore from tank to toilets 300 Meter 11 3300 9.9 ₹ 2,970.00

23.23.5 40 mm Nominal bore from tank to toilets 400 Meter 12 4800 10.8 ₹ 4,320.00



 UADD     SOR         

23.9              P-

225

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply 

including all CPVC brass threaded fittings This includes 

jointing of pipes & fittings with one step CPVC solvent 

cement ,trenching ,refilling & testing of joints complete.As 

per direction of Engineer in charge . (change room toilets )

23.9.9     100mm nominal inner dia .pipes(5 m lentgh for 5places) 25 Meter 2435 60875 2191.5 ₹ 54,787.50

 UADD SOR 

23.28 /P-229

: Providing and placing on at all floor levels high design 

HDPE(polyethylene) water storage tank ISI : 12701 marked 

with cover and suitable locking arrangement and making 

necessary holes for inlet, outlet and arrangement and making 

necessary holes for inlet, outlet and overflow pipes but 

without fittings and the base support for tank. 3000 liter 2 6000 1.8 ₹ 5,400.00

23.39 BRASS soap container with all specification as per 30 no 587 17610 528.3 ₹ 15,849.00

 UADD     SOR         

23.51            P-22

Constructing one brick masonry chamber 60x60x75 cm 

inside, with 25class designation modular brick work in 

cement mortar 1:4 (1 cement : 4coarse sand) for sluice valve, 

with C.I. surface box 100 mm. top diameter,160 mm bottom 

diameter and 180 mm deep (inside) with chained lid. RCC top 

slab of Cement concrete grade M-20 (Nominal Mix with 

20mm maximum size of stone aggregate) along with 

necessary excavation, 100mm thick foundation concrete 

grade M-7.5 (Nominal Mix with 40mm maximum size of 

stone aggregate) & inside plastering with cement mortar 1:3 

(1 cement : 3 coarse sand) 12 mm thick finished with a 
25 EACH 5565 139125 5008.5 ₹ 1,25,212.50

TOTAL BUILDING WORK COST 82325419.76 ₹ 7,40,92,877.78



Serial NO
Reference No

Particular of item Quantity Unit RATE AMOUNT
Reduced 

rate
Reduced amount

DISMANTLING /DEMOLISHING

UADD          Vol. 

2.       15.43             

P-181

Dismantling manually/by mechanical means including stacking of 

serviceable material and disposal of unserviceable material within 

50 meters lead as per direction of Engineer-in-charge :

15.43.2 bituminous road 1890 Sqm 85 160650 76.5 ₹ 1,44,585.00

UADD Vol. 2.       

15.58        P-183

Demolishing C.C/R.C.C. work by mechanical means and

stockpiling at designated locations and disposal of dismantled 

materials up to a lead of 1000m, stacking serviceable and 

unserviceable material separately including cutting reinforcement 

bars.

Some RCC work along the roads 56 Cum 810 45360 729 ₹ 40,824.00

UADD Vol. 2.       

15.51             P-

182

Dismantling of road gully chamber of various sizes including C.I. 

grating with frame including stacking of useful materials near the 

site and disposal of unserviceable materials into municipal dumps 

within 50 meters lead including refilling the excavated gap.

5 Each 191 955 171.9 ₹ 859.50

DRAIN EXCAVATION

UADD     SOR 

2012 2.8               

P-16

Earth work in excavation by mechanical means

(Hydraulic excavator) / manual means in foundation

trenches or drains (not exceeding 1.5 m in width or 10 sqm

on plan) including dressing of sides and ramming of bottoms, lift 

upto 1.5 m, including getting out the excavated soil and disposal 

of surplus excavated soil as directed, within a lead of 50 m.

2.8.1  All kinds of soil

Excavation for Drain along the new road(both sides of the road) 586.8 Cum 129 75697.2 116.1 ₹ 68,127.48

UADD SOR 

2012,             

Vol.2                   

.4.1                 P-

34

Providing and laying in position cement concrete of specified 

grade excluding the cost of centring and shuttering All work up to 

plinth

4.1.5 Cement concrete grade M-10 (Nominal Mix) with 40 mm 

maximum size of stone aggregate

PCC in  Drain along the new road(both sides of the road) 97.8 Cum 3528 345038.4 3175.2 ₹ 3,10,534.56

UADD SOR 

2012,             

Vol.2                   

5.2                 P-

46

Reinforced cement concrete work in walls (any thickness),

including attached pilasters, buttresses, plinth and string courses,

fillets, columns, pillars, piers, abutments, posts and struts etc. up 

to floor two level excluding cost of centring, shuttering, finishing 

and reinforce cement

5.2.1 Cement concrete grade M-20 (Nominal Mix) with 20 mm 

maximum

size of stone aggregate.

RCC in side walls of drain (2sidesX2 walls) 110.03 Cum 5050 555626.3 4545 ₹ 5,00,063.63

Reinforcement

,             Vol.2                   

5.20                 P-

49

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding including cost of binding 

wire upto floor two level including all wastage etc. complete.

5.20.4 Hot rolled deformed bars Fe 415 grade 

Steel providing @80Kg per Cmec of concrete 8802 Kg 60 528120 54 ₹ 4,75,308.00

Centring and Shuttering

,             Vol.2                   

20.1                 P-

209

Centring and shuttering including strutting, propping etc. and 

removal of form for

20.12 Walls (any thickness) including attached pilasters, buttresses, 

plinth and string courses etc.

Centring and shuttering in side walls of drain (2X2sidesX2 walls) 2934 Sqm 216 633744 194.4 ₹ 5,70,369.60

ROADWAY EXCAVATION

UADD            

SOR 2012                

Vol-iii                

3.1 

Excavation for roadway in soil including loading in truck for 

carrying of cut earth to embankment site with all lifts and lead 

upto 1000 metres and as per relevant clauses of section-300

For Widening of Carriageway

Ch. 0 to 815,  = 815m 5990.25

Total 5990.25 cum 98.00 587044.5 88.2 ₹ 5,28,340.05

3.11, Vol III Earthwork

ROAD WORK



Construction of Embankment/Sub grade/ earth shoulders, as per 

clause 305 & its sub-clauses, Where required but with approved 

materials/soil like morrum CBR value not less then 7% i/c all lead 

& lifts i/c excavation, cost of watering, mpaction and maintenance 

of surface during construction to ensure shedding & preventing 

ponding of water (clause 305.3.6) shaping & dressing (clause 

305.3.7), finishing etc. complete but excluding scarifying existing 

granular/bituminous road surface vide clause 305.6.

For Widening of Carriageway

Ch. 0 to 815,  = 815m 2852.50

Total 2852.50 cum 272.00 775880 244.8 ₹ 6,98,292.00

4.8(a) I Vol III Crusher Run Macadam

Crusher Run Macadam Base (Providing crushed stone aggregate, 

depositing on

a prepared surface by hauling vehicles, spreading and mixing with 

a motor grader, watering and compacting with a vibratory roller to 

clause 410 to form a layer of sub-base/Base)

For 53 mm maximum size

For Widening of Carriageway

Ch. 0 to 815,  = 815m 1711.50

Total 1711.50 cum 833.00 1425680 749.7 ₹ 12,83,111.55

4.5 Vol III WMM 

Providing, laying, spreading and compacting graded stone 

aggregate to wet mix macadam specification including premixing 

the Material with water at OMC in mechanical mix plant carriage 

of mixed Material by tipper to site, laying in uniform layers with 

paver in sub - base / base course on well prepared surface and 

compacting with vibratory roller to achieve the desired density 

and as per relevant clauses of section - 400.

For Widening of Carriageway

Ch. 0 to 815,  = 815m 1426.25

Total quantity 1426.25 cum 951.00 1356364 855.9 ₹ 12,20,727.38

5.1 Vol III Primer Coat

Providing and applying primer coat with bitumen emulsion on 

prepared surface of granular Base including clearing of road 

surface and spraying primer at the rate of 0.75 kg/sqm using 

mechanical / Manual means and as per relevant clauses of section 

502.

For Widening of Carriageway

Ch. 0 to 815,  = 815m 5705.00

Total quantity 5705.00 Sqm 26.00 148330 23.4 ₹ 1,33,497.00

5.2 (i) Vol III Tack Coat 

Providing and applying tack coat with bitumen emulsion using 

emulsion pressure distributor on the prepared bituminous / 

granular surface cleaned with mechanical broom and as per 

relevant clauses of section 503. 

 @0.30 kg per sqm (dry & hungry bituminous surfaces/granular 

surfaces treated

with primer)

For widening of carriageway 5705.00

Total quantity 5705.00 sqm 11.00 62755 9.9 ₹ 56,479.50

5.6 (i) Vol III  Dense Bituminous Macadam

Providing and laying dense bituminous macadam with hot mix 

plant batch using crushed aggregates of specified grading, 

premixed with bituminous binder, transporting the hot mix to 

work site, laying with mechanical paver finisher to the required 

grade, level and alignment, rolling with smooth wheeled, vibratory 

and tandem rollers to achieve the desired compaction complete in 

all respects and as per relevant clauses of section-507. (Only 

cement will be used as filler)  (for Grading I ( 80-100mm thickness 

) cum 7161.00)

widening part 570.50

Total quantity 570.50 cum 7161.00 4085351 6444.9 ₹ 36,76,815.45

5.8 (iv) Vol III Bituminous Concrete 

Providing and laying bituminous concrete with hot mix plant using 

crushed aggregates of specified grading, premixed with 

bituminous binder, transporting the hot mix to work site, laying 

with a mechanical paver finisher to the required grade, level and 

alignment, rolling with smooth wheeled, vibratory and tandem 

rollers to achieve the desired compaction in all respects and as 

per relevant clauses of section-509.(Only cement will be used as 

filler). iv)   for Grading II ( 30-45 mm thickness ) with 60/70 

bitumen

widening part 228.20



At Junctions 

Total quantity 228.20 cum 8226.00 1877173 7403.4 ₹ 16,89,455.88

8.1 (A) Vol III Construction of cement concrete kerb with top and bottom width 

115 and 165 mm

respectively, 250 mm high in M 20 grade PCC on M-10 grade 

foundation 150 mm

thick, foundation having 50 mm projection beyond kerb stone, 

kerb stone laid with

kerb laying machine, foundation concrete laid manually, all 

complete and as per

clause 408 of specifications.

1630.00

1630.00 meter 189.00 308070 170.1 ₹ 2,77,263.00

4.1 vol II Providing and laying in position cement concrete of specified 

grade excluding the cost of centring and shuttering All work up to 

plinth level.

4.1.4 Cement concrete grade M-10 (Nominal Mix) with 20 mm 

maximum size of stone aggregate 114.10

114.10 Cum 3595.00 410189.5 3235.5 ₹ 3,69,170.55

2.27 voll Supplying and filling in plinth under floors including, watering, 

ramming consolidating and dressing complete.

2.27.1 Crusher Stone Dust 228.20

228.20 Cum 628.00 143309.6 565.2 ₹ 1,28,978.64

TOTAL COST FOR ROAD & DRAIN WORK 13525336 ₹ 1,21,72,802.76

** All Items Rates has been reduced by 10% as per order issued by directorate Urban administration and development, Bhopal M.P. dated 24.11.2017



Total Area 51230 Sqm 12.6 acres

Total Area under Landscape Scope 21479.5 sqm 5.3 acres

S.No. SOR Ref Particular of item Qty Unit Rate

Revised 

Reduced 

Rate**

Total 

Amount

1

19.1 Trenching in ordinary Soil upto a depth of 60 

Cm including removal & Stacking of serviceable 

Material and then disposing of by speading and 

neatly leveling with in lead of 50m and making 

up the trenched area to proper levels by filling 

with earth or earth mixed with sludge or/and 

manure before and after flooding trench with 

water(excluding cost of imported earth,sludge 

or manure)

3713.01 CUM 129.00 116.1 4,31,080

2

19.2 Supplying & Stacking of good earth at site 

including royalty & carriage up to 1km(earth 

measured in stacks will be reduced by 20% for 

Payment)

7553.01 CUM 184.00 165.6 12,50,778

3

19.3 Supplying & Stacking Sludge at Site including 

royalty Carriage up to 1 km(sludge measured in 

stack will be reduced by 8% for payment)
5035.34 CUM 162.00 145.8 7,34,153

4

19.4.1 Supplying & stacking at site dump manure From 

Approved Source including carriage up to 1 

km(manure Measured in stacks will be reduced 

by 8% for payment) screened through sieve of 

l.S.designation 20mm

5035.34 CUM 105.00 94.5 4,75,840

5
19.5 Rough dressing the trenched ground including 

breaking clods. 
12376.7 100 SQM 42.00 37.8 4,678

6

19.6 Uprooting Weeds From the trenched Area after 

10 to 15 Days of its Flooding with water 

including Disposal of Uprooted Vegetation.
12376.7 100 CUM 137.50 123.75 15,316

7

19.8 Spreading of Sludge ,Dump manure & good 

earth in required thickness (cost of sludge, 

dump manure or And good earth to be paid 

separately)

7553.01 CUM 15.00 13.5 1,01,966

9

MP PWD 23.10 Total Cast of Selection-one Grass (Carpet 

Grass)including Leveling shaping compaction 

work soil treatment, grass fixing charges cost of 

irrigation deweeding ,Hoeing & maintenance up 

to 90 Days

23.10.4 With Grass Turf 15680 100 SQM 3174.00 2856.6 4,47,915

10

19.13 Preparation of beds for hedging and shrubbery 

by excavating 60cm deep and trenching the 

excavated base to a further depth of 30cm, 

refilling the excavated earth after breaking 

clods and mixing with sludge or manure in the 

ratio of 8:1(8 parts of stacked volume of earth 

after reduction by 20% : one part of stacked 

volume of sludge or manure after reduction by 

8%), flooding with water, filling with earth if 

necessary, watering and finally fine dressing, 

leveling etc. including stacking and disposal of 

materials declared unserviceable and surplus 

earth by spreading and leveling as directed, 

within a lead of 50m lift up to 1.5 m complete 

(cost of sludge, manure or extra earth to be 

paid for separately).

6328.38 CUM 62.00 55.8 3,53,124

Estimate for Landscape Development at proposed OAT, Gwarighat, Jabalpur



19.14 Digging holes in ordinary Soil & refilling the 

same with the Excavated Earth mixed with 19.14.1  Holes 1.2 m dia and 1.2 m deep  150 EACH 182.00 163.8 24,570

19.14.2  Holes 0.6 m dia and 0.6 m deep  2500 EACH 24.00 21.6 54,000

12

19.16 Providing and fixing M.S. flat iron tree guard 

60cm dia. and 2m height above ground level 

formed of 4 nos. 25x6mm and 8 nos. 25x3mm 

vertical M.S. flats rivetted to 3 nos. 25x6mm 

M.S. flat iron rings in two halves, bolted 

together with 8mm dia. and 30mm long bolts 

including painting two coats with paint of 

approved brand and manufacture over a coat of 

priming, complete in all respects.

150 EACH 2037.00 1833.3 274995

13

19.19 Edging with bricks laid dry length wise including 

excavation, refilling, consolidating with hand 

packing and spreading neatly surplus earth

within a lead of 50 m :

19.19.2 50 class designation.

19.19.2.1 chimney. Bricks 500 METER 34.00 30.6 15300

15

MP PWD 23.24 Preparation of mounds of various size ans 

shape by available excavated/supplied earth  in 

layers not exceeding 20 cm in depth, breaking 

clods, watering of each layer, dressing etc. lead 

upto 50m and lift upto 1.5 m complete as per 

direction of officeer-in-charge

64000 CUM 153 137.7 8812800

TREE BOTANICAL/COMMON NAME

16

DSR 2016 

,Hotriculture  

7.16/p165 (T1)

Supply and stacking of Cassia fistula (Amaltash) 

plant of height 120-135 cm. in big poly bags of 

size 25 cm as per direction of the officer-in-

charge.assia fistula/Amaltas

15 EACH 60 54 810

17

DSR 2016 , 

10304/p-49 (T2)

Kigelia pinnata of plants height 150-165 cm. in 

big poly bags of plantssize25 cm pinnata   
10 EACH 80 72 720

18

DSR 2016 

,Hotriculture  

7.24/p165 (T3)

Supply and stacking of Delonix regia (Gulmohar) 

plant of height 150-165 cm. in big poly bags of 

size 25 cm as per direction of the officer-in-

chargeJacaranda Mimisfolia/Neeli Gulmohar

20 EACH 60 54 1080

19

DSR 2016 

,Hotriculture  

7.50/p165 (T4)

Supply and stacking of Lagerstroemia 

flosreginae plant of height 150-165cm.in big 

poly bag of size 25 cm as per direction of the 

officer-in-charge.Lagerstroemia speciosa/Jarul

20 EACH 120 108 2160

20

DSR 2016 

,Hotriculture  

7.9/p165 (T6)

Supply and stacking of Bombax ceiba plant of 

height 150-165 cm. in big poly bags of size 25

cm as per direction of the officer-in-charge.

Bombax ceiba/Silk cotton Tree
10 EACH 70 63 630

21

DSR 2016 

,Hotriculture  

10324/p-35 (T8)

Plumeria alba of plants height 120-135 cm. with 

2-3 branchesin bags of plants size 30 

cmPlumeria alba/Champa
20 EACH 120 108 2160

11



22

DSR 2016 

Hotriculure 

10346/P-53 (T9)

Supply and stacking of plant Bauhinia 

acuminata height 60-75 cm. in earthen pots of 

size 20 cm

Bauhinia blackeana/variegata/Kachnar

20 EACH 45 40.5 810

23

DSR 2016 

,Hotriculture  

7.55/p169 (T10)

Supply and stacking of Michelia champa 

(Golden Champa)plant of height90-105 cm. in 

earthen pots of size 25 cm as per direction of 

the officer-incharge.Michelia 

champaca/Champak

15 EACH 90 81 1215

24

DSR 2016   

10259/p-43 

(T15)

Alstonia scholaris of plants height 150-165 cm. 

in bag of plants size 25 cmAlstonia 

Scholaris/Saptapasrni

10 EACH 60 54 540

25

DSR 2016 

,Hotriculture  

10315/p-49 

(T19)

Nauclea cadamba (Kadam) of plants height 150-

165 cm. in big poly bag of plants size 25 

cmAnthocephalus
10 EACH 60 54 540

26 PALM TREES

27

DSR 2016 

,Hotriculture  

7.44 /p-352 (P1)

Supply and stacking of Foxtail palm plant of ht. 

240-270 cm bottom girth 35-40 cm 

welldeveloped in big size HDPE bags as per 

direction of the officer-in-charge.

Wodeytia Bifurcata 

5 EACH 650 585 2925

28

DSR 2016 

,Hotriculture  

7.41 /p-351 (P2)

Supply and stacking of Fishtail palm plant of ht. 

270-300 cm bottom girth 40-50 cm well

developed in big size HDPE bags as per 

direction of the officer-in-charge(Royal palm) 5 EACH 550 495 2475

29

DSR 2016 

,Hotricultur 

5.37/p-328 (P4)

Providing and Displaying Phoenix roebelenii 

palm well developed having 20 to 25 fresh 

&healthy leaves 90 to 105 cm ht. in 30 cm 

Cement Pot as per direction of the officer-in-

chargePhoenix Roebelenii

6 EACH 513 461.25 2767.5

Supply & Planting of Shrubs

30

DSR 2016 

,Hotriculture  

9.4/P-385 (S1)

Supply and stacking of Bougainvillea (Variety 

Butiana, Lady Mary 

Baring,Mahara,Mohan,Scarlet Queen, Varigata, 

Glabra Formosa, Peruviana Odissi, 

Partha,Subhra,Thimma, Spectabilis L.N Birla, 

Refulgens) plant of height 30 cm. to 45 cm. with 

2-3branches in 20 cm size of Earthen pots / 

Plastic pots & as per direction of the officer-

incharge.

180 Each 35 31.5 5670

31

10411      P-49      

(S2)

Supply and stacking of plant Tecoma 

gaudichaudi of height 60-75 cm.with 5-6 

branches in p.bag of size 25 cmTecoma 

guadichaudi/Yellow bells

400 Each 50 45 18000

32

10389      P-58      

(S3)

Supply and stacking of plant Murraya exotica of 

height 45-60 cm. inpoly bags of size 15 

cmMurraya exotica/Jasmine, Kamini 300 Each 15 13.5 4050

33

DSR 2016 

,Hotriculture  

5.19/p149 (S4)

Providing and Displaying Euphorbia milli hybrid 

variety plant with multi branch, full bloom, with 

fresh and healthy well developed having 30 to 

45 cm ht. in 35 cm Cement Pots as per direction 

of the officer-in-charge.Euphorbia milii/Crown 

of Thorns

250 Each 615 553.5 138375



34

DSR 2016 

,Hotriculture  

8.28/P-371 (S5)

Supply and stacking of plant Gardenia 

jasminoides of height 45-60 cm.

with 3-4 branches in earthen pots of size 20 cm 

as per direction of the

officer-in-charge.Gardenia jasminods/Cape 

Jasmine

175 Each 50 45 7875

35

DSR 2016 

,Hotriculture  

8.30/P-371 (S6)

Supply and stacking of plant Hamelia patens of 

height 60-75 cm. with 6-8 branches in poly

bags of size 25 cm as per direction of the officer-

in-charge.

Ixora coccinea

400 Each 50 45 18000

36

DSR 2016 

,Hotriculture  

8.36/P-372 (S7)

Supply and stacking of plant Hibiscus variegated 

of height 45-60 cm. with 3-4 branches and

healthy variegated foliage in earthen pots of 

size 20 cm as per direction of the officer-

incharge.Canna indica variegated

95 Each 40 36 3420

37

DSR 2016 

,Hotriculture  

5.2/P-319 (S8)

Providing and Displaying Acalypha green well 

developed, fresh & healthy with good foliage,

multi branch 30 to 45 cm ht. in 20 cm size 

Earthen Pot/ Plastic Pot bushy plant as per 

direction

of the officer-in-charge.

Acalypha green

75 Each 31 27.675 2075.625

38

DSR 2016 

,Hotriculture  

8.67/P-380 

(S10)

Supply and stacking of plant Tecoma 

gaudichaudi of height 90-105 cm.,bushy in big 

size

HDPE bag as per direction of the officer-in-

charge.Tecoma capensis/Cape Honeysuckle

50 Each 110 99 4950

39

DSR 2016 

,Hotriculture  

10079/P-19 

(S11)

Providing of Raphis palm plant, having ht. 75 

cm to 90 cm with 12 to 15 equal suckers, well 

developed, full of fresh & healthy leaves from 

bottom to top in 25 cm size Earthen pot / 

Plastic pot.Raphis excelsa/Raphis Palm

40 Each 450 405 16200

40 DSR 2016 

,Hotriculture  

Supply and stacking of plant Nerium oleander 

variegated of heigh t60-75 cm., multibranched 
40 Each 60 54 2160

41 DSR 2016 

,Hotriculture  

Supply and stacking of plant Mussaenda 

erythrophylla (Rosea) ofheight 60-75 cm. multi 
10 Each 100 90 900

42

DSR 2016 

,Hotriculture  

10397/P-59 

(S14)

Supply and stacking of plant Nyctanthes arbor-

tristis (Hasingar) of ht. 90-105 cm in Earthen 

pots of size 20 cmNyctanthes arbor-

tristis/Harshingar

30 Each 40 36 1080

43

DSR 2016 

,Hotriculture  

8.23/P-370 

(S15)

Supply and stacking of plant Ficus reginold well 

branched, bushy of height 60-75 cm. inearthen 

pots of size 25 cm.

Hymenocallis littoralis/Spider Lily 

300 Each 100 90 27000

44

DSR 2016 

,Hotriculture  

3.75/P-125 (S3)

Providing and displaying of Sanchezia nobilis 

plant, having ht. 30 cm &

above, well developed with fresh & healthy 

foliage in 20 cm size of Earthen

pot / Plastic pot & as per direction of the officer-

in-charge. 

300 Each 35.9 32.31 9693

45

DSR 2016 

,Hotriculture  

3.81/P-125 (S9)

3.81 Providing and displaying of Syngonium 

Variegated plant, mounted on moss

stick 90 cm ht., 3 to 4 plants placed in each pot 

at equal distance, well

developed with full of fresh & healthy leaves 

from bottom to top in 25 cm

size of Earthen pot / Plastic pot & as per 

direction of the officer-in-charge. 

300 Each 184.5 166.05 49815



46

DSR 2016 

,Hotriculture  

5.9/P-147 (S9)

Providing and Displaying Bamboo Buddha 

Valley with fresh & healthy 5 to

6 suckers 1.80 m to 2.10m ht umbrella type 

plant well developed in 50 cm

Cement Pot as per direction of the officer-in-

charge. 

50 Each 1435.0 1291.5 64575

LIST OF CLIMBER 

47

DSR 2016 

,Hotriculture  

6.7/P-334 (C1)

Providing and Displaying of Clerodendron 

inerme plant of ht. 30 cm to 40 cm multi 

branched  in 25 cm size of Earthen Pot / Plastic 

Pot & as per direction of the officer-in-charge.

Clerodendron splendens

30 Each 21 18.45 553.5

48

DSR 2016 

,Hotriculture  

6.30/P-340 (C2)

Providing and Displaying of Wadelia trilobata 

plant,full of leaves in 15 cm size of Poly bags &

as per direction of the officer-in-charge.Wedelia 

trilobata

400 Each 15 13.86 5544

49

DSR 2016 

,Hotriculture  

9.12/P-387 (C3)

Supply and stacking of Quisqualis indica plant of 

height 30 cm to 45 cm. in 20 cm size 

of(.Quisqualis indica)
26 Each 25 22.5 585

SEASONAL 0 0

50

DSR 2016 

,Hotriculture  

10.1.25 /   P-

395

PETUNIA ( area=300m2,plantation 

@150mmc/c. No of plant 50 ,in 1m2 area; total 

plant =15000no,)
15000 Each 6 5.4 81000

51

DSR 2016 

,Hotriculture  

10.1.20 /     P-

394

Marigold French Hybrid dwarf                             

(Marigold)Marigold inca 

hybrid(area=500m2;@300mmc/c,no of plant in 

1 m2 =16no;total plants=8000

8000 Each 4 3.6 28800

52

DSR 2016 

,Hotriculture  

10172 / P-31

Providing Plant Sunflower single well developed 

8 to 10 half bloom buds multi branched in fresh 

& healthy full stacked with green painted 

bamboo stick stacking in 25 cm Earthen 

Pot/Plastic Pot.(area=250m2,@900mmc/c;in 

1m2 no of plant =2no,;total plant 500

500 Each 60 54 27000

53

DSR 2016 

,Hotriculture  

10180 / P-31

Providing Plant Standard Rose (H.T. variety) 3 to 

4 healthy branch 90 cm and above ht. well 

developed with one and above flowers in 25 cm 

Earthen Pot ,Rose(area for rose 400m2 

plantation @300mmc/c;16 plant in 1m2;total 

plant 64000

6400 Each 140 126 806400

GROUND COVER/SPACING 

54

DSR 2016 

,Hotriculture  

6.11/P-335 (G1)

Providing and Displaying of Dianella variegated 

plant, with 3 to 4 variegated leaves in 20 cmsize 

of Earthen Pot / Plastic Pot & as per direction of 

the officer-in-charge.

/(150mm c/c)for the area 326m2 

5000 Each 31 27.675 138375

55

DSR 2016 

,Hotriculture  

6.16/P-337 (G2)

Providing and Displaying of Iresine herbstii 

plant, of height 20-30 cm. full of branches well 

developed in 15 cm size of Earthen Pot / Plastic 

Pot & as per direction of the officer-in-

charge.Iresine herbstii/(150mm c/c) for the 

area 207m2

8000 Each 15 13.86 110880

56

DSR 

,Hotriculture  

10.1.11/P-392 

(G4)

Cineraria dwarf hybrid; for the area of 812 m2 

,per meter square no of plants are 45 ;hence no 

of plant=812x45=36540 
15000 Each 7 6.3 94500



57

 ,Hotriculture  

10.1.31/P-396 

(G4)

 Verbena hybrid verbena/(150mm c/c)for the 

area 592m2 in one m2 plant covered by 45 

plants in 1m2

15000 Each 4 3.6 54000

58

DSR 2016 

,Hotriculture  

6.8/P-335 (G5)

Providing and Displaying of of Chlorophytum 

(Green) plant, full of leafy suckers in 20 cm size 

of Earthen Pot / Plastic Pot & as per direction of 

the officer-in-charge.eranthemum red/(150mm 

c/c)for area 375m2

7000 Each 21 18.45 129150

59

DSR 2016 

,Hotriculture  

6.9/P-335 (G6)

Providing and Displaying of of Chlorophytum-

variegated plant, full of leafy suckers in 15 cm 

size of Earthen Pot / Plastic Pot & as per 

direction of the officer-in-charge.eranthemum 

green/(150mm c/c)for the area 375m2,25no in 

1m2

10000 Each 21 18.45 184500

60

DSR 2016 

,Hotriculture  

6.19/P-337 (G7)

Providing and Displaying of Ophiopogon plant, 

Green/Black full of leaves in 20 cm size of 

Earthen Pot / Plastic Pot Ophiopogon 

planiscapus/(300mm c/c)for area 745m2 25no 

in 1m2

7500 Each 21 18.45 138375

61

DSR 2016 

,Hotriculture  

6.4/P-334 (G8)

Providing and Displaying of Asparagus sprengeri 

plant of height 30 cm to 45 cm, full of leafy

branches in 20 cm size of Earthen Pot / Plastic 

Pot & as per direction of the officer-in-charge..

asparagus sprengeri/(200mm c/c)for the area 

of 1100m2, 25no in 1m2

8000 Each 21 18.45 147600

62

DSR 2016 

,Hotriculture  

6.31/P-159 

(G16)

6.31 Providing and Displaying of Zebrina Trades 

cantia plant having in 20 cm

size of Earthen Pot / Plastic Pot & as per 

direction of the officer-in-charge.

10000  Each 20.5 18.45 184500

1,55,20,948

Note:

Total for landscape development at proposed OAT, Gwarighat

The Maintenance of overall green belt including pruning of trees, cutting hedges and shrubs, filling gaps, changing of unhealthy 

plants, maintenance of lawns etc for 3 months from the date of final bill issued is included in the total bid cost.

** All Items Rates has been redused by 10% as per order issued by directorate Urban administration and development, Bhopal M.P. 

dated 24.11.2017


